

**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

682 Prospect Street
Berea, Ohio 44017

**REQUEST FOR PROPOSALS
TO PERFORM PROFESSIONAL ENGINEERING SERVICES**

PROJECT NO. 71-16-08

Ref: Rehabilitation of US Route 42 Bridge (Pearl Road) over the Ohio Turnpike at
Milepost 161.1 in Cuyahoga County, Ohio

ADDENDUM NO. 1

Issue Date to Selected Interested Firms: **June 14, 2016**

Inquiry End Date: **5:00 P.M. (Eastern), June 28, 2016**

Proposals from Selected Interested Firms to be received no later than:
5:00 P.M. (Eastern), July 6, 2016


ATTENTION OF RESPONDENTS IS DIRECTED TO:


ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00PM ON JUNE 23, 2016

-AND-

**MODIFICATION TO PART IV.
PROPOSED SCHEDULE SUBMISSION**

Issued by the Ohio Turnpike and Infrastructure Commission on June 24, 2016. Issuance authorized by
Anthony D. Yacobucci, Chief Engineer, and Mark R. Musson, Director of Contract Administration.


Anthony D. Yacobucci 6/24/16
Date


Mark R. Musson 6/24/16
Date

Q#1 Part IV. Proposal Requirements, 7. Proposed Schedule (page 9) states, “provide a bar chart schedule... assuming the Commission annually assigns approximately forty structures to the respondent on July 1 and each anniversary thereafter over a four year period.” We are assuming this language regarding forty structures and a July 1 start does not apply, correct? Is there an anticipated project start date at this time?

A#1 Correct. With this Addendum No. 1, the subpart 7 of PART IV is modified, restated and incorporated by reference into the RFP as follows:

*7. **Proposed Schedule:** Provide a bar chart schedule indicating the ~~annual~~ completion dates of the tasks described in the Firm’s Technical Approach assuming the Commission annually assigns approximately forty structures to the respondent on July 1 and each anniversary thereafter over a four year period. gives authorization to proceed with Phase IA on September 1, 2016 and the completion of approved plans and specifications for bidding occurs no later than September 1, 2017.”*

Q#2 Can you please clarify the schedule for the project? Item 7 – Proposed Schedule seems to apply to a different project. When is construction anticipated?

A#2 See the response to Q#1. Construction for this project is anticipated to take place in 2018.

Respondents Acknowledgment of
Addendum No. 1 to Project 71-16-08:

(Firm Name)

(Signature)

(Printed Name)

Date: _____