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ISSUED: DECEMBER 12, 2022

PROJECT NO. 43-23-03

PART A - BRIDGE DECK REPLACEMENT & REHABILITATION OHIO TURNPIKE RAMP
OVER STATE ROUTE 57 MILEPOST 145.1, RACE ROAD OVER OHIO TURNPIKE MILEPOST
149.2, STEARNS ROAD OVER OHIO TURNPIKE MILEPOST 154.6, LORAIN & CUYAHOGA
COUNTIES, OHIO

PART B — STEARNS ROAD (C.R. 76) RECONSTRUCTION TOWNSHIP OF OLMSTED
CUYAHOGA COUNTY, OHIO

ISSUED NOVEMBER 15, 2022
OPENING DATE EXTENDED TO: 2:00 P.M. (EASTERN TIME) DECEMBER 15 8 6, 2022

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON DECEMBER 12, 2022

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Plan Sheets: Part A — 14, 26, 48, and 62 of 70
Part B— 8 of 193
-AND-
Bid Schedule of Items and Estimated Quantities Worksheet
Part A Reference Nos.: 4A, 11, 14, 28, 28A, 31A, 45A, 65A, and 86A
-AND-
OTIC Standard Drawing TCR-9

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

December 12, 2022

Aimee W. Lane, Esq., Date
Director of Contracts Administration
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON DECEMBER 12, 2022:

Q#47 A shoulder closure with portable barrier and workzone attenuator will be required on

A#47

turnpike mainline adjacent to pier 1, pier 2 (both directions) and pier 3 for the protection of
jacking and temporary support towers utilized during the added concrete pedestal
replacement scope of work at Jennings Road. Please provide pay items for portable barrier
and workzone attenuator. Provide the shoulder closure standard construction drawing.

Reference No. 284, Item 614, Work Zone Impact Attenuator for 24" Wide Hazards (Unidirectional),
and Reference No. 314, Item SP 622, Portable Barrier (Without Glare Screen), have been added to
revised Part A Plan Sheet 14 of 70 and the Estimated Quantities Worksheet included with this
addendum.

Q#48 A shoulder closure with portable barrier and workzone attenuator will be required on SR 57

A#48

Q#49

A#49

Q#50

A#50

adjacent to pier 1 and pier 3 for the protection of jacking and temporary support towers
utilized during the bearing replacement scope of work. Please provide pay items for portable
barrier and workzone attenuator. Provide the shoulder closure standard construction
drawing.

See answer to question 47. OTIC Standard Drawing TCR-9, Temporary Traffic Control Short
Duration/Short Term Shoulder Closure, is included with this addendum. All other OTIC Standard
Drawings can be found on the OTIC website at www.ohioturnpike.org/business/doing-business-with-
us/ohio-turnpike-standard-construction-drawings.

Regarding prebid Q&A #34. Plan sheets 48 and 62 do reference 'compact fill as per 304' but do
not state how the additional 304 required under the abutment slabs, due to raising the profile at
Race and Stearns Road (12" to 18"), is to be paid. Will the additional aggregate be paid under
item 304 aggregate item or is it incidental to the abutment slab?

Reference No. 14, Item 304, Aggregate Base, has been revised on Part A Plan Sheet 14 of 70 and the
Estimated Quantities Worksheet included with this addendum. A payment note has also been added to
revised Part A Plan Sheets 48 and 62 of 70 included with this addendum.

SR 57 only has a pavement removed item. Pavement removed would include the existing 9"
asphalt typical section. How is the excavation of the existing subbase to be paid in order to get
down to proposed subgrade. Please add excavation quantities for SR 57

Reference No. 11, Item 203, Excavation, has been revised on Part A Plan Sheet 14 of 70 and the
Estimated Quantities Worksheet included with this addendum.
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Q#51

A#51

Q#52

A#52

Q#53

A#53

Q#54

A#54

There is no clearing and grubbing pay item for Part A. How is the clearing at Race Road to be
paid?

Reference No. 44, Item 201, Clearing and Grubbing, has been added to revised Part A Plan Sheet 14
of 70 and the Estimated Quantities Worksheet included with this addendum.

The GEOTECHNICAL note on plan sheet 8 states that “In areas where cement stabilization is
performed ITEM 203 - SUBGRADE COMPACTION will be non-performed”. The Pavement
Calculations on sheet 30 show SUBGRADE COMPACTION quantities in areas where cement
stabilization is to be performed. If SUBGRADE COMPACTION is to be non-performed in
these areas, please reduce the quantity of SUBGRADE COMPACTION by 11,743 SY (the area
of Cement Stabilized Subgrade).

After further review and reconsideration, the declarative statement within the general note in
question shall be revised. The sentence shall read “In areas where cement stabilization is performed
ITEM 203 — SUBGRADE COMPACTION may be non-performed only after direction from the project
engineer and based on field conditions”. This clarification will not require an adjustment to
quantities. Attached to this addendum is the Part B Revised Plan Sheet 8 of 193.

After a site visit to Stearns Rd, it appears that the aerial pole relocations are underway. The
proposal does not provide a anticipated relocation schedule for these poles. Will these utilities
be relocated by the Construction Access date of April 1, 2023? If not, please provide the utility
companies schedule with dates for relocation. This information is needed to put a schedule
together for the project.

Utility relocations are on-going and per the Utility 44 Note included in the Special Provisions
document under Appendix C, the latest information and discussions with Utilities indicate that the pole
relocations are on track to be complete by the 4/1/2023 date.

Each bridge has an item 513 trimming of beam end. No special provision or as per plan note
has been provided detailing any repair requirements following the trimming of the beam
end. Given the current condition of the existing beam coating system, what repairs are
required for this project following trimming?

Reference No. 454, 654, and 86A, Item SP 5144, Paint Repair/Field Touch Up, have been added to
revised Part A Plan Sheet 14 of 70 and the Estimated Quantities Worksheet included with this
addendum. The General Note for Item 513, Trimming of Beam End, has also been revised on Part A
Plan Sheet 26 of 70 included with this addendum.
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Q#55 SP 516G & SP 516J require proposed bearing steal surfaces to be repaired and painted per SP
514A. Given the current condition of the existing beam coating system, what repairs are
required for this project following the proposed bearing replacements? Should SP 514A be
added to the bid documents?

A#55 See answer to question 54.

Q#56 What asphalt binder grade will be required for Ref. 15 SP42 ASPHALT CONCRETE FOR
SHOULDERS?

A#56 A PG 64-22 Asphalt Binder shall be used for Ref. No. 15 SP 402 Asphalt Concrete for Shoulders.

Q#57 Regarding zone person bid hours. Work scheduled for all three bridges plus Jennings is to be
completed within the same 180 calendar day period. The zone person hours calculated for the
SR 57 bridge location is 180 days, 24 hours per day, 7 days per week totaling 4,320
hours. These 4,320 hours would cover the one zone person required for all bridge work on the
project. The calculated zone person hours at Race, Stearns, and Jennings would overlap with
the hours already covered at the SR 57 bridge. Review the zone person pay item for
overlapping hours and adjust.

A#57 The zone person hours are based on the scheduled contract work of 180 days at 24 hours per day for

7 days per week. Revised additional hours (1032) have been included for contingent use should they
be needed beyond the originally scheduled 180 days of contract work.

END OF ADDENDUM NO. 6
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