OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 5
ISSUED: SEPTEMBER 5, 2023

PROJECT NO. 43-23-06

BRIDGE DECK REPLACEMENT & REHABILITATION BIDDLE-SCOTT RD (TR 12-1) OVER OHIO TURNPIKE M.P. 37.1, BRAILEY RD. (TR 3) OVER OHIO TURNPIKE M.P. 46.4, FULTON COUNTY, OHIO

ISSUED AUGUST 7, 2023

OPENING DATE: 2:00 P.M. (EASTERN TIME) ~~AUGUST 29~~ September ~~1~~ 8, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON SEPTEMBER 5, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheets 5, 12, and 16 of 84

-AND-

Bid Schedule of Items and Estimated Quantities Worksheet
Reference Nos.: 15, 15A, 16 and 17

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

September 5, 2023
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON SEPTEMBER 5, 2023:

Q#23 Addendum 4 revised bid items 15A, 16, and 17. Revised plan sheet 16 shows "Excavation, As Per Plan" column tallying from sheets 31-36. Plan sheet 31 cross-sections have volumes from both sides of the bridge, meaning that "Excavation" and "Excavation, As Per Plan" bid items are still incorrect based on the earlier geotechnical reports. Please review and revise quantities as necessary.

A#23 The earthwork subsummary calculations on sheet 16 related to sheet 31 have been divided into two lines to reflect portions applicable to the north and south embankments at MP 37.1. The quantities in Ref. Nos. 15, 15A, 16 & 17 have been adjusted accordingly. Revised plan sheets 5, 12, and 16 have been included with this addendum along with a revised estimated quantities worksheet.

Note: The Bid Opening Date has been extended from September 1, 2023, at 2:30 PM until September 8, 2023, at 2:00 PM.

END OF ADDENDUM NO. 5