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SCOPE OF WORK - PART A, BRIDGE DECK REPLACEMENT & REHABILITATION
FOUGHT RD. (C.R. 106) OVER OHIO TURNPIKE M.P. 86.6, SHANNON ROAD (C.R. 234) OVER
OHIO TURNPIKE M.P. 93.0, CARLEY ROAD (T.R. 202) OVER OHIO TURNPIKE M.P. 94.7,
SCOPE OF WORK - PART B, CULVERT REHABILITATION CARLEY ROAD (T.R. 202) OVER
YELLOW SWALE, N. OF M.P. 94.7, SANDUSKY COUNTY, OHIO
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OPENING DATE: 2:00 P.M. (EASTERN TIME) FEBRUARY 6, 2024

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON JANUARY 31, 2024

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Bid Schedule of Items and Estimated Quantities Worksheet
Reference Nos. 138 and 139

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

January 31, 2024

Aimee W. Lane, Esq., Date
Director of Contracts Administration
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ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON JANUARY 31, 2024:

Q#1 Please advise if Ref’s 138 and 139 are to be bid LS or SF and correct the unit in the proposal.

A#I  Ref. No. 138 and Ref. No. 139 are to be bid as Lump Sum as shown in the plans. The quantities for Ref.
No. 138 & 139 have been revised on the Estimated Quantities Worksheet. A revised Estimated
Quantities Worksheet is included with this Addendum.

Q#2  Will the Commission accept an alternate construction schedule as long as the final completion
date remains the same.

A#2  The Commission is open to accepting an alternate construction schedule as long as the 2024 Interim

Final Completion Date and 2025 Final Completion Date remain the same. The duration of road
closures as described in SP 103 will remain in effect.

END OF ADDENDUM NO. 1
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