



**OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION**

**ADDENDUM NO. 1**  
**ISSUED: JANUARY 31, 2024**

**PROJECT NO. 43-24-04**

**SCOPE OF WORK – PART A, BRIDGE DECK REPLACEMENT & REHABILITATION  
FOUGHT RD. (C.R. 106) OVER OHIO TURNPIKE M.P. 86.6, SHANNON ROAD (C.R. 234) OVER  
OHIO TURNPIKE M.P. 93.0, CARLEY ROAD (T.R. 202) OVER OHIO TURNPIKE M.P. 94.7,  
SCOPE OF WORK – PART B, CULVERT REHABILITATION CARLEY ROAD (T.R. 202) OVER  
YELLOW SWALE, N. OF M.P. 94.7, SANDUSKY COUNTY, OHIO**

**ISSUED JANUARY 16, 2024**

**OPENING DATE: 2:00 P.M. (EASTERN TIME) FEBRUARY 6, 2024**

**ATTENTION OF BIDDERS IS DIRECTED TO:**

**ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON JANUARY 31, 2024**

**MODIFICATIONS TO THE CONTRACT DOCUMENTS**

Bid Schedule of Items and Estimated Quantities Worksheet  
Reference Nos. 138 and 139

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of  
Contracts Administration.

*Aimee W. Lane*

\_\_\_\_\_  
Aimee W. Lane, Esq.,  
Director of Contracts Administration

January 31, 2024  
Date

**ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON JANUARY 31, 2024:**

- Q#1 Please advise if Ref's 138 and 139 are to be bid LS or SF and correct the unit in the proposal.**
- A#1 Ref. No. 138 and Ref. No. 139 are to be bid as Lump Sum as shown in the plans. The quantities for Ref. No. 138 & 139 have been revised on the Estimated Quantities Worksheet. A revised Estimated Quantities Worksheet is included with this Addendum.*
- Q#2 Will the Commission accept an alternate construction schedule as long as the final completion date remains the same.**
- A#2 The Commission is open to accepting an alternate construction schedule as long as the 2024 Interim Final Completion Date and 2025 Final Completion Date remain the same. The duration of road closures as described in SP 103 will remain in effect.*

**END OF ADDENDUM NO. 1**