OHIO

TURNPIKE

OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 3
ISSUED: OCTOBER 20, 2023

PROJECT NO. 43-24-05

COPP ROAD OVER OHIO TURNPIKE M.P. 104.3, NORTHWEST/SOUTHWEST ROAD OVER
OHIO TURNPIKE M.P. 106.1, STATE ROUTE 269 OVER OHIO TURNPIKE M.P. 106.8, DEYO
ROAD OVER OHIO TURNPIKE M.P. 107.5, SANDUSKY AND ERIE COUNTIES, OHIO
ISSUED SEPTEMBER 26, 2023
OPENING DATE: 2:00 P.M. (EASTERN TIME) OCTOBER 18 25, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 P.M. ON OCTOBER 20, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheets: 4, 5, 38, 51 thru 58, 70, 82, 104 and 133
-AND-

Bid Schedule of Items and Estimated Quantities Worksheet
Reference Nos: 14, 15, 45, 75, 98, 121 & 143

-AND-
Revised Earthwork and Seeding Tables M.P. 106.1 and M.P. 106.8

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of

Contracts Administration.

October 20, 2023

Aimee W. Lane, Esq., Date

Director of Contracts Administration
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ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 P.M. ON OCTOBER 20, 2023:

Q#23 Bid items 75, 98, 121 & 143 Reinforced Concrete Approach Slab (T=12"): The owner’s
quantities appear to be overstated. Will the owner please review the quantities for these items?

A#23  Quantities for Ref. No. 75, 98, 121, and 143 have been revised on the General Summary (Sheet 5 of
141) and in the Estimate Quantities Worksheet and are included as part of this addendum.

Q#24 Will OTIC make the Castalia Maintenance Facility available for owner field office site and/or
contractor field office and staging area?

A#24  The Castalia Maintenance Facility will not be available as a staging area, however, areas at the
OTIC stone yard at Toll Plaza 110 can be made available.

Q#25 Will OTIC make the access points available off SR 269 and Castalia Maintenance Facility
available for contractor use?

A#25 Generally access through the Castalia Maintenance Facility will be available with properly safety
equipped vehicles (e.g. 360-degree lighting) with pre-approval required for vehicles hauling material
or heavy equipment.

Q#26 Addendum 2 provided cut-fill quantities for all four locations for bid items 14 and 15.
Quantities shown on the Northwest/Southwest and SR 269 breakdowns when added by station
do not match the total at the bottom of the page which affects overall excavation and
embankment quantities. Please review and revise the quantities as needed.

A#26  Quantities for Ref. Nos. 14, 15, and 45 have been revised in the General Summary (Sheet 4 of 141)
and in the Estimated Quantities Worksheet. In addition, sheet totals on Plan Sheets 51 — 58 and 82
have been revised and included as a part of this addendum. Revised Earthwork and Seeding
Calculation Tables have also been provided for M.P. 106.1 and M.P.106.8.

Q#27 Will a horizontal construction joint be required in the abutment slab wall extension pours at
the bottom of the slab? This will allow for the walls to be poured and forms stripped so that the
304 fill can be placed and compacted against the proposed walls.

A#27  Plan Sheets 38, 70, 104 and 133 have been revised to include a callout for an Optional Construction

Joint between the bottom of the slab and the abutment backwall extension and are included as a part
of this addendum.
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Q#28 Will a space be made at the Ohio Turnpike Castalia Maintenance property for contractor field
office and laydown area?

A#28  See Answer #24.

END OF ADDENDUM NO. 3
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