
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 3 

ISSUED: JANUARY 29, 2024 
 

PROJECT NO.  43-24-08 
 
 

  BRIDGE DECK REPLACEMENT & REHABILITATION OHIO TURNPIKE OVER STATE 
ROUTE 43 M.P. 188.2, PORTAGE COUNTY, OHIO 

  
ISSUED JANUARY 10, 2024 

 
OPENING DATE: 2:00 P.M.(EASTERN TIME) FEBRUARY 1 JANUARY 31, 2024 

 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JANUARY 29, 2024 
 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 

Revised Sheet Nos.: 3, 4, 11, and 12 of 65 
 

-AND- 
 

Estimated Quantities Worksheet Reference Nos: 29 and 52  
 
 

 
Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  January 29, 2024 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JANUARY 29, 2024: 

 
Q#11 Please clarify quantities provided in addendum #1 for the crossover resurfacing work.  The 

original bid items were doubled and don’t seem to match what is required per the plans and 
details.  
Please add a bid item for SP404 Limestone PG64-22 for crossover resurfacing work as 
shown on updated MOT typical  sections. 
Will both crossover areas need to be resurfaced in both phase 1 and phase 4, if so please 
provide quantities for this work.  

 
A#11   The quantities for crossover resurfacing work have been revised in this Addendum No. 3.  There is 

no need for an additional item. The item callouts on Plan Sheets 11 and 12 of 65 were revised to 
match the Estimated Quantities Worksheet.  Phase 1 will include planing and resurfacing for 
crossover and the slotted drain installation.  Phase 4 will remove the slotted drain and perform 
planing and resurfacing to match the Proposed Normal Typical Section on Plan Sheet 7 of 
65.  Revised Sheets 3, 11 and 12 of 65 and the revised Estimated Quantities Worksheet have been 
provided as part of this Addendum. 

 
Q#12 Reference 52, QC2 for barrier and parapets, was revised to 134 CY in addendum 1. This 

appears overstated. Can you please review bid quantity?  
 
A#12 The quantity for Ref. No. 52, CLASS QC2 CONCRETE, BARRIERS, AND PARAPETS, has been 

revised to 94 CY. The revised General Summary (2 of 2), Plan Sheet 4 of 65, and the revised 
Estimated Quantities Worksheet have been provided as part of this Addendum. 

 
 
 
 
Note: The Bid Opening Date was previously extended from January 31, 2024, at 2:00 PM until 

February 1, 2024, at 2:00 PM. 
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