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SP 105 DISPOSAL OF EXCESS MATERIALS 
  (12-2017) 
 

Except as otherwise specifically provided in these Special Provisions, materials in excess 
of the requirements of the Work under this Contract shall be disposed of by the Contractor 
off the Turnpike right-of-way.  It shall be the Contractor's responsibility to select and 
maintain disposal areas and enter into appropriate waste disposal agreements to dispose 
of excess materials.  All costs associated with disposing of excess materials shall be 
incidental to the Contract.  The Contractor shall supply a copy of the waste disposal 
agreement to the Commission at least forty-eight (48) hours prior to any disposal.  The 
Commission will in no way be responsible for disposal areas.  

SP 106 HOURS OF WORK 
  (12-2017) 
 

The Commission will consider extended hours of Work for construction operations for the 
duration of this Contract.  However, when overtime, multiple shift or nighttime Work is 
contemplated, the Contractor shall give the Chief Engineer a minimum of forty-eight (48) 
hours in advance notice of its overtime, multiple shift or night time Work schedule so that 
inspection may also be scheduled.   

A proposed night work plan shall be submitted a minimum forty-eight (48) hours prior to 
night work operations for review and approval by the Chief Engineer.  The submittal shall 
clearly describe the type of Work to be done, the duration of the Work, location of the 
intended Work, and the Contractor’s proposed lighting plan.  Temporary lighting of the 
Work site for operations conducted during nighttime periods shall be positioned so the 
lights do not cause glare to the drivers on the highway.  If glare is detected, the light 
placement and shielding shall be adjusted to the satisfaction of the Chief Engineer before 
Work proceeds.  Night time Work shall not begin without written approval of the lighting 
plan.   

SP 107 TIME OF THE ESSENCE - LIQUIDATED DAMAGES 
  (12-2017) 
 

Time is of the essence under the Contract.  The operation of the Turnpike roadway is of 
prime importance to the Commission and the traveling public.  Completion of the 
reconstruction at the scheduled time and, if possible, prior to the scheduled completion 
date, is vitally important. 

Article 3 of the Contract Form Section D of the General Conditions provides for the 
assessment of Liquidated Damages on the Contractor's failure to complete the Work within 
the time set forth in these Special Provisions, or as modified by the Chief Engineer.  For 
each calendar day that any Work required shall remain uncompleted on this Project, 
beyond the specified time of completion, Liquidated Damages shall be deducted from the 
funds due the Contractor, in accordance with the provisions of Article 3 of the Contract 
Form Section D of the General Conditions. 

 

 


