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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON January 12, 2023:

Q#1 In order to cut down on an additional mobilization, can the completion date for the bridge
painting on the M.P. 27.3 structure be moved to September 2, 2003 like the other structures?

A#l1  The substantial and final completion dates shall remain the same for Structure M.P. 27.3 due to an

adjacent OTIC resurfacing job within the project limits. A coordination plan note was added to
Maintenance of Traffic General Notes, Plan Sheet 11, included with Addendum No. 1.

END OF ADDENDUM NO. 1
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