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Special Provisions: SP103, SP 304
-AND-

SP304 Quantity Calculations (For Reference Only)
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ANSWERS TO QUESTIONS RECEIVED THROUGH 10:00 A.M. ON DECEMBER 2, 2021:

Q#5 The work zone limits shown in the MOT drawings for Phase 1 and Phase 2 don’t allow for the
full depth pavement off the ends of the bridge to be constructed in either phase. This work will
require a separate phase. Could the Commission please provide drawings and plan notes
regarding how and when this work is to be performed?

A#5  The MOT drawings have been revised to address the indicted issue. Plan Sheets 6, 31, 36, 37, 39 and
40 have been revised and new Plan Sheets 354, 35B and 35C are included in this addendum.

Q#36 Plan sheets 27/76 and 28/76 show typical sections which call for pavement reconstruction
between stations 7+50 and 8+75 as well as 11+34 to 13+50, with pavement resurfacing to take
place north and south of these limits. The Maintenance of Traffic plans (sheets 33, 34, 36, and
37) show hatched work areas in both phases 1 and 2. These hatched work areas called out do
not include all of the pavement reconstruction areas between 7+50 to 8+50 as well as 11+57 to
13+50, nor do the plan MOT phase sheets or notes say when these omitted areas are to be
reconstructed. Please review and revise the Maintenance of Traffic section of the MP 172.9
section of the plans to include provisions for complete pavement reconstruction and transitional
resurfacing.

A#36 Please see the response to Q#5.

Q#37 Bid Item 838- Embankment, As Per Plan: please provide calculations and/or breakdown of this
quantity per location.

A#37  This question will be addressed in a future addendum.

Q#38 There are existing D walls on OTIC mainline on the outside shoulders below M.P. 172.9 Bridge
that are not shown in the plans. Plans show proposed guardrail to be installed, but there are no
provisions and/or pay items for removal of existing D walls, removal of existing curbs, shoulder
pavement repairs, and maintenance of traffic protection required to perform the
work. Addendum 1 shows providing portable barrier to protect new median barrier
construction per OTIC TCR-1, TCR-2, and TCR-14. Would the outside shoulders not require
the same maintenance of traffic protection?

A#38  This question will be addressed in a future addendum.
Q#39 There is no SP304 quantity set up for beneath curb and gutter from station 13+50 to 14+20
typical on sheet 28. Please review and revise bid quantities as needed.

A#39  This question will be addressed in a future addendum.
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Q#40

A#40

Q#41

A#41

Q#42

A#42

Q#43

A#43

Q#44

A#44

Q#45

A#45

Addendum 1 revised the SP304 quantity for Edgerton Road to be 55 c.y.- the calculations for
the berm replacement per sheet 8 typicals come out a lot less than the owner quantity. Please
review and revise bid quantities as needed.

The calculations for SP 304 have been verified and are included as part of this addendum for reference.

Addendum 1 prebid question 3 answer refers to OTIC AS-1 standard drawing which calls for
SP 304 to be incidental to approach slab bid items. However, the approach slab bid items are
ODOT 526 for which the stone base is paid for separately. Please review and revise bid
quantities and/or item number as needed.

This question will be addressed in a future addendum.

Plan sheet 37/76 shows removal of existing guardrail, barrier wall, and installation of new
guardrail along the outside shoulders of the turnpike. There are no bid items for any of these.
Please review and add/revise bid items.

Pay items and/or quantities for the removal of the existing concrete barrier wall and guardrail will be
addressed in a future addendum. Pay items for the new guardrail are shown in the plans as plan
reference numbers R-14 and R-16 on the Roadway Estimated Quantity Table on Plan Sheet 29 of 76
as 125 FT and 138 FT respectively.

Regarding SP 304 aggregate base quantities at Edgerton bridge, OTIC SCD AS-1 & prebid Q&A
#3 state 304 aggregate is incidental to 526 Approach Slab (12”) APP. Also, plan sheet 19 states
304 aggregate under abutment slabs is incidental to SP 202 Port Str Rem. Per our takeoff, it
appears the plan quantity (55 CY) for Edgerton would include areas under both approach and
abutment slabs. Please verify plan quantity for Edgerton.

The calculations for SP 304 have been verified and are included as part of this addendum for reference.
Regarding subgrade compaction and SP 304 aggregate base at SR 21 bridge, no quantities have
been included under the approach slab areas. ODOT SCD AS-1-15 does not include provisions

for incidental subgrade compaction & 304 aggregate. Please verify plan quantities for SR 21.

This question will be addressed in a future addendum.

Please provide special provision for SP 304.

Special Provision SP 304 is included as part of this addendum.
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Q#46

A#46

Q#47

A#47

Q#48

A#48

Q#49

A#49

Q#50

A#50

Bid item 106: The general summary shows 42 shear studs for the E. Edgerton Road
Bridge. Plan sheet 21 of 76 indicates that both fascia beams are to receive shear studs. Will the
owner please confirm if the quantity of shear studs accounts for both fascia beams?

The quantity of sheer studs has been revised to reflect both fascia beams. The revised quantity is
reflected on revised Plan Sheet 7 of 76 and is included as part of Addendum 2.

Plan sheet 53 notes state that the deck is non-composite however the 1985 rehabilitation
drawings (sheet 18 of 27) indicate that shear studs were installed at that time. Will the owner
please confirm if the existing overhead bridge at MP 172.9 has shear studs

The structure at MP 172.9 does have shear studs installed but only in the areas immediately adjacent
to the deck joints. Studs are limited to this area only and thus the structure is considered non-
composite.

Bid Item 16 - Granular Material, Type B: please provide calculations and/or breakdown of the
plan quantity.

Refer to Plan Sheet 30 of 76 for the quantity for Item 203 - Granular Material, Type B and a
description of the locations. The note states that the material is to be placed behind abutments (133
CY) and below the approach slabs (70 CY) per ODOT CMS.

Can a ‘removal detail’ be provided for the existing wingwalls at SR 21?

The details of the existing wingwalls can be found in the existing plans. As indicated by Note I on
Plan Sheet 56 of 76, the contractor is to refer to the existing bridge plans for additional details not
shown. Note 2 on this same sheet indicates to remove substructure to a minimum of one foot below
proposed ground surface. Therefore, a removal detail of the existing wingwalls is not warranted and
will not be provided.

Plan sheet 37 states to existing concrete barrier along the mainline shoulders, in front of piers 1
& 3. Quantity for the ‘Concrete Barrier Removed’ item only includes the median 202°. How is
this to be paid?

The quantity for “Concrete Barrier Removed” will be addressed in a future addendum.
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Q#51 The existing framing plan (sheet 17 of 27) from the 1985 rehab plans has been excluded. Can
this data be provided?

A#51 The framing plan from the 1985 rehabilitation plans is unavailable in the Turnpike’s records and
thus cannot be provided.

Q#52 Proposed plan sheet 53 of 76 states existing structure is steel beam with non-composite
reinforced deck. The 1985 rehab plan sheet 18 of 27 states welded stud shear connectors were
placed on new and existing steel beams. Can verification be provided that studs were added
under the 1985 rehab project?

A#52  The structure at MP 172.9 does have shear studs installed but only in the areas immediately adjacent
to the deck joints. Studs are limited to this area only and thus the structure is considered non-
composite.

Q#53 SP 103 Construction Phasing and Time of Completion- Item C gives Contractor access to
Turnpike on or about April 4, 2022. Can the contractor begin work up on top of SR 21 prior to
that?

A#53 SP 103 has been revised to provide construction access to the Turnpike on or about March 1, 2022.

END OF ADDENDUM NO. 2
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