



**OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION**

**ADDENDUM NO. 2**  
**ISSUED: MAY 21, 2024**

**PROJECT NO. 43-24-09**

**BRIDGE REPLACEMENT & BRIDGE DECK REHABILITATION STATE ROUTE 88 OVER  
OHIO TURNPIKE M.P 199.5 OHIO TURNPIKE OVER BRYANT ROAD (TR 236) M.P. 202.8  
OHIO TURNPIKE OVER NORTH MAN STREET (CR 229) M.P. 203.7 PORTAGE COUNTY,  
OHIO**

**ISSUED MAY 3, 2024**

**OPENING DATE: 2:00 P.M.(EASTERN TIME) MAY 24, 30, 2024**

**ATTENTION OF BIDDERS IS DIRECTED TO:**

**ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON MAY 21, 2024**

**MODIFICATIONS TO THE CONTRACT DOCUMENTS**

Special Provisions: SP 103

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

*Aimee W. Lane*

\_\_\_\_\_  
Aimee W. Lane, Esq.,  
Director of Contracts Administration

May 21, 2024  
Date

**ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON MAY 21, 2024:**

**Q#14 The current closure time for the SR-88 Structure over the Ohio Turnpike is 200 Calander days. Based on the scope and difficulty of the work, we don't think this is achievable. Please consider extending this duration to 300 days. This work could start this winter with minimum impact (shoulder closure) to the traveling public.**

*A#14 ODOT has allowed for the SR 88 closure to be extended to 237 days. The SP 103 – Construction Phasing and Time of Completion, Section J – 2025 Permissible Local Roadway Closure Restrictions, has been revised to allow for SR 88 at M.P. 199.5 to be closed beginning 3/15/2025 and ending 11/7/2025, and a copy is included with this addendum.*

**Note: The Bid Opening Date has been extended from May 24, 2024, at 2:00 PM until May 30, 2024, at 2:00 PM.**

**END OF ADDENDUM NO. 2**