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OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 2
ISSUED: OCTOBER 4, 2023

PROJECT NO. 59-23-02

EXIT 34 RAMP RECONSTRUCTION MILEPOST 34.9 FULTON COUNTY, OHIO
ISSUED SEPTEMBER 14, 2023

OPENING DATE: 2:00 P.M. (EASTERN TIME) OCTOBER 5 12, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 9:00 A.M. ON OCTOBER 4, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Original Construction Plans Soil Information
-AND-
Geotechnical Subsurface Investigation Report
-AND-
Bid Opening Date extended from October 5, 2023, at 2:00 PM until October 12, 2023, at 2:00 PM

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

October 4, 2023

Aimee W. Lane, Esq., Date
Director of Contracts Administration
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ANSWERS TO QUESTIONS RECEIVED THROUGH 9:00 A.M. ON OCTOBER 4, 2023:

Q#7 The note for Item SP 622 — Portable Barrier on plan sheet 7 indicates the portable barrier shall
be paid for as lump sum. Currently bid reference 67 is set up as a per Foot unit price item to
pay for the portable barrier. Please clarify how Item SP 622 is to be paid. Additionally, if paid
as a per Foot unit price item please review the bid quantity. Bid total is currently 9,188 Foot,
while the MOT general summary total is 8,093 Foot.

A#7  To be answered in a future addendum.
Q#8 Can soil borings be provided for this project?

A#8  The original construction plans soil information and geotechnical subsurface investigation report for
this Project are provided with Addendum No. 2.

Note: The Bid Opening Date will be extended from October 5, 2023, at 2:00 PM, until October 12, 2023,
at 2:00 PM.

END OF ADDENDUM NO. 2
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