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EROSION CONTROL / STORM WATER POLLUTION PREVENTION PLAN
GENERAL

A COPY OF THE APPROVED EPA STORM WATER PERMIT WILL BE PROVIDED BT THE 39—20-03 CONTRACTOR. THIS
WORK WILL BE INCLUDED WITHIN THAT EPA PERMIT. A COPY OF THIS PERMIT AND THE SWPP PLAN SHALL BE
KEPT ON SITE AT ALL TIMES.

THE SITE CONTRACTOR SHALL INSTALL AND MAINTAIN ALL EROSION AND SEDIMENTATION CONTROLS NECESSARY TO
PREVENT THE DISCHARGE OF ANY POLLUTANTS TO THE WATERS OF THE UNITED STATES. NO EARTHWORK OR
OTHER ACTIVITIES WHICH COULD RESULT IN THE GENERATION OF STORM WATER RUNOFF POLLUTANTS SHALL BEGIN
BEFORE ALL EROSION AND SEDIMENTATION CONTROLS IN ACCORDANCE WITH THE STORM WATER POLLUTION
PREVENTION PLAN HAVE BEEN INSTALLED AND ARE FUNCTIONING PROPERLY. REFER TO THE STORM WATER
POLLUTION PREVENTION PLAN IN THE DRAWINGS, DETAILS AND THE APPLICABLE SPECIFICATIONS. THE TEMPORARY
AND PERMANENT EROSION CONTROL QUANTITIES (ITEM 207) AS SET FORTH IN THIS PLAN SHALL BE USED AS
DIRECTED ON DETAIL SHEETS AND THE STORM WATER POLLUTION PREVENTION PLAN SHEETS. PAYMENT FOR THE
ABOVE WORK SHALL BE AS DIRECTED BY THE OWNER'S AGENT. PAYMENT FOR SEEDING AND MULCHING SHALL
PER THE UNIT PRICE BID. REMAINING EROSION CONTROLS REQUIRED TO COMPLY WITH THE STORM WATER
POLLUTION PREVENTION PLAN SHEETS ARE LISTED INDIVIDUALLY IN THE GENERAL SUMMARY. THIS WORK SHALL
INCLUDE ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO COMPLETE AND TO MAINTAIN THE WORK. ITEMS
NOT LISTED AS INDIVIDUAL PAY ITEMS SHALL BE CONSIDERED INCIDENTAL AND INCLUDED IN OTHER PAY ITEMS.

TEM 659 SEEDING AND MULCHING., CLASS 1 MIX — LAWN. CLASS 2 MIX — ROADWAY. APP

ALL WORK SHALL BE IN ACCORDANCE WITH ODOT ITEM 659 AND BE MODIFIED AS FOLLOWS: INCLUDED ALL
NECESSARY SOIL ANALYSIS, FERTILIZER, WATER, MOWING AND MAINTENANCE AS REQUIRED UNTIL AN ACCEPTABLE
GRASS TURF IS DEVELOPED. ALL AREAS SHALL BE MECHANICALLY RAKED USING A SKID STEER WITH A
ROCKHOUND TYPE ATTACHMENT.

MAINTAINING TRAFFIC
GENERAL

AT DIFFERENT TIMES DURING THE PROJECT THE CONTRACTOR MAY NEED TO CLOSE TO TRAFFIC THE PROPOSED
TOLL PLAZA, INCLUDING RAMPS, AND TURNPIKE MAINLINE. SP 622 PORTABLE BARRIER (PB) WILL BE SUPPLIED,
INSTALLED AND REMOVED BY PROJECT 39-20-03. IF REQUIRED, THE CONTRACTOR MAY TEMPORARILY RELOCATE
THE 39-20—03 CONTRACTOR’S PB TO DO THEIR WORK AT THE DIRECTION OF THE CHIEF ENGINEER.

THE CONTRACTOR SHALL FURNISH AND INSTALL ALL NECESSARY TEMPORARY TRAFFIC CONTROL DEVICES IN ORDER
TO MAINTAIN TRAFFIC ALONG THE TURNPIKE MAINLINE IN ACCORDANCE WITH SP 104, SP 614, OTIC STANDARD
DRAWINGS, OHIO DEPARTMENT OF TRANSPORTATION SPECIFICATIONS AND STANDARD CONSTRUCTION DRAWINGS OR
IN ACCORDANCE WITH LOCAL STANDARDS ALONG LOCAL ROADS.

DURING THE PERFORMANCE OF ANY OF THE CONTRACTOR’S WORK ALONG OR ABOVE THE TURNPIKE MAINLINE, THE
CONTRACTOR SHALL PROVIDE ALL TEMPORARY TRAFFIC CONTROL. ANY CONSTRUCTION WHICH REQUIRES SINGLE
LANE OR SHOULDER CLOSURES SHALL ONLY BE PERFORMED AFTER STRICT COORDINATION BETWEEN THE
CONTRACTOR, 39—20-03 CONTRACTOR AND THE CHIEF ENGINEER.

THE CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY TRAFFIC CONTROL DURING THE INSTALLATION OF
THE PEDESTRIAN BRIDGE OVER THE OHIO TURNPIKE MAINLINE. THIS WORK SHALL INCLUDE MOVING THE
PEDESTRIAN BRIDGE FROM THE SOUTH SITE ONTO THE MAINLINE INSIDE SHOULDER DURING A ROLLING ROADBLOCK
AT NIGHT, LIFTING THE PEDESTRIAN BRIDGE ONTO THE NEW BRIDGE PIERS, FINALIZING ALL EXTERIOR WORK, ALL
INSPECTIONS, ALL PUNCH LIST WORK AND ANY MISCELLANEOUS WORK REQUIRED BY THE CONTRACT.

NEW GANTRIES ARE TO BE INSTALLED OVER THE MAINLINE TURNPIKE BY PROJECT 39-20-03. THESE GANTRIES
ARE TO BE USED FOR THE TOLL COLLECTION SYSTEM (TCS) EQUIPMENT. THE CONTRACTOR WILL BE GIVEN TIME
TO INSTALL ALL THE ELECTRICAL / COMMUNICATION CONDUITS AND CABLE TRAYS, WIRES, BRACKETS, ETC. AS
DEFINED IN THESE CONTRACT DOCUMENTS. THE CONTRACTOR SHALL PROVIDE ALL NECESSARY TEMPORARY TRAFFIC
CONTROL DURING THEIR WORK ALONG AND/OR OVER THE OHIO TURNPIKE MAINLINE. THIS WORK SHALL INCLUDE
PULLING AND TESTING ALL POWER / COMMUNICATION WIRES AFTER THE GANTRIES ARE SET IN PLACE, ADJUSTING
BRACKETS IF NOT INSTALLED PROPERLY, ALL INSPECTIONS, ALL PUNCH LIST WORK AND ANY MISCELLANEOUS
WORK REQUIRED BY THE CONTRACT.

SP_614 — MAINTAINING TRAFFIC

THIS ITEM SHALL CONSIST OF MAINTENANCE OF TRAFFIC ON EXISTING ROADWAYS IN ACCORDANCE WITH THE OHIO
MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION, LATEST REVISION, THE SPECIFICATIONS AND
THE FOLLOWING:

1.ALL TRAFFIC CONTROL DEVICES, DRUMS, TRAFFIC CONTROL SIGNS, FLASHING ARROW PANELS, FLAGGERS, ETC.,
AS SHOWN AND LOCATED ON THE MAINTENANCE OF TRAFFIC PLANS AND/OR OTIC/ODOT STANDARD DRAWINGS,
SHALL BE INCORPORATED FOR THE VARIOUS TYPES OF WORK AREAS UNDER NORMAL TRAFFIC CONDITIONS. IF
SPECIAL TRAFFIC CONDITIONS EXIST, THE MAINTENANCE OF TRAFFIC PLANS MAY HAVE TO BE MODIFIED.
HOWEVER, NO MODIFICATIONS TO THE MAINTENANCE OF TRAFFIC PLANS SHALL BE MADE UNLESS APPROVED BY
THE CHIEF ENGINEER IN WRITING PRIOR TO FIELD IMPLEMENTATION.

2.FLAGGERS SHALL BE REQUIRED TO BE IN PLACE WHERE CONSTRUCTION TRAFFIC CROSSES ACTIVE RAMP LANES
AT ANY TIME WHEN CONSTRUCTION IS TAKING PLACE.

3.IN ACCORDANCE WITH OTIC STANDARD DRAWING TCB—1, TRUCKS ENTERING AND EXITING THE CONSTRUCTION
ZONE AT ALL ACCESS POINTS MUST BE SIGNED IN. ALL ASSOCIATED SIGNS MUST BE COVERED WHEN THE
CONSTRUCTION ACCESS POINT IS NOT IN USE.

4.AT ALL ACTIVE HIGH SPEED CROSSOVERS, THE EXISTING CONFLICTING PAVEMENT MARKINGS AND RPM (RAISED
PAVEMENT MARKINGS) SHALL BE REMOVED AND CONSTRUCTION ZONE MARKERS AND EDGE LINE SHALL BE
INSTALLED TO THE LIMITS AS INDICATED ON THE MAINTENANCE OF TRAFFIC PLANS PRIOR TO OPENING THE
ZONE TO TRAFFIC. REMOVAL OF THE EXISTING PAVEMENT MARKINGS SHALL BE IN ACCORDANCE WITH SP 614C.

5.CONSTRUCTION ZONE MARKERS AND PORTABLE BARRIERS SHALL BE PLACED IN ACCORDANCE WITH OTIC
STANDARD DRAWINGS AND AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLANS.

6.TRUCK MOUNTED ATTENUATORS (TMA) ARE CRASH CUSHIONS THAT ARE ATTACHED TO THE REAR OF
PROTECTIVE VEHICLES TO REDUCE THE SEVERITY OF REAR—END COLLISIONS. TMA'S ARE INTENDED TO BE USED
ON SHADOW VEHICLES IN MOVING OPERATIONS (THAT PARTIALLY OR TOTALLY ENCROACH ON THE PAVED
SHOULDER OR TRAVELED LANE), OPERATIONS IN WHICH THE SHADOW VEHICLE IS BEING OCCUPIED, AND WHEN
THERE ARE FEW OR NO ADVANCED WARNING SIGNS OR TRAFFIC CONTROL DEVICES. TMA’S ARE TO BE
ATTACHED TO MEDIUM DUTY TRUCKS AND ARE TO BE LOCATED IN ADVANCE (AT THE BACK) OF MOVING
OPERATIONS.

7.THE CONTRACTOR'S RESPONSIBILITY TO THE SAFETY OF THE MOTORING PUBLIC WHILE PERFORMING THE
REQUIREMENTS OF THE CONTRACT SHALL BE IN ACCORDANCE WITH THESE MAINTENANCE OF TRAFFIC PLANS,
THE OHIO DEPARTMENT OF TRANSPORTATION SPECIFICATIONS AND STANDARD DRAWINGS, THE OHIO TURNPIKE
AND INFRASTRUCTURE COMMISSION SPECIAL PROVISIONS AND STANDARD DRAWINGS AND THE "OHIO MANUAL OF
UNIFORM TRAFFIC CONTROL DEVICES" (THE MANUAL).

8.THE CONTRACTOR SHALL COVER ALL PERMANENT SIGNS, OR PORTIONS THEREOF, AS REQUIRED BY THE PLANS,
AND/OR AS DIRECTED BY THE CHIEF ENGINEER.

9.TEMPORARY SIGN OVERLAYS FOR OVERHEAD SIGNS SHALL BE OF THE SAME COLOR AS THE BACKGROUND OF
THE SIGN AND SHALL BE HIGH INTENSITY GRADE SHEETING (TYPE G) ON 0.080—INCH—THICK ALUMINUM. ALL
TEMPORARY OVERLAYS SHALL BE SECURELY FASTENED TO THE EXISTING SIGN IN A MANNER THAT DOES NOT
DAMAGE THE ORIGINAL SIGN, AND SHALL BE FURNISHED, INSTALLED AND REMOVED BY THE CONTRACTOR.

10. THE OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION SHALL COORDINATE WITH THE OHIO STATE HIGHWAY
PATROL OFFICE TO OBTAIN THE SERVICES OF LAW ENFORCEMENT OFFICERS AS REQUIRED.

11. THE CONTRACTOR SHALL IMMEDIATELY CORRECT ANY DEFICIENCY IN TRAFFIC ZONE ALIGNMENT, EQUIPMENT,
NUMBER OF DEVICES OR PROCEDURE OF FLAG PERSONS WHICH IS BROUGHT TO HIS/HER ATTENTION BY THE
ENGINEER. THE CONTRACTOR SHALL HAVE THE QUALIFIED ZONE PERSON ON THE SITE, AVAILABLE, AND IN
RADIO CONTACT AT ALL TIMES WHENEVER WORK IS BEING PERFORMED AND SUITABLY EQUIPPED TO PROPERLY
MAINTAIN, REPLACE OR ADJUST ANY TRAFFIC CONTROL DEVICES.

12. THE LENGTH AND DURATION OF A SINGLE LANE CLOSURE AND RESTRICTION SHALL BE AT THE APPROVAL OF
THE CHIEF ENGINEER. IT IS THE INTENT TO MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC. LANE CLOSURES
OR RESTRICTIONS OVER SEGMENTS OF THE PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A REASONABLE
TIME FRAME, AS DETERMINED BY THE CHIEF ENGINEER, SHALL NOT BE PERMITTED. THE LEVEL OF UTILIZATION
OF MAINTENANCE OF TRAFFIC DEVICES SHALL BE COMMENSURATE WITH THE WORK IN PROGRESS.

13. THE OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION (OTIC) TEMPORARY TRAFFIC CONTROL PHASE DATES,
LANE REDUCTION TIME LIMITATIONS, AND LIQUIDATED DAMAGE CLAUSES ARE CONTAINED IN THE FOLLOWING
SPECIAL PROMVISIONS:

SP 103, CONSTRUCTION PHASING AND TIME OF COMPLETION
SP 104, ACCESS TO TURNPIKE AND RESTRICTIONS
SP 107, TIME OF ESSENCE — LIQUIDATED DAMAGES

14. ALL PORTABLE BARRIER SHOWN ON THE PLANS FOR MAINLINE TEMPORARY TRAFFIC CONTROL WILL BE AS
PER SP 622. THE SAME BARRIER CAN BE USED FOR THE VARIOUS PHASES. THE COST FOR TRANSPORTING,
INSTALLING, SHIFTING, RE—SETTING, MAINTAINING, REMOVAL AND STORING THE PORTABLE BARRIER FOR EACH
PHASE SHALL BE INCLUDED IN THE ORIGINAL UNIT COST OF SUPPLYING THE BARRIER FOR ITEM SP 622.
GLARE SCREENS SHALL BE INSTALLED ON PORTABLE BARRIER AS SPECIFIED IN THE PLANS AND
SPECIFICATIONS. PAYMENT OF THE GLARE SCREENS SHALL BE IN ACCORDANCE WITH THE SPECIAL PROVISION
SPECIAL — GLARE SCREENS AND BE CONSIDERED INCIDENTAL TO ITEM SP 622.

15. ALL TEMPORARY TRAFFIC CONTROL SIGNS SHALL BE NEW AT THE START OF THE PROJECT. IF THE SIGNS ARE
NEEDED FOR THE SECOND YEAR OF THE PROJECT THEY SHALL BE WASHED, OR REPLACED IF NOT IN AN
ACCEPTABLE CONDITION, PRIOR TO BEING INSTALLED.

16. AFTER THE MAINTENANCE CROSSOVERS ARE OPENED, AN OTIC REPRESENTATIVE SHALL REINSTALL
THE ‘EMERGENCY AND AUTHORIZED VEHICLES ONLY” AND NO U—TURN” SIGNS.

17. SAFETY AND CONTINUITY OF OPERATIONS OF TRAFFIC ON THE OHIO TURNPIKE SHALL BE OF THE UTMOST
IMPORTANCE AND SHALL AT ALL TIMES BE PROTECTED AND SAFEGUARDED. THE CONTRACTOR SHALL DAILY,
NOT LATER THAN 12 O’CLOCK PM (NOON), INFORM THE RESIDENT ENGINEER AS TO HIS PREPARATIONS AND
METHOD OF WORK FOR THE FOLLOWING DAY WHENEVER SUCH WORK SHALL BE SUBMITTED TO THE CHIEF
ENGINEER FOR HIS APPROVAL, WHHQUT WHICH IT SHALL NO COMMENCED OR PROSECUTED

18. DURING THE TP239 TOLL BOOTH RENOVATION WORK, THE CONTRACTOR MAY CLOSE ENTRANCE LANES
THROUGH THE MONTHS OF OCTOBER 1 THROUGH APRIL 30 AS FOLLOWS:
DAILY 5AM — 1PM 1 LANE MAY BE CLOSED.
AFTERNOON / EVENING 2 LANES MAY BE CLOSED. A
NIGHTS 9PM — 5AM 2 LANES MAY BE CLOSED.

LANE MAY BE CLOSED.
ANE MAY BE CLOSED.

>
PAYMENT FOR THE MAINTENANCE OF TRAFFIC ITEMS, UNLESS OTHERWISE SPECIFIED SEPARATELY, SHALL BE
PAID FOR UNDER THE LUMP SUM PRICE BID FOR ITEM SP 614 — MAINTAINING TRAFFIC, WHICH SHALL INCLUDE
ALL LABOR, EQUIPMENT, MATERIALS, AND INCIDENTALS REQUIRED TO COMPLETE THE WORK AS DETAILED IN THE
PLANS.

NIGHT WORK ZONE

(FLOODLIGHTING)

THE CONTRACTORS REQUEST FOR USE OF A NIGHT WORK ZONE SHALL COMPLY WITH SP 106 AND INCLUDE THE
TYPE OF WORK TO BE DONE, THE DURATION OF THE WORK, LOCATION OF THE INTENDED WORK AND THE
CONTRACTOR'S PROPOSED LIGHTING PLAN. TEMPORARY LIGHTING OF THE WORK SITE FOR OPERATIONS CONDUCTED
DURING NIGHTTIME PERIODS SHALL BE SUCH THAT THE LIGHTS DO NOT CAUSE GLARE TO THE DRIVERS ON THE
HIGHWAY. THE CONTRACTOR SHALL ALSO TAKE CARE TO MINIMIZE LIGHT TRESPASS ON TO NEIGHBORING
PROPERTIES.

IF GLARE OR TRESPASS IS DETECTED, THE LIGHT PLACEMENT AND SHIELDING SHALL BE ADJUSTED TO THE
SATISFACTION OF THE CHIEF ENGINEER BEFORE WORK PROCEEDS. ALL TEMPORARY LIGHTING FOR THE NIGHT WORK
SHALL BE INCIDENTAL AND INCLUDED IN THE LUMP SUM BID FOR ITEM SP 614 MAINTAINING TRAFFIC.

SUSPENSION OF WORK

IF THE CONTRACTOR FAILS TO COMPLY WITH THE PROVISIONS FOR TRAFFIC CONTROL AS SET FORTH IN THESE
PLANS OR WITH PROVISIONS OF THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, THE CHIEF ENGINEER
WILL SUSPEND WORK UNTIL THE CONTRACTOR COMPLIES WITH THE NECESSARY REQUIREMENTS.

LANE CLOSURE RESTRICTION

THE OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION WILL NOT ALLOW THE CLOSURE OF THE TWO (2) TRAFFIC
LANES WHICH ARE LOCATED ON THE OPPOSITE SIDE OF THE BASE REPLACEMENT WORK AFTER THE CONTRAFLOW
TRAFFIC PATTERN IS IN OPERATION. THE CONTRACTOR SHALL SCHEDULE ITS WORK SO THAT A LANE CLOSURE OF
EITHER OF THESE TWO (2) LANES IS NOT REQUIRED DURING THE DURATION OF EACH PHASE OF CONSTRUCTION.
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