
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 7 

ISSUED: JUNE 7, 2024 
 

PROJECT NO.  43-24-09 
 
 

  BRIDGE REPLACEMENT & BRIDGE DECK REHABILITATION STATE ROUTE 88 OVER 
OHIO TURNPIKE M.P 199.5 OHIO TURNPIKE OVER BRYANT ROAD (TR 236) M.P. 202.8 
OHIO TURNPIKE OVER NORTH MAIN STREET (CR 229) M.P. 203.7 PORTAGE COUNTY, 

OHIO 
  

ISSUED MAY 3, 2024 
 

OPENING DATE: 2:30 P.M. (EASTERN TIME) MAY 24, 30 JUNE  4,  5 12,  2024 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 7, 2024 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 

Revised Plan Sheet 27 of 170 
 
 
 
 

 
Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  June 7, 2024 
Aimee W. Lane, Esq.              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 7, 2024: 
 
Q#48 Note 8 on sheet 27/170 states …”INCLUDED IN THE LUMP SUM BID FOR ITEM 615 – 

PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN”. This item is not 
lump sum it has a quantity of 5374 SQ YD. Including a number of items unrelated to the 
number of square yards of temporary pavement being installed creates a problematic situation 
if the estimated quantity varies. Please add a lump sum bid item for 615 Roads for Maintaining 
Traffic for the unrelated items.  

 
A#48 Note 8 on sheet 27 of 170 has been revised to the correct unit of “square yards” per Item 615 – 

Pavement for Maintaining Traffic, As Per Plan. The contractor shall bid this item to include all 
requirements per the plan note on sheet 12 of 170 and the details and notes provided on sheet 27 of 
170.  The revised sheet 27 of 170 has been provided with this addendum.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note:  The Bid Opening Date has been extended from June 5, 2024, at 2:30 PM until June 12, 2024, at 

2:30 PM. 
 
 

END OF ADDENDUM NO. 7 
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