
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 8 

ISSUED: JUNE 11, 2024 
 

PROJECT NO.  43-24-09 
 
 

  BRIDGE REPLACEMENT & BRIDGE DECK REHABILITATION STATE ROUTE 88 OVER 
OHIO TURNPIKE M.P 199.5 OHIO TURNPIKE OVER BRYANT ROAD (TR 236) M.P. 202.8 
OHIO TURNPIKE OVER NORTH MAIN STREET (CR 229) M.P. 203.7 PORTAGE COUNTY, 

OHIO 
  

ISSUED MAY 3, 2024 
 

OPENING DATE: 2:30 P.M. (EASTERN TIME) MAY 24, 30 JUNE  4,  5 12 20,  2024 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 11, 2024 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 

 Revised Plan Sheet 143 of 170 
 
 
 
 
 
 

 
Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  June 11, 2024 
Aimee W. Lane, Esq.              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 11, 2024: 

 
Q#49 Compliance with plan note 9 on page 143/170 is not possible in the timeframe allotted for phase 

1 and phase 2 bridge construction. Bearing fabrication time after approved shop drawings is 12 
to 14 weeks.   

 
A#49 Note 9 on sheet 143 of 170 has been revised to provide for field verify of the required HP10X42 height, 

“While Preparing Fabrication Drawings”, to meet the completion timeframe for Phase 1 and Phase 2. The 
Revised sheet 143 of 170 has been provided with this addendum.  

 
 
Q#50 Bid Express has not updated their website to comply with the response to Question #38? 
 
A#50 To be answered in a future addendum.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note:  The Bid Opening Date has been extended from June 12, 2024, at 2:30 PM until June 20, 2024, at 

2:30 PM. 
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