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Q#1

A#I

Q#2

A#2

Q#3

A#3

Q#4

A#4

Plan sheets 48/50 third note calls for embankment material “furnished, placed, and compacted”
after being tested by the commission and the third to last note gives specifications for
“NewEmbankment”. Is the contractor allowed to reuse excavated material and incorporate it
into the new embankment or does the excavated material (paid under “Excavation, As Per Plan”)
have to be disposed of from the site?

If the excavated material meets the criteria delineated in the plan notes and geotechnical report, it may
be incorporated into the proposed slope repair as embankment material. Sampling and testing for
suitability shall be the responsibility of the contractor and at no additional cost to the project, any
unsuitable material (meaning unsuitable for use as backfill), as determined by the engineer and/or
testing results, must be disposed outside the limits of embankment or off project site at the discretion
of the Chief Engineer.

Plan sheet 50- “Excavation, As Per Plan” note calls for removing failed sheet pile wall by either
removing it or cutting it off 2° below excavation. From examination of existing plan sheets, no
there is no record as to the sheet pile wall depth. Please provide how deep the sheet pile wall is
driven or existing plans which show the wall construction.

Plan Sheets 49 and 50 have been revised to solely require the failed sheet pile wall to be removed to 2’

below the limits of the excavation. Revised Plan Sheets 49 and 50 are included as part of this
addendum.

Plan sheet 28/50 Geotechnical Note #1 calls out settlements and to refer to the Geotechnical
Investigation Report for detailed information. After reviewing plan sheets and contract
documents, there is no Geotechnical Investigation Report.

The Geotechnical Investigation Report is included as part of this addendum.

Plan sheet 29/50 in the Sequence of Construction calls for installation of Settlement Platforms to
monitor the embankment settlement in all the phases. There are no locations or number of
platforms called out on the plans, and no bid item for these. Please define the number, locations,
and set up a bid item for Settlement Platforms.

The locations and number of settlement platforms have been added to the Plan Sheets 27 and 29 of 50
as a revision in this addendum. The cost of the settlement platform installation and monitoring shall be
included in the bid unit price for Item 203, Embankment.
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Q#5

A#5

Q#6

A#6

Q#7

A#7

048

A#8

Q#9

A#H9

Can Class QC2 Concrete be used in lieu of HP4? Item 31 Class QC1 Conc., Abutments Incl.
Footings appears to be for the abutment slabs. Typically the abutment slabs require the use of
HP4 concrete. Is it the intent to use QC1 in the abutment slabs?

Class QC 2 cannot be used in lieu of HP4. The reference for Item 31 was incorrect and has been
revised on Plan Sheet 15 of 50 and in the Estimated Quantities Worksheet which are included as part
of this addendum.

Bid item 62- Detour Signing, LUMP SUM: plan sheets 3-5 have notes indicating that traffic on
SR 510 is to be maintained by means of temporary traffic signals and nowhere on sheets 3-12
are there notes or plan sheets for detours. Please verify how traffic is to be maintained on SR
510 and if it is necessary to have this item in the first place.

This question will be answered in a future addendum.

Plan sheet 34 of 50 details a neat cut line directly over the center beam that can only be
accomplished by sawing. This is in conflict with SP 202 which states longitudinal sawing over a
beam shall be limited to 1.5 inches. Please confirm that the intent is to saw the longitudinal joint.
This question will be answered in a future addendum.

The General Summary in the plans and BidExpress items list 448 asphalt items but the Typical
Sections show SP402 & SP404 asphalt items. Can you please clarify which material is to be used?
This question will be answered in a future addendum.

Note 4 on plan sheet 29/50 states to install settlement platforms to monitor the embankment
settlement. How is the installation of the settlement platforms and the monitoring of said

platforms to be paid?

See Response to Q#4.
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Q#10 On plan sheet 29/50 under the pre-phase construction sequence and phase 1 construction
sequence, Note 5 is cut short within both of those sequence outlines. Please provide the wording
for the remainder of each note.

A#10  This question will be answered in a future addendum.

Q#11 On plan sheet 29/50 under the phase 1 construction sequence, Note 3 directs the contractor to
submit details and design calculations for the MSE system to support the embankment. How is
the work for the MSE system to be paid?

A#11 This question will be answered in a future addendum.

Q#12 Since the pavement replacements are staggered in both EB and WB directions, please provide

beginning and ending stations for placement of B-50 barrier wall.

A#12  This question will be answered in a future addendum.

Q#13 There is no bid item for removal of approach slabs. Please verify which bid item this is to be
considered incidental to.

A#13  This question will be answered in a future addendum.

Changes to the Specifications: Deletions are shown with strikethrough text.

Changes / Additions are shown with bold italicized text.
Changes to the Drawings: Additions and deletions are indicated with a cloud and revision triangle

thus:

oA
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