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OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

ITEM TOTAL UNIT DESCRIPTION M.P. 151.3 MP. 152.3 MP 153.9
GENERAL
IBART.6 LUMP LUMPSUM | PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND LUMP LUMP LUMP
SP 614 LUMP LUMPSUM | MAINTAINING TRAFFIC LUMP LUMP LUMP
SP 619 LUMP LUMPSUM | FIELD OFFICE LUMP LUMP LUMP
SP 623 LUMP LUMPSUM | CONSTRUCTION LAYOUT SURVEY LUMP LUMP LUMP
624 LUMP LUMPSUM | MOBILIZATION LUMP LUMP LUMP
ROADWAY
201 tump | LuMPSUM | CLEARING AND GRUBBING LUMP /A Lme Lump 2\
202 (e9yy/2\ savo. | Pavement RemoveD /N {367 3 AN {278)
f 202 (65 ) sQ. YD. CONCRETE MEDIAN REMOVED : - }
202 159 FooT CURB REMOVED - 80 79
202 891 FooT GUARDRAIL REMOVED 185 408 298
203 5 cu. yp. EXCAVATION 5 } -
203 260 cu. Yp. EMBANKVMENT 260 ] -
204 1,314 sQ. Y. SUBGRADE COMPACTION 781 127 406
204 0.48 HOUR PROOF ROLLING 0.30 0.04 0.14
254 582 sQ. YD. PAVEMENT PLANING ASPHALT CONCRETE (T=3") ] 582 R
301 48 cu. Y. ASPHALT CONCRETE BASE, PG 64-22 ] ; .
sP 302 186 cu. YD. ASPHALT CONCRETE BASE 186 } -
SP 304 213 cu. YD. AGGREGATE BASE 129 20 64
407 254 GALLON | NON-TRACKING TACK COAT 116 93 45
441 30 cu. YD. ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22 } 20 0
441 50 cu. YD. ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448) } %6 py
442 30 cu. YD. ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (446) 30 . R
442 35 cu. YD. ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE A (446) 35 . }
601 89 cu. yp. ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FABRIC 89 ; ;
601 140 5Q. Y. TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT ; } 140
SP 605 171 FooT 6" BASE PIPE UNDERDRAIN WITH GEOTEXTILE FABRIC (18" DEPTH) 171 } ]
606 550 FooT GUARDRAIL, TYPE MGS 300 250 -
606 200 FooT GUARDRAIL, TYPE MGS WITH LONG POSTS ; ; 200
606 8 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 ) 4 4
606 2 EACH ANCHOR ASSEMBLY, MGS TYPE T 2 ) R
607 40 FooT FENCE, TYPE 47, AS PER PLAN 40 ) R
608 240 sQ. FT. 4" CONCRETE WALK ; ] 240
609 80 FooT CURB, TYPE 4-C ; 80 ] -
609 105__/2\  FooT CURB, TYPE 6 ] . /.A 105
609 {5 ) sQ. Y. CONCRETE MEDIAN } ( 65 } }
611 4 EACH CATCH BASIN ADJUSTED TO GRADE - P -
sP 614 2 EACH WORK ZONE IMPACT ATTENUATOR (UNIDIRECTIONAL) 2 ; _
SP 614 EACH WORK ZONE IMPACT ATTENUATOR (BIDIRECTIONAL) ) 4 _
sP614C 1.25 MILE REMOVAL OF PAVEMENT MARKINGS 0.86 0.39 ] -
614 1__/2 EACH SPECIAL - WORK ZONE TRAFFIC SIGNAL ; 1 2 ]
615 {653 5Q. YD. PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A ; { 65 } ]
620 16 EACH REMOVAL OF DELINEATOR ; 16 ]
620 16 EACH DELINEATOR, POST SURFACE MOUNTED ] 16 }
625 6 EACH CONNECTION, FUSED PULL APART 6 ) R
625 2 EACH CONNECTION, UNFUSED BOLTED 2 ) R
625 EACH DISCONNECT CIRCUIT 2 ] -
625 150 FooT CONDUIT, 2", 725.04 150 ] -
625 150 FooT TRENCH 150 ] -
625 786 FooT DISTRIBUTION CABLE REMOVED 786 ] -
625 2 EACH PULL BOX REMOVED AND REPLACED 2 } -
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OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

GENERAL SUMMARY
ITEM TOTAL UNIT DESCRIPTION MP. 151.3 MP. 152.3 MP 153.9
625 6 EACH CONNECTION, UNFUSED PERMANENENT 6 . }
625 786 FooT NO. 4 AWG 600 VOLT DISTRIBUTION CABLE 786 ] ]
625 2 A EACH PULL BOX, 725.08, 18" 2 ] N ]
626 22 A1 EACH BARRIER REFLECTOR 6 16 7\ -
642 { 1.21 ‘} MILE EDGE LINE, 4", TYPE 1 0.58 f 0.50 3 0.13
642 029 MILE LANE LINE, TYPE 1 0.29 e -
642 0.07_A1 MILE CENTER LINE, 4", TYPE 1 } AN 0.07
642 f 1.36 } MILE PAVEMENT MARKING MISC. FINAL PAVEMENT MARKING PREPARATION 0.86 ; 0.50 § -
659 18 5Q. YD. REPAIR SEEDING AND MULCHING 18 - -
659 0.1 TON COMMERICAL FERTILIZER 0.1 - ]
659 2 M. GAL WATER 2 - ]
659 370 5Q. YD. SEEDING AND MULCHING 370 - -
659 ) cu. YD. TOPSOIL 42 - ]
659 0.1 ACRE LIME 0.1 - ]
659 2 EACH SOIL ANALYSIS TEST 2 - }
832 5,500 EACH EROSION CONTROL 2,500 2,000 1,000
STRUCTURES
202 414 sQ. YD. APPROACH SLAB REMOVED 231 102 81
202 LumP LUMP SUM | STRUCTURE REMOVED LUMP ] ]
( 202 231 5Q. YD. WEARING COURSE REMOVED 231 : )
sP202 LuMP LUMP SUM | PORTIONS OF STRUCTURE REMOVED ; LUMP LUMP
503 LuMP LUMP COFFERDAMS AND EXCAVATION BRACING LUMP ; ]
503 LuMP LUMP UNCLASSIFIED EXCAVATION LUMP ; ]
503 24 cu. YD. ROCK EXCAVATION 24 - -
509 200 POUND REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL ] 100 100
5P 509 173,334 POUND EPOXY COATED REINFORCING STEEL, GRADE 60 17,517 64,336 91,481
510 74 EACH DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT ] 20 54
511 27 cu. YD. CLASS QC1 CONCRETE, RETAINING/ WINGWALL NOT INCLUDING FOOTING 27 R ]
511 111 cu. YD CLASS QC1 CONCRETE, FOOTING 111 i ]
511 11 cu. YD. CLASS QC1 CONCRETE, HEADWALL 11 R }
sP 5118 432 cu. YD. CLASS HP4 CONCRETE, SUPERSTRUCTURE DECK SLAB ] 161 271
sP5118 108 cu. YD. CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 1 CEMENT ] 52 56
sP 5118 74 cu. YD. CLASS HP4 CONCRETE, ABUTMENT SLABS ] 25 49
sP 5118 8 cu. YD. CLASS HP4 CONCRETE, FOR PREPLACEMENT TESTING i 4 4
512 445 5Q. YD. TYPE 2 WATERPROOFING 445 - ]
513 5,950 EACH WELDED STUD SHEAR CONNECTORS } 3,382 2,568
516 83 sQ.FT. 1" PREFORMED EXPANSION JOINT FILLER 69 ] 14
SP 516A 50 FooT CRACK REPAIR ; 25 25
SP 5168 2,099 FooT SEALING OF CONSTRUCTION JOINTS 223 1,008 868
SP 516G 40 EACH REPLACE EXPANSION BEARING DEVICE ; 20 20
SP 5164 25 EACH REPLACE FIXED BEARING DEVICE ] 10 15
SP519 585 sQ. FT. PATCHING OF CONCRETE STRUCTURES - 560 25
526 81 5Q. YD. REINFORCED CONCRETE APPROACH SLABS . - 81
526 117 s0. YD. REINFORCED CONCRETE APPROACH SLABS, AS PER PLAN ] 117 }
sP527 LUMP LUMP SUM | FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES ] LUMP LUMP
5P 533 135 FooT 3" CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT ] 66 69
SP 533A 135 FooT 1 ¥»" COMPRESSION SEAL IN STRUCTURAL STEEL JOINT - 66 69
SP 536 1,919 5Q.YD. CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS AND APPROACH SLABS ] 807 1,112
SP 536 809 5Q.YD. CONCRETE WEATHERPROOFING, SUBSTRUCTURE 81 353 375
sP 607 409 FooT TYPE | FENCE, ALL ALUMINUM (90" CHAIN LINK WITH SPECIALS) ] ] 409
611 150 FoOT 14-0" SPAN X 8-0" RISE CONDUIT, TYPE A, 706.05 150 - -
613 472 cu. YD. LOW STRENGTH MORTAR BACKFILL 472 - -
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MAINTAINING TRAFFIC (CONTINUED)

REPLACEMENT SIGN

FLAT SHEET SIGNS FURNISHED BY THE CONTRACTOR IN ACCORDANCE WITH THE
REQUIREMENTS OF THE PLANS, SPECIFICATIONS AND PROPOSAL WHICH BECOME DAMAGED
BY TRAFFIC FOR REASONS BEYOND THE CONTROL OF THE CONTRACTOR SHALL BE
REPLACED IN KIND WHEN ORDERED BY THE CHIEF ENGINEER. REPLACEMENT SIGNS SHALL
BE NEW. OTHER MATERIALS MAY BE IN USED, BUT GOOD, CONDITION SUBJECT TO
APPROVAL BY THE CHIEF ENGINEER.

PAYMENT FOR THE NEW SIGNS SHALL BE INCLUDED IN THE UNIT BID PRICE FOR ITEM SP
614 MAINTAINING TRAFFIC AND SHALL INCLUDE THE COST OF REMOVING AND DISPOSING OF
DAMAGED  SIGNS, HARDWARE AND SUPPORTS, AND PROVIDING THE NECESSARY
REPLACEMENT HARDWARE, SUPPORTS, ETC..

CONSTRUCTION TRAFFIC

ALL CONSTRUCTION TRAFFIC SHALL USE ACCEPTABLE TRUCK ROUTES TO ACCESS THE
CONSTRUCTION AREA. USE OF LOCAL RESIDENTIAL STREETS IS STRICTLY PROHIBITED
UNLESS ALLOWED IN WRITING BY THE LOCAL ENFORCEMENT AUTHORITY.

SUSPENSION OF WORK

IF THE CONTRACTOR FAILS TO COMPLY WITH THE PROVISIONS FOR TRAFFIC CONTROL AS
SET FORTH IN THESE PLANS OR WITH PROVISIONS OF THE OHIO MANUAL OF UNIFORM
TRAFFIC CONTROL DEVICES, THE CHIEF ENGINEER WILL SUSPEND WORK UNTIL THE
CONTRACTOR  COMPLIES WITH THE NECESSARY REQUIREMENTS.

ITEM 642 -PAVEMENT MARKING MISC: FINAL PAVEMENT MARKING PREPARATION

THIS ITEM SHALL CONSIST OF APPLYING A BASE LAYER OF PAVEMENT MARKING PRIOR TO
THE PLACEMENT OF FINAL MARKINGS.

IF FINAL PAVEMENT MARKING WILL BE PLACED WHERE SP 614B PAVEMENT MARKINGS WERE
REMOVED BY EITHER SP 614C GRINDING METHOD OR WATER-BLAST METHOD, THEN THE
ASPHALT PAVEMENT MUST FIRST BE PREPPED BY APPLYING A BLACK SHADOW MARKING.
THE BLACK SHADOW MARKING SHALL CREATE A 1-INCH BORDER AROUND THE FINAL
MARKING BEING PLACED.

THE BLACK SHADOW MARKING SHALL BE NON-REFLECTIVE AND PLACED AT THE SAME RATE
AS ITEM 642 TYPE 1 MARKINGS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL SUMMARY
FOR USE AT LOCATIONS IDENTIFIED BY THE ENGINEER PRIOR TO THE PLACEMENT OF
WORK ZONE PAVEMENT MARKINGS.
ITEM 642-PAVEMENT MABKING MISC.: FINAL PAVEMENT MARKING PREPARATION

.86 MILE (MP 151.3) {50 MILE (MP 152.3)

MULTI-PLAN, TIME-OF-DAY OPERATION OF WORK ZONE SIGNAL

THE WORK ZONE SIGNAL CONTROL REQUIRED FOR THIS PROJECT AND DETAILED ON THE
FOLLOWING SHEETS AND STANDARD CONSTRUCTION DRAWINGS MT-96.11, MT-96.20 AND
MT-96.26 SHALL BE CAPABLE OF PROVIDING MULTIPLE TIMING PATTERNS CHOSEN ON A
TIME-OF-DAY BASIS.

TRAFFIC CONTROL EQUIPMENT SHALL BE CAPABLE OF TIME-OF-DAY/DAY-OF-WEEK
PROGRAMMING; WITH A MINIMUM OF THREE-DIAL, THREE OFFSETS AND THREE SPLITS, OR A
MINIMUM OF FIFTEEN SEPARATE TIMING PLANS.

TIMING PLAN
(SECONDS)
APPROACH A B C
NORTHBOUND GREEN 31 41 16
NORTHBOUND YELLOW 3.5 3.5 3.5
NORTHBOUND ALL RED (INTERNAL CLEARANCE) 18 18 18
SOUTHBOUND GREEN 30 20 15
SOUTHBOUND YELLOW 3.5 3.5 3.5
SOUTHBOUND ALL RED (INTERNAL CLEARANCE) 19 19 19
TOTAL CYCLE LENGTH 105 105 75
TIME OF DAY SUN MON TUE WED THUR FRI SAT
MIDNIGHT - 7:00 A.M. C C C C C C C
7:00 AM. - 9:00 AM. C A A A A A A
9:00 AM. -4:00 P.M. A C C C C C A
4:00 P.M. TO 6:00 P.M. C B B B B B A
6:00 P.M. TO MIDNIGHT C [ [ [ [ [ [

THE SIGNAL TIMINGS PROVIDED ABOVE ARE BASED ON EXISTING TRAFFIC COUNTS. THE
INTENT OF THE SIGNAL TIMING IS TO BALANCE VEHICLE DELAY IN BOTH DIRECTIONS. THE
CONTRACTOR IS RESPONSIBLE FOR ADJUSTING THE PROPOSED TIMINGS IN ORDER TO
REDUCE CONGESTION AND BALANCE DELAY.

PAYMENT IS INCIDENTAL TO THE LUMP SUM BID FOR SP 614 MAINTAINING TRAFFIC.

MAINTENANCE OF TRAFFIC NOTES

WORK ZONE PAVEMENT MARKINGS

THE WORK ZONE PAVEMENT MARKINGS SHALL BE 4" WIDE, UNLESS NOTED OTHERWISE ON
THE PLANS OR ODOT/OTIC STANDARD DRAWING. REMOVAL METHODS LISTED IN SP 614C
SHALL ALSO BE USED TO REMOVE ITEM 614 - WORK ZONE PAVEMENT MARKINGS.

SP 614B (TEMPORARY TAPE) SHALL BE USED FOR WORK ZONE MARKINGS ON BRIDGE
DECKS WHERE THE WORK ZONE PAVEMENT MARKING IS NOT IN LINE WITH EXISTING/ FINAL
MARKINGS.

ALL COSTS FOR THE PLACEMENT OF WORK ZONE PAVEMENT MARKINGS INCLUDING
EQUIPMENT, LABOR AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM BID FOR ITEM
614 - MAINTAINING TRAFFIC.

SP 614C - REMOVAL OF PAVEMENT MARKINGS

ALL PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH THE PROPOSED MAINTENANCE OF
TRAFFIC PAVEMENT MARKINGS ARE TO BE REMOVED AS PER SP 614C - REMOVAL OF
PAVEMENT MARKINGS. REMOVAL OF EXISTING CONFLICTING PAVEMENT MARKINGS SHALL
BE ACCOMPLISHED BY EITHER GRINDING OR WATER BLAST AS APPROVED BY THE CHEIF
ENGINEER, IN ACCORDANCE WITH SP 614C.

BLACKOUT TAPE CAN BE USED PER SP 614A AND CMS 614.

MEASUREMENT OF THIS ITEM SHALL BE IN ACCORDANCE WITH SP 614C AND SHALL INCLUDE
ALL LABOR, MATERIALS, EQUIPMENT AND INCIDENTALS NECESSARY TO REMOVE
CONFLICTING PAVEMENT MARKINGS TO THE SATISFACTION OF THE CHIEF ENGINEER.

THE FOLLOWING QUANTITY HAS BEEN CARRIED TO THE MAINTENANCE OF TRAFFIC
GENERAL SUMMARY TO BE UTILIZED AS DIRECTED BY THE CHIEF ENGINEER.

SP 614C - REMOVAL OF PAVMENT MARKING .86 MILE (MP 151.3) .39 MILE (MP 152.3)

OLMSTED TOWNSHIP GENERAL NOTES FOR M.P. 153.9 STRUCTURE

1. ALL CONTRACTORS AND SUBCONTRACTORS MUST BE LICENSED WITH THE OLMSTED
TOWNSHIP BUILDING DEPARTMENT.

2. EROSION CONTROL MEASURES INCLUDING SEDIMENT CONTROL MEASURES AND
CONCRETE WASHOUT PITS MUST BE INSTALLED AND MAINTAINED THROUGHOUT THE
PROJECT DURATION.

3. STAGING AREA(S) OR MATERIAL STORAGE AREAS ARE TO BE IDENTIFIED AND
APPROPRIATELY STABILIZED PRIOR TO LAND DISTURBANCE.

4. ALL LABOR, MATERIALS, EQUIPMENT AND INCIDENTALS NECESSARY TO COMPLETE THIS
WORK SHALL BE CONSIDERED INCIDENTAL TO THE PROJECT AND NO ADDITIONAL
COMPENSATION SHALL BE GRANTED.

Fairview Park, OH 44126
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NOTES:

1.

2.

3.

ALL TRAFFIC CONTROL DEVICES SHALL CONFORM TO THE CURRENT EDITION OF THE "OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES".

THE CONTRACTOR SHALL FURNISH, ERECT, MAINTAIN AND SUBSEQUENTLY REMOVE ALL BARRICADES, SIGNS, SIGN SUPPORTS AND INCIDENTALS AS
SHOWN ON THIS SHEET.

PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE CONSIDERED INCIDENTAL TO SP 614 MAINTAINING TRAFFIC UNLESS ITEMIZED
SEPARATELY.

THE CONTRACTOR SHALL COVER OR REMOVE EXISTING CONFLICTING SIGNING AND/ OR PAVEMENT MARKING PRIOR TO CONSTRUCTION.
CONFLICTING PAVEMENT MARKINGS SHALL BE REMOVED UNLESS COVERED WITH NEW PAINTED LINES.

TRAFFIC BACKUPS ONTO THE OHIO TURNPIKE MAINLINE OR INTO TOLL PLAZAS, AS DETERMINED BY THE CHIEF ENGINEER, WILL NOT BE ALLOWED.
AT THE DIRECTION OF THE CHIEF ENGINEER THE CONTRACTOR SHALL PROVIDE FLAGGERS TO MANUALLY OPERATE OR OVERRIDE THE TEMPORARY
TRAFFIC SIGNALS TO ALLEVIATE TRAFFIC BACKUPS. THE COST OF PROVIDING FLAGGERS, AT THE DIRECTION OF THE CHIEF ENGINEER, IS INCLUDED
UNDER THE LUMP SUM FOR SP 614 MAINTAINING TRAFFIC.

9-\Z-ZNO

PORTABLE BARRIER ‘

€ LORAIN ROAD \

MATCH LINE SEE THIS SHEET (BELOW)

IMPACT ATTENUATOR
(BIDIRECTIONAL)

SIGNAL
SUPPORT
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STOP LINE

SIGNAL
SUPPORT
LOCATION

LEGEND

REMOVE CONCRETE MEDIAN WHERE SHOWN ON
THIS SHEET. REPLACE WITH PAVEMENT FOR
MAINTAINING TRAFFIC, CLASS A. REMOVE

TEMPORARY PAVEMENT AND RECONSTRUCT
CONCRETE MEDIAN WHEN CONSTRUCTION IS
COMPLETE.

—’ DIRECTION OF TRAFFIC

FOR CONSTRUCTION PHASING, SEE
SHEETS 29 AND 30.

FOR INFORMATION NOT SHOWN, SEE ODOT
STANDARD CONSTRUCTION DRAWINGS
MT-96.11, MT-96.20, AND MT-96.26.
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NOTES:

1. ALL TRAFFIC CONTROL DEVICES SHALL CONFORM TO THE CURRENT EDITION OF THE "OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES".

2. THE CONTRACTOR SHALL FURNISH, ERECT, MAINTAIN AND SUBSEQUENTLY REMOVE ALL BARRICADES, SIGNS, SIGN SUPPORTS AND INCIDENTALS AS
SHOWN ON THIS SHEET.

3. PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE CONSIDERED INCIDENTAL TO SP 614 MAINTAINING TRAFFIC UNLESS ITEMIZED
SEPARATELY.

4. THE CONTRACTOR SHALL COVER OR REMOVE EXISTING CONFLICTING SIGNING AND/ OR PAVEMENT MARKING PRIOR TO CONSTRUCTION.
CONFLICTING PAVEMENT MARKINGS SHALL BE REMOVED UNLESS COVERED WITH NEW PAINTED LINES.

5. TRAFFIC BACKUPS ONTO THE OHIO TURNPIKE MAINLINE OR INTO TOLL PLAZAS, AS DETERMINED BY THE CHIEF ENGINEER, WILL NOT BE ALLOWED.
AT THE DIRECTION OF THE CHIEF ENGINEER THE CONTRACTOR SHALL PROVIDE FLAGGERS TO MANUALLY OPERATE OR OVERRIDE THE TEMPORARY
TRAFFIC SIGNALS TO ALLEVIATE TRAFFIC BACKUPS. THE COST OF PROVIDING FLAGGERS, AT THE DIRECTION OF THE CHIEF ENGINEER, IS INCLUDED
UNDER THE LUMP SUM FOR SP 614 MAINTAINING TRAFFIC.
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SHEETS 29 AND 30.
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MT-96.11, MT-96.20, AND MT-96.26.
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