
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 5 

ISSUED: SEPTEMBER 5, 2023 
 

PROJECT NO.  43-23-06 
 

  BRIDGE DECK REPLACEMENT & REHABILITATION BIDDLE-SCOTT RD (TR 12-1) OVER 
OHIO TURNPIKE M.P. 37.1, BRAILEY RD. (TR 3) OVER OHIO TURNPIKE M.P. 46.4, FULTON 

COUNTY, OHIO 
  

ISSUED AUGUST 7, 2023 
 

OPENING DATE: 2:00 P.M. (EASTERN TIME) AUGUST 29 September 1 8, 2023 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON SEPTEMBER 5, 2023 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 
 

 Revised Plan Sheets 5, 12, and 16 of 84  
 

-AND-  
 

Bid Schedule of Items and Estimated Quantities Worksheet 
Reference Nos.: 15, 15A, 16 and 17 

 
 
 
 

  
Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  September 5, 2023 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON SEPTEMBER 5, 2023: 
 

Q#23 Addendum 4 revised bid items 15A, 16, and 17. Revised plan sheet 16 shows “Excavation, As 
Per Plan” column tallying from sheets 31-36. Plan sheet 31 cross-sections have volumes from 
both sides of the bridge, meaning that “Excavation” and “Excavation, As Per Plan” bid items 
are still incorrect based on the earlier geotechnical reports. Please review and revise quantities 
as necessary. 

 
A#23 The earthwork subsummary calculations on sheet 16 related to sheet 31 have been divided into two 

lines to reflect portions applicable to the north and south embankments at MP 37.1. The quantities in 
Ref. Nos. 15, 15A, 16 & 17 have been adjusted accordingly. Revised plan sheets 5, 12, and 16 have 
been included with this addendum along with a revised estimated quantities worksheet. 

 
 
 
 
 
 
 
 
Note: The Bid Opening Date has been extended from September 1, 2023, at 2:30 PM until September 

8, 2023, at 2:00 PM. 
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