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ADDENDUM NO. 3
ISSUED: AUGUST 29, 2023

PROJECT NO. 43-23-06

BRIDGE DECK REPLACEMENT & REHABILITATION BIDDLE-SCOTT RD (TR 12-1) OVER
OHIO TURNPIKE M.P. 37.1, BRAILEY RD. (TR 3) OVER OHIO TURNPIKE M.P. 46.4, FULTON
COUNTY, OHIO
ISSUED AUGUST 7, 2023
OPENING DATE: 2:30 P.M. (EASTERN TIME) AUGEST29 September 1, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 1:30 P.M. ON AUGUST 29, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheets 5, 12, and 16 of 84

-AND-

Original Plan Sheet 35 of 35 — Typical Bridge Details
-AND-

ODOT Standard Drawing SBR-1 13 dated 7-20-2018.
-AND-

Bid Schedule of Items and Estimated Quantities Worksheet
Reference Nos.: 15, 15A, 16 and 17

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

August 29, 2023

Aimee W. Lane, Esq., Date
Director of Contracts Administration
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Q#10

A#10

Q#l11

A#I1

Q#12

A#I2

Q#13

ANSWERS TO QUESTIONS RECEIVED THROUGH 1:30 P.M. ON AUGUST 29, 2023:

Notes on sheet 62/84 show the top connection plate to be removed over the existing beams at
Piers 1 and 3 for all five beam lines. Details do not show how the existing top plate is
connected. If the top connection plate consists of rivets or bolts, are new bolts required to be
replaced in the holes of the beam flange where the top plate was connected? Please provide
details on the removal process for the top plate connection.

See attached record plan drawing entitled “Typical Bridge Details No.3 Roadway Joints”, specifically
the Pier Deflection & Const. Joint Details. The existing 5/8 thick top plate is shown to be connected
with 7/8 rivets. After removal of the rivets and top plate, the remaining holes in the beam flanges shall
be filled with ASTM F3125, Grade A325 bolts.

Structure notes and details for MP37.1 Biddle Scott Road and MP46.4 Brailey Road do not
provide deck placement design assumptions. Can the commission please provide these?

DECK PLACEMENT DESIGN ASSUMPTIONS:
The following assumption of construction means and methods were made for the analysis and design
of the superstructure. The Contractor is responsible for the design of the falsework support system
within these parameters and will assume responsibility for superstructure analysis for deviation from
these design assumptions:

e An eight-wheel finishing machine with a maximum wheel load of 2.2 kips.

e A minimum out-to-out wheel spacing at each end of the machine of 103”.

e A maximum spacing of overhang falsework brackets of 48 in.

e A maximum distance from the centerline of the fascia beam to the face of the safety handrail of 65”.

Structure details for MP37.1 Biddle Scott Road and MP46.4 Brailey road do not show GFRP
stiffening reinforcement for the parapet on the bridge decks and abutment slabs. Is GFRP
reinforcing bars required for these structures, and if so, how are they to be paid?

The notes on sheets 68 and 83 of 84 reference ODOT Standard Drawing SBR-1-13 for additional
details not shown on the plans. Payment for the GFRP reinforcement shall be included with the contract
price for Item SP 509 Epoxy Coated Reinforcing Steel, Grade 60. See attached ODOT Standard
Drawing SBR-1-13 for reference.

Based on the plan quantity of excavation 22,695 CY and plan quantity of embankment 31,019
CY, the project will be short of embankment material (+/-8,324 CY) assuming we are able to
use 100% of the in-situ material. There is a Borrow Pay Item of 8,862 CY; however, note #4 on
plan sheet 6 of 84 states: “BORROW MATERIAL WILL ONLY BE USED IF THE
CONTRACTOR CAN PROVE TO THE CHIEF ENGINEER AND ORITS
REPRESENTATIVE THAT THE EXISTING MATERIAL CANNOT BE REUSED.” How will
the contractor be compensated for importing 8,324 CY to achieve the plan embankment
quantity?
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A#13  All required borrow will be paid under Item 203 — Borrow. The quantity for Item 203- Borrow has
been revised/increased and a revised estimated quantities worksheet is included with this addendum.
Note that per ODOT CMS 203.10, when borrow is specified in the plans, the payment for borrow
includes all work to complete the embankment construction to the cross sections shown on the plans.
The Commission will not make additional payment for the embankment construction of the borrow
material. When borrow is not specified, all work is included in the excavation or embankment pay
items.

Q#16 Reviewing plan notes for the above referenced project, specifically plan sheet 6 of 84,
“Sequence of Slope Repair Construction”, note #3 states:

3. THE EXISTING SLOPE SHALL BE BENCHED AS SHOWN ON THE PLANS
STARTING FROM THE TOP AT ROADWAY ELEVATION AND PROCEEDING TO THE
BOTTOM AT TOE OFSLOPE. EMBANKMENT REPLACEMENT MATERIAL SHALL BE
FURNISHED, PLACED ANDCOMPACTED IN ACCORDANCE WITH ITEM 203, AS PER
PLAN, STARTING FROM THE BOTTOM AT TOE OF SLOPE AND PROCEEDING TO
THE TOP. ALL EMBANKMENT MATERIAL SUPPLIED UNDER ITEM 203 -
EMBANKMENT, AS PER PLAN, SHALL BE TESTED BY THE CONTRACTOR TO
ENSURE THAT THE MATERIAL CONFORMS TO A-4A, A-6A OR A-6B SOIL
CLASSIFICATION, AND HAS A MINIMUM EFFECTIVE COHESION OF 200 PSI, A
MINIMUM EFFECTIVE FRICTION ANGLE OF 26 DEGREES, AND A MAXIMUM DRY
DENSITY OF 110 PCF OR GREATER AS DETERMINED BY ODOT SUPPLEMENT 1015.
THE TESTING RESULTS OF THE COMMISSION'S TESTING AGENCY SHALL BE THE
DETERMINING FACTOR FOR THIS REQUIREMENT. THE TEST RESULTS OF THE
CONTRACTOR'S TESTING AGENCY WILL NOT BE CONSIDERED FOR THIS
REQUIREMENT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
PROVIDING/EXCAVATING A MINIMUM OF TWO SAMPLES OF THE

EXISTING SLOPE MATERIAL AT A DEPTH OF 1 TO 3 FEET BELOW GRADE FOR
EACH SLOPE AREA TO BE TESTED BY THE COMMISSION'S TESTING AGENCY. THE
SAMPLES SHALL BE OBTAINED WITHIN T SHLEOPE REPAIR AREA, AT THE
MIDPOINT OF THE SLOPE OR AS FAR AS THE EXCAVATION EQUIPMENT CAN
REACH FROM THE ROADWAY SHOULDER.

Reviewing the geotechnical report issued by addendum #1, specifically the report for TR 12-1.
Boring #TR12-1 B-1, defines the soil from 0 to 28 feet deep as A-3a soil. This soil does not meet
the Embankment As Per Plan requirements.

Is it the Commission’s intent to waste the onsite A-3a soil and replace with Borrow material
that meets the above specification?

A#16 On-site A-3a soil that is unsuitable material shall be excavated and disposed of by the contractor and
paid for under new Item 203 — Excavation, As Per Plan. This new item is Ref. No. 154 and is included
in the revised estimated quantities worksheet, included with this addendum. The A-3a unsuitable
material shall be removed and disposed of off-site and replaced with suitable borrow material meeting
the specifications and plan notes.
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Q#17

A#17

Q#18

A#18

Q#19

A#19

“Bid Item 17- Borrow has a quantity of 8,862 c.y. per the plan sheet 6 note that it is to be used
as directed by the engineer. The difference between excavation and embankment bid items
equates to 8.324 cy of compacted dirt to balance the job. Can the engineer please provide
calculations for how the volume of “Borrow”?

See related Answer #13 above. Added quantity for Ref. No. 17, Item 203 — Borrow to allow for the
replacement of unsuitable excavated material. A revised estimated quantities worksheet has been
included with this addendum.

Does bid item 16, Embankment, As Per Plan quantity include the borrow bid item volume in its
total volume quantity?

Clarified on revised plan sheets 5, 12 and 16 of 84 that Ref. No. 16, Item 203 - Embankment, As Per
Plan quantity does not include the borrow bid item volume in its total volume quantity. Re-used
excavated material incorporated into the work will be paid for as Ref. No. 16, Item 203 — Embankment,
As Per Plan. Imported suitable embankment material will be paid for as Ref. No. 17, Item 203 —
Borrow. Per ODOT CMS 203.04F, borrow used as embankment shall be placed according to all the
requirements for constructing embankments, which includes compaction and grading. A revised
estimated quantities worksheet is included with this addendum.

At the MP 37.1 site, the geotechnical drawings provided in addendum 1 show that the north
approach embankment consists of granular A-3 and A-3a materials, neither of which meet the
“Embankment, As Per Plan” requirements as called out in a plan note on sheet 5. This situation
occurs in cross sections on plan sheets 31-35. How will removal of this excavation as well as the
potential additional volume of borrow and embankment be paid for in this situation?”

On-site A-3 and A-3a soils shall be excavated and disposed of off-site by the contractor and paid for

under Item 203 — Excavation, As Per Plan, new Ref No. 154. Borrow material shall be placed as
embankment in areas of fill and shall be paid for under Ref. No. 17, Iltem 203 — Borrow.

END OF ADDENDUM NO. 3
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