OHIO
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OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 3
ISSUED: FEBRUARY 6, 2024

PROJECT NO. 43-24-04

SCOPE OF WORK - PART A, BRIDGE DECK REPLACEMENT & REHABILITATION
FOUGHT RD. (C.R. 106) OVER OHIO TURNPIKE M.P. 86.6, SHANNON ROAD (C.R. 234) OVER
OHIO TURNPIKE M.P. 93.0, CARLEY ROAD (T.R. 202) OVER OHIO TURNPIKE M.P. 94.7,
SCOPE OF WORK - PART B, CULVERT REHABILITATION CARLEY ROAD (T.R. 202) OVER
YELLOW SWALE, N. OF M.P. 94.7, SANDUSKY COUNTY, OHIO

ISSUED JANUARY 16, 2024
OPENING DATE: 2:00 P.M. (EASTERN TIME) FEBRUARY 6 14, 2024

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON FEBRUARY 1, 2024
AND

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheet: 10 of 91
-AND-

Revised Estimated Quantities Worksheet
Reference Nos.: Deleted - 119 and 120

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

February 6, 2024

Aimee W. Lane, Esq., Date
Director of Contracts Administration
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Q#3

A#3

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON FEBRUARY 1, 2024:

There is 2,100 cy of excavation and 2,250 cy of embankment in the General Summary for the
MP 94.7 location. There are no plan sheets of cross sections for this work included in the bid
set. Please provide these sheets.

The quantity of 2,100 CY associated with Ref. No. 119 - Item 203 - Excavation and the quantity of
2,250 CY associated with Ref. No. 120 - Item 203 — Embankment in the General Summary and
Estimated Quantities Worksheet for Bridge MP 94.7 are not required for the project and these two
reference no.’s are being deleted by this Addendum. All removals are covered under SP 202 and no
additional excavation or embankment quantities are required. The intent is to match the existing
grading where Ref. No. 150 - Item 601 -Crushed Aggregate Slope Protection, As Per Plan, is added
as shown in the plans. The General Summary, Plan Sheet 10 of 91 and the Estimated Quantities
Worksheet have been revised and included as part of this Addendum.

END OF ADDENDUM NO. 3
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