
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 3 

ISSUED: FEBRUARY 6, 2024 
 

PROJECT NO.  43-24-04 
 

  SCOPE OF WORK – PART A, BRIDGE DECK REPLACEMENT & REHABILITATION 
FOUGHT RD. (C.R. 106) OVER OHIO TURNPIKE M.P. 86.6, SHANNON ROAD (C.R. 234) OVER 

OHIO TURNPIKE M.P. 93.0, CARLEY ROAD (T.R. 202) OVER OHIO TURNPIKE M.P. 94.7, 
SCOPE OF WORK – PART B, CULVERT REHABILITATION CARLEY ROAD (T.R. 202) OVER 

YELLOW SWALE, N. OF M.P. 94.7, SANDUSKY COUNTY, OHIO 
  

ISSUED JANUARY 16, 2024 
 

OPENING DATE: 2:00 P.M. (EASTERN TIME) FEBRUARY 6 14, 2024 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON FEBRUARY 1, 2024 
 

AND 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 

Revised Plan Sheet: 10 of 91 
 

-AND- 
 

 Revised Estimated Quantities Worksheet  
Reference Nos.: Deleted - 119 and 120  

 
Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 
 

   
__________________________  February 6, 2024 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON FEBRUARY 1, 2024: 

 
Q#3 There is 2,100 cy of excavation and 2,250 cy of embankment in the General Summary for the 

MP 94.7 location.  There are no plan sheets of cross sections for this work included in the bid 
set.  Please provide these sheets. 

 
A#3      The quantity of 2,100 CY associated with Ref. No. 119 - Item 203 - Excavation and the quantity of 

2,250 CY associated with Ref. No. 120 - Item 203 – Embankment in the General Summary and 
Estimated Quantities Worksheet for Bridge MP 94.7 are not required for the project and these two 
reference no.’s are being deleted by this Addendum.  All removals are covered under SP 202 and no 
additional excavation or embankment quantities are required.  The intent is to match the existing 
grading where Ref. No. 150 - Item 601 -Crushed Aggregate Slope Protection, As Per Plan, is added 
as shown in the plans. The General Summary, Plan Sheet 10 of 91 and the Estimated Quantities 
Worksheet have been revised and included as part of this Addendum.    
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