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OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

ESTIMATED QUANTITIES
iTeEM | ToTAL | UNIT ITEM DESCRIPTION GENERAL |
GENERAL (PART A AND PART B) V
IBART.6 LUMP SUM | PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND LUMP SUM N
SPo14 LUME UM | MAINTAINING TRAFFIC LUME, OHIO TURNPIKE BRIDGE OVER LORAIN ROAD (MP 152.3) ESTIMATED QUANTITIES oH
sp619 | £ 20 Y| ¢{montH) |FIELD OFFICE { 20 ) § 'z
SP 623 LUMP SUM | CONSTRUCTION LAYOUT SURVEY LUMP SUM ITEM TOTAL UNIT ITEM DESCRIPTION s
624 LUMP SUM__| MOBILIZATION. LUMP SUM SP 202 LUMP SUM | PORTIONS OF STRUCTURE REMOVED, AS PER PLAN @ E
OHIO TURNPIKE B,gc‘;/gf?ygl_%o 5P 509 237090 POUND | EPOXY COATED REINFORCING STEEL, GRADE 60 <
OVER LORAIN TURNPIKE M.P. 509 273 POUND | REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL, AS PER PLAN ®)
ROADM.P. 152.3 152.9 SP 511 (QC2) 708 cu. YD. QC2 CONCRETE, BRIDGE DECK
ROADWAY SP511(QC2) 132 CU.YD. | QCz CONCRETE, BRIDGE DECK (PARAPETS)
201 LUMP SUM_| CLEARING GRUBBING Lump sum SP511(QC2) 105 CU.YD. | QCz CONCRETE, ABUTMENT SLAB
202 1239 SQ. YD. | PAVEMENT REMOVED 877 362 NHEE
202 566 2070 | APPROACH SLAB REMOVED =10 g 513 15078 EACH WELDED STUD SHEAR CONNECTORS NHEE
202 925 FOOT GUARDRAIL REMOVED 150 775 SP 514A LUMP SUM | FIELD PAINTING MISC.: PAINT REPAIR/FIELD TOUCH UP, AS PER PLAN E 'L;_’ % g
202 8 EACH BRIDGE TERMINAL ASSEMBLY REMOVED ] p] SP 516A 27 LIN. FT. | CRACK REPAIR USING EPOXY INJECTION
202 246 FooT CURB REMOVED 165 81 SP 5168 768 LIN. FT. SEALING OF CONSTRUCTION JOINTS
203 275 CU. YD. | EMBANKMENT 6 269 518 3 EACH | SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN
203 159 CU YD. |FXCAVATION 189 SP519 126 SQ.FT. | PATCHING CONCRETE STRUCTURES |«
204 2082 5 YD, SUBGRADE COMPACTION 1426 626 SP 5254 2 EACH | HAZARDOUS WASTE COLLECTION, TESTING, AND CLASSIFICATION, AS PER PLAN HHE %
209 6 STA LINEAR GRADING, AS PER PLAN 8 LEAD PAINT REMOVAL - WORKER/ENVIRONMENTAL PROTECTION AND WASTE HANDLING, @ g % g
251 1000 SQ. YD. PARTIAL DEPTH PAVEMENT REPAIR 1000 SP 525A LUMP SUM | /s pER pran HAEHE
254 6297 SQ. YD. PAVEMENT PLANING, ASPHALT CONCRETE (AVERAGE DEPTH=3") 5624 673 526 579 SQ YD, | REINFORCED CONCRETE APPRACH SLAB (T=12") “1212]2
255 1000 SQ.YD.  |FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT 1000 SP 527 LUMP SUM | FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES
255 1000 SQ. YD. | FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT (USING RAPID REPAIR CONCRETE MIX MATERIAL) 1000 320 P Ao I END OF STRUCTURAL STEEL WENBER
258 2000 Foor FULL DEPTH PAVEMENT SAWING 2000 SP 533 331 LIN.FT. | THREE (3) INCH CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT
301 51 CU. YD. | ASPHALT CONCRETE BASE 51
SP 302 244 CU.YD. | ASPHALT CONCRETE BASE, PG64-22 (2 EQUAL LIFTS) Y7, SP 533A 331 LIN. FT. |1 1/2 INCH ELASTOMETRIC COMPRESSION SEAL IN STRUCTURAL STEEL JOINTS slelal o
304 91 CU. YD. | AGGREGATE BASE 97 SP 536 1171 SQ.YD. | CONCRETE WEATHERPROOFING, SUBSTRUCTURE
SP 304 239 CU.YD. | AGGREGATE BASE 239 SP 536 3204 SQ. YD. | CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS AND APPROACH SLABS 8o )
SP 402 482 CU. YD. ASPHALT CONCRETE INTERMEDIATE COURSE , PG76-22 (FR) 482 SP 536 930 SQ. YD. | CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS Z2E=
SP 404 226 CU. YD. | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR) 226 w7 — o070 | CRUSHED AGGREGATE SLOPE PROTECTION SFIEF
407 1090 GAL. NON-TRACKING TACK COAT 949 141
441 73 CU.YD. | ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, PG64-22 (448) 73 g wlz o
441 35 CU_YD. | ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG64-22 (448) 5 § a % a
526 80 FOOT TYPE A INSTALLATION 80 gsls =
606 675 FOOT GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS 100 575
606 6 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 2 7
606 2 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 B
SP 606A 2 EACH ANCHOR ASSEMBLY, MGS TYPE E 2
609 246 FOOT CURB, TYPE 4-C 165 81
SP 611 6 EACH CATCH BASIN ADJUSTED TO GRADE 6
SP611 4 EACH CATCH BASIN RECONSTRUCTED TO GRADE 4
SP 611 1 EACH MANHOLE ADJUSTED TO GRADE 1
614 1000 DAYS PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 7000
614 100 EACH REPLACEMENT DRUM 100 >
614 20 EACH | REPLACEMENT SIGN 20 BAGLEY ROAD BRIDGE OVER OHIO TURNPIKE (MP 152.9) ESTIMATED QUANTITIES (14
6714 900 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 120 780 <
614 2.21 MILE WORK ZONE LANE LINE, CLASS |, 6", 642 PAINT 221 ITEM TOTAL UNIT ITEM DESCRIPTION =
6714 2.94 MILE WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT (YELLOW) 2.94 SP 202 LUMP SUM | PORTIONS OF STRUCTURE REMOVED, AS PER PLAN =
614 3.08 MILE WORK ZONE EDGE LINE, CLASS |, 6", 642 PAINT (WHITE) 3.08 SP 509 87276 POUND | EPOXY COATED REINFORCING STEEL, GRADE 60 a
614 2994 FoorT, WORK ZONE DOTTED LINE, CLASS |, 4", 642 PAINT (WHITE) 2994 510 340 EACH | DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT |
614 1.86 MILE WORK ZONE EDGE LINE, CLASS |, ' 642 PAINT (YELLOW) 1.86 511 9 CU. YD, | CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING <
614 1.86 MILE WORK ZONE EDGE LINE, CLASS I, 8", 642 PAINT (WHITE) 1.86 [1'4
614 12729 FOOT WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAINT 12729 SP5T1(QC2) 274 CU. ¥YD. | QC2 CONCRETE, BRIDGE DECK %
SP 6148 0.21 MILE WORK ZONE WHITE EDGE LINE, 6 INCH 0.21 SP 511(QC2) 83 CU. YD.__| QC2 CONCRETE, BRIDGE DECK (PARAPETS) w
SP614B 0.22 MILE WORK ZONE YELLOW EDGE LINE, 6 INCH 0.22 | /513 [ 3780 Xl | WANPED STUDNIEAR CONMECTORSN N N N (0]
SP 6148 0.2 MILE WORK ZONE LANE LINE, 6 INCH 0.20
SP 6148 0.07 MILE WORK ZONE DOTTED LINE, 4 INCH 0.07 SP 5/ P P SUM_{RIELD PAI| G MISC, INT REEAR/FIELD TOYCH UP, ER PLA
2,5 Z;;’g Z-Zz Zji xgiz igx’; %’ZE V’l-:f; %’Z LE”Ziv; ’;V/i/’é - Z- gg 516 LUMP SUM | JACKING AND TEMPORARY SUPPORT OF GUPERSTRUCTURE, AS PER PLA
YT s VILE [VORK ZONE CHANNELIZING LINE 3 INCH o SP 5168 580 LIN. FT. | SEALING OF CONSTRUCTION JOINTS
P 6710 > TILE RENOVAL OF PAVEVENT MARKING = SP 516G 24 EACH | REPLACE EXPANSION BEARING DEVICE, AS PER PLAN
SP 6142P 9600 HOURS | ZONE PERSON WITH ZONE VEHICLE 9600 SP516J 6 EACH | REPLACE FIXED BEARING DEVICE, AS PER PLAN
SP 621 54 EACH RAISED PAVEMENT MARKER 54 SP 519 18 SQ. FT. | PATCHING CONCRETE STRUCTURES
621 54 EACH RASIED PAVEMENT MARKER REMOVED 54 526 147 SQ. YD. |REINFORCED CONCRETE APPRACH SLAB (T=13")
625 560 FooT CONDUIT, 2", 725.051 560 SP 527 LUMP SUM | FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES
SP5§256A ;;Z ’; ig; ggx Z ‘TJ,’? ZZ ;/; 2IV&ZOZI1\/E — 3"; ‘Z SP 533 84 LIN.FT. | THREE (3) INCH CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT 5
P27 + TR7) STONE SHOULDER PROTECTION (WITH GUARDRAIL) (T=5") 7 SP 536 324 SQ. YD. | CONCRETE WEATHERPROOFING, SUBSTRUCTURE §I Q
530 7 EACH RENOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 7 SP 536 1005 SQ. YD. | CONCRETE WEATHERPROOFING, DECK AND APPROACH SLABS Ry ~
630 1 EACH REMOVAL OF GROUND MOUNTED SUPPORT AND DISPOSAL 7 SP 536 690 SQ. YD. | CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS <+ =
646 2.60 MILE EDGE LINE, 6" (YELLOW) 2.60 SP 607 580 LIN. FT. | TYPE Il FENCE, ALL ALUMINUM (6'-0" CHAIN LINK WITH SPECIALS) [—
646 2.93 MILE EDGE LINE, 6" (WHITE) 2.68 0.25 o
646 5.21 MILE LANE LINE, 6" 5.21 ﬂ =
646 2261 FOOT DOTTED LINE, 6" 2261 o 5
646 0.12 MILE CENTER LINE, (DOUBLE YELLOW) 0.12 14
646 945 FOOT CHANNELIZING LINE, 12" 945 o
659 996 sQ. YD. SEEDING AND MULCHING 94 902 /
659 112 CU. YD. TOPSOIL 11 101
832 10000 EACH EROSION CONTROL 7000 3000 m
SPECIAL 3.84 MILE SONIC NAP ALERT PATTERN (SNAP) 3.84
SPECIAL 4500 sQ. YD. SNAP MILL AND FILL 4500 W
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ITEM NO. TOTAL UNIT DESCRIPTION
ROADWAY
202 10 FOOT CURB REMOVED
202 327 FOOT GUARDRAIL REMOVED
202 162 SQ. YD. PAVEMENT REMOVED
202 4 EACH BRIDGE TERMINAL ASSEMBLY REMOVED
204 676 SQ. YD. SUBGRADE COMPACTION
209 4.0 STA LINEAR GRADING, AS PER PLAN
254 1946 SQ. YD. PAVEMENT PLANING, ASPHALT CONCRETE
255 287 FOOT FULL DEPTH PAVEMENT SAWING
SP 302 49 CU_YD. ASPHALT CONCRETE BASE, PG 64-22
SP 304 119 CU. YD. AGGREGATE BASE
SP 402 116 CU.YD. ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG76-22
SP 404 88 CU. YD. ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR)
SP 404A 434 FOOT JOINT SEALER
SPECIAL 147 FOOT SAWCUT JOINT
407 300 GAL. NON-TRACKING TACK COAT
601 98 SQ. YD. TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT
606 325 FOOT GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS
606 2 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1
606 2 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2
609 7 FOOT CURB, TYPE 4-C
SP 611 2 EACH CATCH BASIN ADJUSTED TO GRADE
SPECIAL 0.05 MILE SONIC NAP ALERT PATTERN (SNAP)
SP 627 19 CU. YD. STONE SHOULDER PROTECTION
659 362 SQ. YD. SEEDING AND MULCHING
STRUCTURES
SP 202 1 LUMP PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
SP 509 180949 POUND EPOXY COATED REINFORCING STEEL, GRADE 60
509 100 POUND REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL, AS PER PLAN
SP 511(QC2) 424 cU. YD. QC2 CONCRETE, BRIDGE DECK
SP 511 (QC2) 106 CU. YD. QC2 CONCRETE, ABUTMENT SLAB
SP 5171 (QC2) 87 CU.YD. QC2 CONCRETE, BRIDGE DECK (PARAPETS), AS PER PLAN
511 2 EACH CONCRETE MISC.. BEARING PEDESTALS (QC1)
SP 514A 1 LUMP FIELD PAINTING MISC.: PAINT REPAIR/FIELD TOUCH UP, AS PER PLAN
516 1 LUMP JACKNIG AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN
SP 516A 84 LIN.FT CRACK REPAIR USING EPOXY INJECTION
SP 5168 885 LIN.FT SEALING OF CONSTRUCTION JOINTS
SP 516G 42 EACH REPLACE EXPANSION BEARING DEVICE (ABUTMENTS), AS PER PLAN
SP 516G 1 EACH REPLACE EXPANSION BEARING DEVICE (PIERS), AS PER PLAN
SP 519 A 290 SQEL PATCHING CONCRETE STRUCTURES
SP 525A P\ 2 EACH HAZARDOUS WASTE COLLECTION, TESTING, AND CLASSIFICATION, AS PER PLAN
SP 525A — T TOMP LEAD PAINT REMOVAL - WORKER PROTECTION AND WASTE HANDLING, AS PER PLAN
526 514 SQ. YD. REINFORCED CONCRETE APPROACH SLAB (T=12")
SP 527 1 LUMP FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES
SP 533 296 LIN. FT. THREE (3) INCH CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT
SP 536 2537 SQ. YD. CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS
SP 536 688 SQ. YD. CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS
SP 536 1182 SQ. YD. CONCRETE WEATHERPROOFING, SUBSTRUCTURE
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71-21-10_RAMP_STRUCTURE GENERAL NOTES

PROPOSED WORK

OHIO TURNPIKE MAINLINE BRIDGE OVER OHIO TURNPIKE RAMP SHALL BE
REHABILITATED UNDER THIS CONTRACT. MAJOR WORK INCLUDES REPLACING
THE BRIDGE DECK, ABUTMENT SLABS, APPROACH SLABS, BEARING DEVICES
AND DECK JOINTS , MISCELLANEOUS PATCHING OF SUBSTRUCTURE, SEALING
OF CONSTRUCTION JOINTS, PERFORMING CONCRETE WEATHERPROOFING,
AND MAINTENANCE OF TRAFFIC. DETAILS OF THIS WORK ARE SHOWN IN THE
PLANS.

DESIGN SPECIFICATIONS

STANDARD SPECIFICATIONS FOR HIGHWAY BRIDGES ADOPTED BY THE AMERICAN
ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS, DATED 2002,
AND THE OHIO "SUPPLEMENT" TO THESE SPECIFICATIONS.

DESIGN LOADING

DESIGN LOADING: HS 20-44 CASE 1 AND THE ALTERNATE MILITARY LOADING

DESIGN DATA

CONCRETE CLASS QC2 - COMPRESSIVE STRENGTH 4,500 P.S.1.
(SUPERSTRUCTURE)

CONCRETE CLASS QC1 - COMPRESSIVE STRENGTH 4,000 P.S.I. (SUBSTRUCTURE)

REINFORCING STEEL - ASTM A615 OR A996, GRADE 60, MINIMUM YIELD STRENGTH
60,000 PSI

STRUCTURAL STEEL - ASTM A709 GRADE 50 - YIELD STRENGTH 50,000 PSI/

DECK PROTECTION METHOD

EPOXY COATED REINFORCING STEEL
2 1/2" CONCRETE COVER

MONOLITHIC WEARING SURFACE

MONOLITHIC WEARING SURFACE IS ASSUMED, FOR DESIGN PURPOSES, TO BE 1"
THICK.

EXISTING STRUCTURE VERIFICATION

DETAILS, DIMENSIONS, AND ELEVATIONS SHOWN ON THESE PLANS
PERTAINING TO THE EXISTING STRUCTURE HAVE BEEN OBTAINED FROM
PLANS OF THE EXISTING STRUCTURE AND/OR FROM FIELD OBSERVATIONS
AND MEASUREMENTS. CONSEQUENTLY, THEY ARE INDICATIVE OF THE
EXISTING STRUCTURE AND THE PROPOSED WORK BUT THEY SHALL BE
CONSIDERED TENTATIVE AND APPROXIMATE. THE CONTRACTOR IS
REFERRED TO SECTION 501.02 OF THE SPECIFICATIONS AND OTIC
INSTRUCTION TO BIDDERS ARTICLE 2.1 AND GENERAL CONDITIONS ARTICLE
1.5.

CONTRACT BID PRICES SHALL BE BASED UPON A RECOGNITION OF THE
UNCERTAINTIES DESCRIBED ABOVE AND UPON A PREBID EXAMINATION OF
THE EXISTING STRUCTURE BY THE CONTRACTOR. HOWEVER, ALL PROJECT
WORK SHALL BE BASED UPON ACTUAL DETAILS, DIMENSIONS, ELEVATIONS,
AND SKEW ANGLES WHICH HAVE BEEN VERIFIED BY THE CONTRACTOR. THE
STRUCTURAL STEEL AND STRUCTURAL STEEL DECK JOINTS SHALL NOT BE
FABRICATED UNTIL ACTUAL DETAILS, DIMENSIONS, ELEVATIONS, AND SKEW
ANGLES HAVE BEEN FIELD VERIFIED BY THE CONTRACTOR.

ANY ADDITIONAL COSTS RESULTING FROM VARIATIONS FROM PLAN
DIMENSIONS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND NO
ADDITIONAL PAYMENT OVER THE UNIT PRICE BID WILL BE AWARDED BY THE
COMMISSION.

UTILITIES

THE CONTRACTOR SHALL EXERCISE DUE CAUTION WHILE PERFORMING
WORK ACTIVITIES AROUND EXPOSED UTILITIES. THE CONTRACTOR MUST
ENSURE THAT THESE UTILITIES ARE NOT DAMAGED AS A RESULT OF
WORK ACTIVITIES OR THE OPERATION OF EQUIPMENT, AND THE
CONTRACTOR MAY BE REQUIRED TO PROVIDE TEMPORARY PROTECTIVE
OR SUPPORT SYSTEMS IN ORDER TO PREVENT DAMAGE TO UTILITY
LINES AND THEIR SUPPORTS DURING STRUCTURE REPAIR OPERATIONS.
IF ANY UTILITIES ARE DAMAGED DURING CONSTRUCTION ACTIVITIES, THE
CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ENGINEER AND THE
APPROPRIATE UTILITY OWNER(S).

IN LIEU OF PROTECTING THE EXISTING CONDUIT NOTED ON SHEET
8/26, THE CONTRACTOR MAY ELECT TO REMOVE AND REPLACE THE
EXISTING CONDUIT AND BRACKETS. CONDUIT, CABLE AND BRACKET
SUPPORTS SHALL BE REPLACED IN-KIND. TIMING OF DE-ENERGIZING AND
RE-ESTABLISHMENT OF SERVICE SHALL BE COORDINATED WITH AND
APPROVED BY THE CHIEF ENGINEER. LABOR, MATERIALS AND
EQUIPMENT ASSOCIATED WITH THIS WORK SHALL BE INCLUDED WITH
ITEM SP 202 FOR PAYMENT.

SFAAAMAAIAAANAANANAAAAAAAAAAAAINAAANAAINANN

REMOVAL
GENERAL:

THE CONTRACTOR SHALL REMOVE THE DESIGNATED PORTIONS OF THE
EXISTING STRUCTURE TO THE LIMITS SHOWN ON THE PLANS OR TO THE
LIMITS AS DIRECTED BY THE ENGINEER. WHEN SO DIRECTED BY THE
ENGINEER, THE CONTRACTOR SHALL WET DOWN THE CONCRETE
THOROUGHLY DURING REMOVAL OPERATIONS TO PREVENT SPREAD OF
DUST. ALL NECESSARY LABOR, EQUIPMENT AND MATERIAL SHALL BE
PROVIDED BY THE CONTRACTOR AND INCLUDED WITH ITEM SP 202,
PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, FOR PAYMENT.

CONCRETE REMOVAL:

CONCRETE SHALL BE REMOVED BY MEANS OF APPROVED PNEUMATIC
HAMMERS EMPLOYING POINTED AND BLUNT CHISEL EDGED TOOLS AND/OR
BY SAW CUTTING THE CONCRETE DECKS AND REMOVING IN SECTIONS.

CARE SHALL BE TAKEN TO ENSURE AGAINST DAMAGE TO THE STEEL AND
CONCRETE MEMBERS WHICH ARE TO BE RETAINED AND TO PRESERVE THE
BOND OF THE RETAINED REINFORCEMENT TO THE EXISTING CONCRETE.
THESE BARS SHALL BE CLEANED OF ALL CONCRETE FRAGMENTS AND
FOREIGN MATTER. PNEUMATIC HAMMERS SHALL NOT BE PLACED IN DIRECT
CONTACT WITH THE BARS; HAND TOOLS SHALL BE EMPLOYED FOR FINAL
CLEANING. DAMAGED AREAS OF REINFORCEMENT THAT ARE TO REMAIN
SHALL BE CUT AND STRESS TRANSFER ACCOMPLISHED BY EITHER A LAPPED
OR MECHANICAL SPLICE. ANY ADDITIONAL REINFORCEMENT OR MECHANICAL
SPLICES SHALL BE PROVIDED BY THE CONTRACTOR AT NO ADDITIONAL COST
TO THE COMMISSION. OTHER EXISTING REINFORCEMENT WITHIN THE
REMOVAL LIMITS SHALL BE REMOVED AND DISPOSED OF.

CLEANING ABUTMENT BEAM SEATS:

WORK SHALL CONSIST OF REMOVAL OF DIRT, SAND, SOIL, PAPER, GLASS,
CANS, AND OTHER DEBRIS FROM DRAINAGE SYSTEMS AND ABUTMENT
SEATS. EQUIPMENT MAY CONSIST OF HAND TOOLS, MANUAL BROOMS,
POWER BROOMS, AIR COMPRESSORS, WATER TANKS, WATER PUMPS WITH
ASSOCIATED DELIVERY HARDWARE TO CLEAN, FLUSH, AND REMOVE DIRT
AND DEBRIS. THE FOLLOWING AREAS OF THE BRIDGE ARE TO BE CLEANED:

ABUTMENT BEAM SEAT GUTTER AND DRAINS.

SUBMIT A BRIDGE CLEANING PLAN PRIOR TO WORK IDENTIFYING PROPOSED
METHODS AND ANY REQUIRED CONTAINMENT OR TEMPORARY BMP'S
ASSOCIATED WITH WASH WATERS.

DISPOSAL OF REMOVED MATERIAL:

THE CONTRACTOR SHALL NOT PERMIT ANY REMOVED MATERIAL TO DROP
TO THE GROUND. MEANS SHALL BE PROVIDED FOR CATCHING REMOVED
MATERIAL. THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER FOR
APPROVAL DETAILS OF THE METHODS TO BE USED FOR REMOVING AND
COLLECTING THE MATERIAL. ALL CONCRETE, STEEL, REINFORCING STEEL,
ASPHALT, ETC. REMOVED FROM THE STRUCTURE, UNLESS SPECIFIED, SHALL
BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE PROMPTLY
REMOVED BY HIM FROM THE SITE.

UNDER NO CIRCUMSTANCES SHALL THE MATERIAL BE PERMITTED TO
REMAIN ON THE PREMISES, RIGHT OF WAY OR STREETS PENDING DISPOSAL
OF SAME OR FOR ANY OTHER PURPOSES, UNLESS OTHERWISE SPECIFIED
BY THE ENGINEER

CUTTING OR BENDING OF REINFORCING BARS

ANY CUTTING OR BENDING OF BARS NECESSARY TO ACCOMMODATE ANY
ESSENTIAL ELEMENT OF WORK RELATED TO THE PROJECT, SHALL BE
INCLUDED IN THE UNIT PRICE BID FOR ITEM 509 REINFORCING STEEL,
REPLACEMENT OF EXISTING REINFORCING STEEL AND/OR ITEM SP 509
EPOXY COATED REINFORCING STEEL UNLESS OTHERWISE NOTED.

DIMENSIONS

DIMENSIONS GIVEN ARE MEASURED HORIZONTALLY AND AT 60° F UNLESS
OTHERWISE NOTED. DIMENSIONS GIVEN FOR THE EXISTING STRUCTURE ARE
FROM THE ORIGINAL CONSTRUCTION PLANS. SOME VARIATION FROM PLAN
DIMENSIONS ARE EXPECTED. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR PROPER FIT-UP BETWEEN THE PROPOSED AND EXISTING
CONSTRUCTION. ADEQUATE MEASUREMENTS SHALL BE MADE IN THE FIELD
PRIOR TO THE FABRICATION OR INSTALLATION OF ANY PART TO ENSURE
THAT ALL PARTS CAN BE PROPERLY ASSEMBLED AS SPECIFIED IN THE
PLANS. ANY ADDITIONAL COST RESULTING FROM VARIATIONS FROM PLAN
DIMENSIONS IS THE RESPONSIBILITY OF THE CONTRACTOR AND NO
ADDITIONAL PAYMENT WILL BE AWARDED BY THE COMMISSION.

REPAIR OF EXISTING CONCRETE ELEMENTS

EXISTING REINFORCED CONCRETE STRUCTURE ELEMENTS WHICH ARE
INCORPORATED IN THIS CONSTRUCTION PROJECT ARE TO BE MODIFIED
AND/OR REPAIRED. A CONDITION SURVEY WAS PERFORMED IN MARCH 2023.
REPAIR AREAS WERE DETERMINED BY VISUAL INSPECTION. THE
STRUCTURAL ELEMENTS INSPECTED INCLUDE THE BEAMS AND
SUBSTRUCTURES. THE RECORDS OF THIS INSPECTION ARE

THE BASIS FOR THE REPAIR RECOMMENDATIONS AS DETAILED IN THE
PLANS.

ITEM 509 - REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING

EXISTING RIGHT OF WAY FENCE

STEEL, AS PER PLAN

REPLACE ALL EXISTING REINFORCING BARS DEEMED BY THE ENGINEER TO
BE UNUSABLE BECAUSE OF CORROSION. THE COMMISSION WILL MEASURE
THE REPLACEMENT REINFORCING STEEL BY THE NUMBER OF POUNDS
ACCEPTED IN PLACE. AN ESTIMATED QUANTITY OF 100 POUNDS HAS BEEN
INCLUDED FOR THIS WORK. REPLACE ALL EXISTING REINFORCING STEEL
BARS WHICH ARE TO BE INCORPORATED INTO THE NEW WORK AND ARE
DEEMED BY THE ENGINEER TO BE MADE UNUSABLE BY REMOVAL
OPERATIONS WITH NEW EPOXY COATED REINFORCING STEEL OF THE SAME
SIZE AT NO COST TO THE COMMISSION

ITEM SP 536 - CONCRETE WEATHERPROOFING

ITEM SP 536 - CONCRETE WEATHERPROOFING SHALL BE APPLIED TO THE
FOLLOWING NEW EXPOSED CONCRETE SURFACES OF THE BRIDGE:
- THE TOP OF NEW ABUTMENT SLABS AND NEW SUPERSTRUCTURE
SLABS.
- ALL NEW PARAPET SURFACES AND SLAB SIDE EDGES.
- THE BOTTOM SURFACE OF THE NEW SUPERSTRUCTURE SLAB FROM
THE SLAB SIDE EDGE TO THE EXTERIOR STRINGER FLANGE.
- ALL EXPOSED CONCRETE SURFACES OF ALL ABUTMENTS AND
PIERS. SEALING SHALL NOT BE DONE UNTIL ALL CONCRETE
PATCHING REPAIRS HAVE BEEN COMPLETED AND CURED.

CARE SHALL BE TAKEN NOT TO APPLY WEATHERPROOFING ON
CONSTRUCTION JOINT SURFACES, SURFACES TO RECEIVE JOINT SEALER OR
FASCIA BEAM PAINT.

CONCRETE PARAPETS

DEFLECTION JOINTS:

DEFLECTION JOINTS SHALL BE CONSTRUCTED BY SAWING THE CONCRETE
AFTER IT HAS TAKEN ITS INITIAL SET AND BEFORE ANY CRACKS DEVELORP.
THE USE OF AN EDGE GUIDE, FENCE OR JIG SHALL BE USED TO ENSURE
THAT THE CUT JOINTS SHALL BE STRAIGHT, TRUE AND ALIGNED ON BOTH
FACES OF THE PARAPET. THE JOINT SHALL BE THE WIDTH OF THE SAW
BLADE, NOT TO EXCEED ONE QUARTER (0.25) INCH, AND SHALL BE ONE AND
ONE-HALF (1.5) INCHES DEEP. THE SAW CUT SHALL BE MADE IN THE
COMPLETE CIRCUMFERENCE OF THE PARAPET, STARTING AND ENDING AT
THE ELEVATION OF THE CONCRETE DECK, EXCEPT AS NOTED ON THE PLANS
AND SHALL BE CAULKED WITH A ONE (1) INCH THICKNESS OF MATERIAL
CONFORMING TO FEDERAL SPECIFICATION TT-S-00227E. THE BOTTOM HALF
(0.5) INCH OF THE SAWED JOINT AT THE OUTSIDE FACE OF THE PARAPET
SHALL BE LEFT UNSEALED TO ALLOW ANY WATER WHICH MAY ENTER THE
JOINT TO ESCAPE.

PARAPET FORMS:

FORMS FOR THE BRIDGE PARAPETS AND SLAB EDGES SHALL BE IN
ACCORDANCE WITH 508.02 OF THE SPECIFICATIONS AND THE FOLLOWING:

WHEN WOOD FORMS ARE USED THEY SHALL PROVIDE A SMOOTH SURFACE
OF UNIFORM TEXTURE AND COLOR SUBSTANTIALLY EQUAL TO THAT WHICH
WOULD BE OBTAINED WITH THE USE OF NEW PLYWOOD CONFORMING TO
THE NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY PRODUCT
STANDARD PSI FOR EXTERIOR B-B CLASS | PLYWOOD.

FORMS SHALL BE OF A CONSTRUCTION WHICH WOULD ALLOW FOR THEIR
REMOVAL WITHIN 24 HOURS OF THE CONCRETE PLACEMENT WITHOUT
CAUSING DAMAGE TO THE CONCRETE.

CONSTRUCTION JOINTS

CONSTRUCTION JOINT SURFACES SHALL BE FREE FROM OIL, LAITANCE,
FORM RELEASE AGENT, OR ANY OTHER MATERIAL THAT WOULD PREVENT
BONDING TO THE CONCRETE SURFACE. ALL LAITANCE AND OTHER
CONTAMINANTS SHALL BE REMOVED BY HIGH PRESSURE WATER BLASTING
WITH A MINIMUM PRESSURE OF 5,000 P.S.I. HOWEVER, WATER BLASTING
SHALL NOT BE REQUIRED WHERE EXISTING CONCRETE HAS BEEN
ROUGHENED BY JACKHAMMERS DURING CONCRETE REMOVAL OPERATIONS.
SURFACES SHALL BE THOROUGHLY DRENCHED WITH CLEAN WATER AND
ALLOWED TO DRY TO A DAMP CONDITION FREE OF STANDING WATER
BEFORE PLACING CONCRETE. PREPARATION OF CONSTRUCTION JOINT
SURFACES SHALL NOT BE MEASURED FOR PAYMENT. THE COST THEREOF
SHALL BE INCLUDED IN THE CONTRACT PRICE OF THE PERTINENT
CONCRETE ITEMS.

WELD ATTACHMENTS

WELD ATTACHMENT OF SUPPORTS FOR CONCRETE DECK FINISHING MACHINE
TO AREAS OF THE FASCIA STRINGER FLANGES DESIGNATED "COMPRESSION".
DO NOT WELD ATTACHMENTS TO AREAS DESIGNATED "TENSION". FILLET
WELDS TO COMPRESSION FLANGES SHALL BE AT LEAST 1" FROM EDGE OF
FLANGE, BE NO MORE THAN 2" LONG, AND BE AT LEAST ¥;" FOR

THICKNESSES UP TO %" OR %" FOR GREATER THAN %" THICK.

IT IS THE INTENT OF THE PROJECT FOR THE EXISTING RIGHT OF WAY

FENCE NEAR THE BRIDGE TO REMAIN, HOWEVER IF THE CONTRACTOR
DEEMS IT NECESSARY TO REMOVE THE FENCE FOR HIS OPERATIONS AS
APPROVED BY THE ENGINEER, THE CONTRACTOR SHALL CAREFULLY
REMOVE THE FENCE AND REINSTALL THE FENCE IN ACCORDANCE WITH ITEM
607. IF THE FENCE BECOMES DAMAGED DUE TO THE CONTRACTORS
OPERATIONS THE FENCE SHALL BE REPLACED AT NO COST TO THE
COMMISSION.

ALL LABOR, MATERIALS, EQUIPMENT AND INCIDENTALS NECESSARY TO

COMPLETE THE WORK SHALL BE CONSIDERED INCIDENTAL TO THE PROJECT
AND NO ADDITIONAL COMPENSATION SHALL BE GRANTED.

DECK SLAB CONCRETE QUANTITY

THE ESTIMATED QUANTITY OF DECK SLAB CONCRETE IS BASED ON THE
CONSTANT DECK SLAB THICKNESS, AS SHOWN, PLUS THE QUANTITY OF
CONCRETE THAT FORMS EACH BEAM/GIRDER HAUNCH. THE ESTIMATE
ASSUMES A CONSTANT HAUNCH THICKNESS OF 2 INCHES AND A CONSTANT
HAUNCH WIDTH EQUAL TO THE TOP FLANGE WIDTH. DEVIATE FROM THIS
HAUNCH THICKNESS AS NECESSARY TO PLACE THE DECK SURFACE AT THE
FINISHED GRADE. THE HAUNCH THICKNESS WAS MEASURED AT THE
CENTERLINE OF THE BEAM/GIRDER, FROM THE SURFACE OF THE DECK TO
THE BOTTOM OF THE TOP FLANGE MINUS THE DECK SLAB THICKNESS. THE
AREA OF ALL EMBEDDED STEEL PLATES HAS BEEN DEDUCTED FROM THE
HAUNCH QUANTITY IN ACCORDANCE WITH 511.23.

PROTECTION OF TRAFFIC

THE CONTRACTOR SHALL SUBMIT A PLAN TO PROTECT THE TRAVELING PUBLIC
FROM ALL REMOVAL DEBRIS AND/OR CONSTRUCTION MATERIAL THAT MAY
COME IN CONTACT OR POSE A DANGER TO THE TRAVELING PUBLIC. SLURRY
AND/OR WASTE SHALL NOT BE PERMITTED TO FLOW ONTO OPEN LANES OF
TRAFFIC OR INTO STORM SEWERS. THE CONTRACTOR MAY PERFORM THE
WORK DURING A WEEKEND, IN ACCORDANCE WITH SP 104. THE PLAN MUST BE
SUBMITTED TO THE COMMISSION AND GOVERNING LOCAL AGENCIES PRIOR TO
COMMENCEMENT OF WORK.

DECK REMOVALS - COMPOSITE DECK DESIGNS - STEEL SUPERSTRUCTURES

DUE TO THE PRESENCE OF WELDED STUDS TO THE EXISTING STRUCTURAL
STEEL, SUBMIT A DETAILED PROCEDURE OF THE DECK REMOVAL WITH THE
ENGINEERED DRAWINGS ACCORDING TO C&MS 501.05. ACCEPTANCE BY THE
COMMISSION IS NOT REQUIRED. THE PROCEDURE SHALL INCLUDE ALL
DETAILS, EQUIPMENT AND METHODS TO BE USED FOR REMOVAL OF THE
CONCRETE OVER THE FLANGES AND AROUND THE STUDS. REPLACE OR
REPAIR MAIN STEEL AND STUDS DAMAGED BY THE REMOVAL OPERATIONS AT
NO COST TO THE PROJECT. AT LEAST 7 DAYS BEFORE PERFORMING REPAIR
WORK, SUBMIT A PROPOSED REPAIR PLAN ACCORDING TO C&MS 501.05.C TO
THE ENGINEER TO REPLACE OR REPAIR STRUCTURAL STEEL AND STUDS
DAMAGED BY THE REMOVAL OPERATIONS. THE COMMISSION WILL NOT PAY
FOR DAMAGE REPAIRS.

DECK PLACEMENT DESIGN ASSUMPTIONS

THE FOLLOWING ASSUMPTIONS OF CONSTRUCTION MEANS AND METHOD WERE
MADE FOR THE ANALYSIS AND DESIGN OF THE SUPERSTRUCTURE. THE
CONTRACTOR IS RESPONSIBLE FOR THE DESIGN OF THE FALSEWORK
SUPPORT SYSTEM WITHIN THESE PARAMETERS AND WILL ASSUME
RESPONSIBILITY FOR SUPERSTRUCTURE ANALYSIS FOR DEVIATION FROM
THESE DESIGN ASSUMPTIONS.

AN EIGHT WHEEL FINISHING MACHINE WITH A MAXIMUM WHEEL LOAD OF 2.45
KIPS.

A MINIMUM OUT-TO-OUT WHEEL SPACING AT EACH END OF THE FINISHING
MACHINE OF 103 INCHES.

A MAXIMUM SPACING OF OVERHANG BRACKETS OF 48 INCHES.

A MAXIMUM DISTANCE FROM THE CENTERLINE OF FASCIA GIRDER TO THE
FACE OF THE SAFETY HANDRAIL OF 70 INCHES.

IT IS ANTICIPATED TEMPORARY BLOCKING AND TIES WILL BE NECESSARY AT
FASCIA AND TEMPORARY MAINTENANCE OF TRAFFIC OVERHANGS AS SHOWN
ON SHEET 23/26.

MICHAEL BAKER INTL.
1111 SUPERIOR AVE.

EAST SUITE 2300,
0:216-664-6493
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71-21-10_RAMP_STRUCTURE GENERAL NOTES

ITEM SP 514A - FIELD PAINTING MISC.: PAINT REPAIR/FIELD TOUCH UP, AS
PER PLAN

THIS WORK CONSISTS OF THE FIELD TOUCH-UP AND REPAIR OF EXISTING
PAINT THAT HAS BEEN DAMAGED DUE TO REQUIRED STRUCTURAL STEEL
WORK SUCH AS THE TRIMMING OF BEAM ENDS, REMOVAL OF EXISTING
BEARINGS, REMOVAL OF EXISTING LOAD PLATES, AND ANY OTHER
STRUCTURAL STEEL WORK REQUIRING THE REMOVAL OF EXISTING PAINT.

ALL WORK SHALL BE IN ACCORDANCE WITH THE PROVISIONS OF SP 514A
EXCEPT ALL ITEMS LISTED UNDER SECTION 4.02 - BASIS OF PAYMENT SHALL
BE INCLUDED IN THE LUMP SUM BID PRICE FOR:

ITEM DESCRIPTION UNIT
SP 514A FIELD PAINTING MISC.: PAINT REPAIR/ LUMP
TOUCH-UP, AS PER PLAN

ITEM 516 - JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS
PER PLAN

THIS WORK CONSISTS OF RAISING OR RE-POSITIONING EXISTING
STRUCTURES TO THE DIMENSIONS AND REQUIREMENTS DEFINED IN THE
PROJECT PLANS.

JACKING SHALL BE PERFORMED TO RAISE THE BRIDGE UNIFORMLY IN
ORDER TO MINIMIZE INDUCED STRESSES INTO THE SUPERSTRUCTURE. THE
MAXIMUM DIFFERENTIAL ELEVATION CHANGE BETWEEN ADJACENT
SUPERSTRUCTURE MEMBERS IS % - INCH AS MEASURED AT OPPOSITE ENDS
OF THE SAME CROSS-FRAME MEMBER. THE MAXIMUM DIFFERENTIAL
ELEVATION CHANGE BETWEEN ADJACENT BEARINGS OF THE SAME
SUPERSTRUCTURE MEMBER IS 1-INCH. PERFORM WORK IN ACCORDANCE
WITH C&MS 501.05.B.5. THE SUPERSTRUCTURES SHALL NOT BE RAISED MORE
THAN NECESSARY TO ACCOMPLISH THE WORK. ANY DAMAGE TO
STRUCTURAL MEMBERS, CONNECTIONS, OR PARTS THAT ARE TO REMAIN AS
PART OF THE PERMANENT CONSTRUCTION SHALL BE CORRECTED AND/OR
REPAIRED BY THE CONTRACTOR AT THE CONTRACTOR'S EXPENSE AND TO
THE SATISFACTION OF THE CHIEF ENGINEER.

SUBMIT ENGINEERED DRAWINGS TO THE CHIEF ENGINEER'S PROJECT
REPRESENTATIVE FOR JACKING AND TEMPORARY SUPPORT IN ACCORDANCE
WITH C&MS 501.05. THE SUBMITTAL SHALL INCLUDE CALCULATIONS AND ALL
DETAILS OF THE PROPOSED TEMPORARY SUPPORT AND JACKING SYSTEM,
INDICATING MATERIALS, MEMBER SIZES, SPACING, SUPPORT LOCATIONS,
JACKING POINTS, REACTIONS, AND REMOVAL PROCEDURES.

IF, DURING THE JACKING OPERATIONS, CRACKING OF THE CONCRETE
SUPERSTRUCTURE, SEPARATION OF THE CONCRETE DECK FROM THE STEEL
STRINGERS, OR OTHER DAMAGE TO THE STRUCTURE IS VISUALLY
OBSERVED, IMMEDIATELY CEASE THE JACKING OPERATION AND INSTALL
SUPPORTS TO THE SATISFACTION OF THE ENGINEER. ANALYZE THE DAMAGE
AND SUBMIT A METHOD OF CORRECTION TO THE ENGINEER FOR APPROVAL.
EPOXY INJECT ALL BEAMS THAT SEPARATE FROM THE DECK FOR THE
DISTANCE OF THE SEPARATION IN ACCORDANCE WITH C&MS 512.07. THE
COMMISSION WILL NOT PAY FOR THE COST OF THIS EPOXY INJECTION OR
OTHER REQUIRED REPAIRS. THE BRIDGE BEARINGS SHALL BE FULLY SEATED
AT ALL CONTACT AREAS. IF FULL SEATING IS NOT ATTAINED, SUBMIT A
REPAIR PLAN TO THE ENGINEER. THE COMMISSION WILL NOT PAY FOR THE
REPAIR COSTS TO ENSURE FULL SEATING ON BEARINGS.

THE COMMISSION WILL PAY FOR THE ACCEPTED QUANTITIES AT THE
CONTRACT UNIT PRICE FOR:

ITEM DESCRIPTION UNIT
516 JACKING AND TEMPORARY SUPPORT OF LumP
SUPERSTRUCTURE, AS PER PLAN

AND SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS, AND INCIDENTALS
NECESSARY TO COMPLETE THIS WORK AS DESCRIBED ABOVE.

ITEM SP 516G - REPLACE EXPANSION BEARING DEVICE (ABUTMENTS), AS PER PLAN
ITEM SP 516G - REPLACE EXPANSION BEARING DEVICE (PIERS), AS PER PLAN

THIS WORK SHALL CONFORM TO THE BEARING DETAILS AS PROVIDED IN
THE PLANS AND THE SPECIAL PROVISION SP 516G EXCEPT THAT SEPARATE
PAYMENT WILL BE MADE FOR THE FOLLOWING ITEMS:

ITEM DESCRIPTION UNIT

SP 514A FIELD PAINTING MISC: PAINT REPAIR/ LUMP
TOUCH-UP, AS PER PLAN

516 JACKING AND TEMPORARY SUPPORT OF LUMP

SUPERSTRUCTURE, AS PER PLAN
SP 525A LEAD PAINT REMOVAL- WORKER/ENVIRONMENTAL ~ LUMP
PROTECTION AND WASTE HANDLING, AS PER PLAN

ITEM SP 525A - HARZARDOUS WASTE COLLECTION, TESTING AND
CLASSIFICATION, AS PER PLAN

THIS WORK CONSISTS OF THE COLLECTION, TESTING, AND CLASSIFICATION
OF EXISTING PAINT SAMPLES ON EXISTING STRUCTURES REQUIRING
STRUCTURAL STEEL WORK SUCH AS THE TRIMMING OF BEAM ENDS,
REMOVAL OF EXISTING BEARINGS, REMOVAL OF EXISTING LOAD PLATES,
AND ANY OTHER STRUCTURAL STEEL WORK REQUIRING THE REMOVAL OF
EXISTING PAINT WHERE THE CLASSIFICATION IS UNKNOWN. THIS ITEM SHALL
BE PERFORMED PER THE REQUIREMENTS SP 525A: SECTION 3.06 D. —
WASTE SAMPLING, TESTING, AND CLASSIFICATION AND COMPLETED PRIOR
TO COMMENCING ANY STRUCTURAL STEEL WORK. AT LEAST TWO SAMPLES
PER BRIDGE WILL BE REQUIRED TO DETERMINE THE EXISTING PAINT
HAZARDOUS WASTE CLASSIFICATION. LOCATIONS OF THE SAMPLE
COLLECTION WILL BE AS DIRECTED BY THE ENGINEER.

ITEM DESCRIPTION UNIT
SP 525A HAZARDOUS WASTE COLLECTION, TESTING EACH
AND CLASSIFICATION, AS PER PLAN

ITEM SP 525A - LEAD PAINT REMOVAL - WORKER PROTECTION AND WASTE
HANDLING, AS PER PLAN

THIS WORK CONSISTS OF THE REMOVAL OF EXISTING PAINT THAT HAS BEEN
TESTED AND CLASSIFIED AS A HAZARDOUS WASTE PER 525A SECTION 3.06
D.5. PAINT REMOVAL FOR THIS ITEM INCLUDES STRUCTURAL STEEL WORK
SUCH AS THE TRIMMING OF BEAM ENDS, REMOVAL OF EXISTING BEARINGS,
REMOVAL OF EXISTING LOAD PLATES, AND ANY OTHER STRUCTURAL STEEL
WORK REQUIRING THE REMOVAL OF EXISTING HAZARDOUS PAINT. ALL
WORK SHALL BE IN ACCORDANCE WITH THE PROVISIONS OF SP 525A
EXCEPT ALL ITEMS LISTED UNDER SECTION 4.02 - BASIS OF PAYMENT SHALL
BE INCLUDED IN THE LUMP SUM BID PRICE FOR:

ITEM DESCRIPTION UNIT
SP 525A LEAD PAINT REMOVAL - WORKER/ENVIRONMENTAL ~ LUMP
PROTECTION AND WASTE HANDLING, AS PER PLAN

A
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€ BEARING REAR ABUTMENT —|

6 SETS OF 1-S607, 1-S608, & 1-S509
SPA. @ 1-0" MAX. PER SPACE

8 SETS OF 1-S607, 1-S608, & 1-S509
SPA. @ 1-0" MAX. PER SPACE

7 SETS OF 1-8607, 1-S608, & 1-S509
SPA. @ 1-0" MAX. PER SPACE

TRANSVERSE PARAPET REINFORCEMEI

NT OVERHANG
BRACKET

(TYP. FASCIA PARAPET)

€ BEARING PIER 1 \T

€ BEARING PIER 2 ﬂw

€ BEARING FORWARD ABUTMENT T~

 — E— I —

¥>" DIA. DAYTON SUPERIOR B12 COIL
ROD OR APPROVED EQUAL @ 4
EQUAL SPACES BETWEEN EXISTING

CLEVELAND, OH 44114
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DEFLECTION JOINT SPACING

6 EQUAL SPACES =29-7%

T

DECK SLAB PLAN

I ‘ 1 1 1 L AS == 1 ] I N 1 I DIAPHRAGMS
| \_ 2.5510& 1-5610 PER SPACE N_ 25511 & 1-5611 PER SPACE N\_ 2.5512 & 1-S612 PER SPACE |
\ (TYP. FASCIA PARAPET) (TYP. FASCIA PARAPET) (TYP. FASCIA PARAPET)
! FASCIA PARAPET
6 SPACES @ 4-11Y,"=29-7," 6 SPACES @ 6-10" =41-0" 6 SPACES @ 5-6Y,"=33-1Y," DEFLECTION JOINT SPACING -
=~ = ‘ L N
N) ] N
B 9 TOE OF FASCIA Q
| | COMPRESSION ‘ ‘ PARAPET ! 6'X4" TIMBER BLOCKING, 5
T SEAL DECK [ :
= JOINT @ 4 EQUAL SPACES N
S N 208 - S601 BUNDLED WITH S403 SPA. @ 6" MAX. (TOP) B WESTBOUND LANES BETWEEN EXISTING DAYTON SUPERIOR 3
N 208 - 5503 SPA. @ 6" MAX. (BOTTOM) DIAPHRAGMS CENTURY HANGER <
C130 WITH INLINE TUBE
‘ (9,000 LB SAFE WORKING
‘ - - - = - - - - - - - - - - - - LOAD), OR APPROVED
208 - 5604 LAP WITH S601 & S605 (TOP) EQU A)L ve)
L 208 - S506 LAP WITH S503 & S507 (BOTTOM) i
) 1 | \ ¥," DIA. DAYTON SUPERIOR B12 COIL ROD
3 CONSTRUCTION JOINT MECHANICAL CONNECTOR (TYP.) OR APPROVED EQUAL SPA. @ 1-5" MAX.
| OVERHANG BETWEEN EXISTING DIAPHRAGMS
BRACKET
30" 69" 69" 30"
L \ =1 = COMPRESSION SEAL T
\ M~ 87 SETS OF 3-S401 & 1-S402 (TOP) 1 | | DECK JOINT
Ll | 79 SETS OF 3-S501 & 1-S502 (BOTTOM) S
;er G . 172 - 404 (TOP)(STAGGERED, vQ
3 208 - S605 BUNDLED WITH S403 SPA. @ 6" MAX. (TOP) BETWEEN (s 407);7),,, OVER PfERS ) Py
L 208 - $507 SPA. @ 6" MAX. (BOTTOM) ‘ 3
~|  10-SETS OF 1-8609, | DAYTON SUPERIOR 3
] 1-S613 & 1-S614 ‘ 6-SETS OF 1-S609, 1-S613 & 1-S614 8-SETS OF 1-S609, 1-S613 & 1-S614 7-SETS OF 1-S609, 1-S613 & 1-S614 11-SETS OF 1-S609, 1-S613 & 1-S614 C67 TIE BAR BEAM ~
SPA. @ 6" MAX. SPA. @ 1-0" MAX. PER SPACE SPA. @ 1-0" MAX. PER SPACE SPA. @ 1-0" MAX. PER SPACE SPA. @ 6" MAX. CLIP, PRE-STRESS
: HANGER, OR APPROVED
4-S511 & 1-S611 PER SPACE TRANSVERSE PARAPET REINFORCEMENT EQUAL (TYP.)
Q
S 45510 & 1-S610 PER SPACE (TYP. MEDIAN PARAPET) 4.5512 & 1-S612 PER SPACE | (TYP. MEDIAN PARAPET) € OHIO TURNPIKE
N (TYP. MEDIAN PARAPET) \ TOE OF MEDIAN PARAPET (TYP. MEDIAN PARAPET) 4"X4" TIMBER BLOCKING ,
: | ya SPA. @ 1-5" MAX. BETWEEN
! : : — :  —— : : _ _ _ EXISTING DIAPHRAGMS
1 i i - 7 i i i N i i i i i i
% 4 SETS OF 3-S501 & 1-8502 \— TOE OF MEDIAN PARAPET |
o \ (TYP. MEDIAN PARAPET) VEDIAN PARAPET
‘
= ‘ 6 SPACES @ 4-11Y,"=29-7," 6 SPACES @ 6-10"=41"-0" 6 SPACES @ 5-6Y,"=33-1)," DEFLECTION JOINT SPACING TEMPORARY BRA C/NG DETA/LS
N (OPTIONS APPLICABLE FOR FASCIA OVERHANGS AND
o | TEMPORARY MAINTENANCE OF TRAFFIC OVERHANGS)
% |
= 208 - 5606 BUNDLED WITH S403 SPA. @ 6" MAX. (TOP)
5 % 208 - S508 SPA. @ 6" MAX. (BOTTOM) 5 MINIMUM LAP SPLICES:
< T 3
A ‘ | I ¥ #4 BARS = 1-11"
#5 BARS = 3-2"
| 208 - S604 LAP WITH S606 & S602 (TOP) 46 BARS = 2-11"
208 - 5506 LAP WITH S508 & S504 (BOTTOM) ‘
\ }
‘ \ NOTES:
[
CONSTRUCTION JOINT MECHANICAL CONNECTOR (TYP.) B EASTBOUND LANES 1. FOR TRANSVERSE SECTION, SEE SHEET 16 OF 20.
2. FOR ABUTMENT SLAB DETAILS, SEE SHEET 11 AND 12
[ ‘ OF 20.
X 340" 69" | 69" 30" ‘ 3. FOR DECK JOINT DETAILS, SEE OTIC STANDARD
Ny | DRAWINGS DJ-1 AND DJ-2.
s .
o
N "\ : \ 4. FOR DETAILS OF 42" SBR-1-13 PARAPET, SEE ODOT
N 117 SETS OF 3-S401 & 1-S402 (TOP) \ [ STANDARD DRAWING SBR-1-13.
3 ‘ 106 SETS OF 3-S501 & 1-S502 (BOTTOM) 232 - 5404 (TOP)(STAGGERED)
[ BETWEEN S401 (TYP. OVER PIERS) 5. FOR DETAILS OF 50" SBR-50 MEDIAN PARAPET, SEE
I OTIC STANDARD DRAWING SBR-50.
2 ‘ € RAMP 5
o 6. LONGITUDINAL AND TRANSVERSE CONSTRUCTION
o 208 - SETS OF 1-5602 & 1-S603 BUNDLED WITH 1-5403 SPA. @ 6" MAX. (TOP) . JOINTS SHALL BE TREATED IN ACCORDANCE WITH ITEM
o 'Y ‘ ®
A NS
ol > Q 7. PROVIDE (5) 4-6" LONG, ¥," DIAMETER GLASS FIBER
S [ _ _ _ — — - -— REINFORCED POLYMER (GFRP) STIFFENING
%) _ - n —_— - [ REINFORCEMENTS AT EACH MEDIAN BARRIER DEFLECTION
13 - 4 T JOINT AND (3) FOR FASCIA PARAPETS TO LAP WITH THE
— e S510, 5511, $512, S610, S611, OR S612 BARS. SEE ODOT
\ STANDARD DRAWING SBR-1-13 FOR ADDITIONAL DETAILS
| OF THE STIFFENING REINFORCEMENT INSTALLATION.
PAYMENT FOR FURNISHING AND INSTALLING THE GLASS
4 5‘-:_5; %433-5540/79 j R:;";ZOTZ ;‘A?E A‘;’;’;As CiA FIBER REINFORCED POLYMER REINFORCEMENTS SHALL
(TYP. ) BE INCIDENTAL TO THE BID ITEM FOR SP 511(QC2), QC2
CONCRETE, BRIDGE DECK (PARAPETS), AS PER PLAN.
T T_—1 | ]
T T T 1 T I I ——a— ! 8. ALL MATERIAL, LABOR, AND EQUIPMENT REQUIRED TO
i —41-0Y" 6 EQUAL SPACES =33-1%;" INSTALL AND REMOVE TEMPORARY TIES AND BLOCKING
FASCIA PARAPET " 6 EQUAL SPACES =410 FOR DECK INSTALLATION SHALL BE INCLUDED WITH SP

527 FOR PAYMENT.

OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

Q
H¥
R
Q
o
= >
§I—
r4
2
w o
Y O
o =z
§§
S 9
-
o
I
o
x
z 5
<0
=y
oo
X o
O
W o
0O w
=z
|
=z
<
=
w
X
o
Z
X -
P2
O«
T =
e}
~
5 g
Y3
™~ (=3
< S
FF
Q
3 &
O 3
[1'4
o
17/20

&

OHIO
TURNPIKE]




	43-24-07_Sheet 35_01_17_24
	Sheets and Views
	Roadway Plan Sheet


	ADDENDUM 3_PART B SHEET 4
	Sheets and Views
	GENERAL SUMMARY_01


	ADDENDUM 3_PART B SHEET 7
	Sheets and Views
	Bridge Plan Sheet


	ADDENDUM 3_PART B SHEET 7A
	Sheets and Views
	Bridge Plan Sheet


	ADDENDUM 3_PART B SHEET 23
	Sheets and Views
	Bridge Plan Sheet



