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STANDARD SPECIFICATIONS

THE STATE OF OHIO DEPARTMENT OF TRANSPORTATION 2019 CONSTRUCTION AND
MATERIALS SPECIFICATIONS AND THE OHIO TURNPIKE AND INFRASTRUCTURE
COMMISSION SPECIAL PROVISIONS CONTAINED IN THE CONTRACT DOCUMENTS SHALL
GOVERN THIS PROJECT.

ORIGINAL CONSTRUCTION PLANS

THE ORIGINAL CONSTRUCTION AND REHABILITATION PLANS, SHOWING THE ORIGINAL
ALIGNMENT, PROFILE AND DETAILS OF THE BRIDGE ARE AVAILABLE ON BID EXPRESS
WITH THE OTHER BID DOCUMENTS.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL  CONSTRUCTION
ONLY. THE INSTALLATION AND OPERATION OF ALL TEMPORARY TRAFFIC CONTROL AND
TEMPORARY TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS SHALL BE
PROVIDED BY THE CONTRACTOR WHETHER INSIDE OR OUTSIDE THESE WORK.

CONNECTION BETWEEN EXISTING AND PROPOSED GUARDRAIL

WHEN IT IS NECESSARY TO SPLICE PROPOSED GUARDRAIL TO EXISTING GUARDRAIL,
ONLY THE EXISTING GUARDRAIL SHALL BE CUT, DRILLED, OR PUNCHED. THE CONNECTION
SHALL BE MADE USING A W-BEAM, BEAM SPLICE AS SHOWN IN AASHTO M 180, EXCEPT
THE BEAM WASHERS ARE NOT TO BE USED. PAYMENT SHALL BE INCLUDED IN THE
CONTRACT PRICE FOR THE RESPECTIVE GUARDRAIL ITEMS.

AN ITEM FOR TWENTY FIVE (25) FEET OF ITEM 606, GUARDRAIL REBUILT HAS BEEN
INCLUDED AT EACH LOCATION WHERE THERE IS A CONNECTION TO EXISTING GUARDRAIL,
TO BE USED AS DIRECTED BY THE ENGINEER

CONTINGENCY QUANTITES

THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK FOR ITEMS
DESIGNATED BY PLAN NOTE TO BE USED "AS DIRECTED BY THE CHIEF ENGINEER"
UNLESS AUTHORIZED BY THE CHIEF ENGINEER. THE ACTUAL WORK LOCATIONS AND
QUANTITIES USED FOR SUCH ITEMS SHALL BE INCORPORATED INTO THE FINAL
CHANGE ORDER GOVERNING COMPLETION OF THIS PROJECT.

REVIEW OF DRAINAGE FACILITIES

BEFORE ANY WORK IS STARTED ON THE PROJECT 43-24-08 AND AGAIN BEFORE FINAL
ACCEPTANCE BY THE OTIC, REPRESENTATIVES OF THE OTIC AND THE CONTRACTOR,
SHALL MAKE AN INSPECTION OF ALL EXISTING SEWERS WHICH ARE TO REMAIN IN
SERVICE AND WHICH MAY BE AFFECTED BY THE WORK. THE CONDITION OF THE
EXISTING CONDUITS AND THEIR APPURTENANCES SHALL BE DETERMINED FROM FIELD
OBSERVATION. RECORDS OF THE INSPECTION SHALL BE KEPT IN WRITING BY THE
OTIC REPRESENTATIVE.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE MENTIONED PARTIES
SHALL BE MAINTAINED AND LEFT IN A CONDITION REASONABLY COMPARABLE TO THAT
DETERMINED BY THE ORIGINAL INSPECTION OR REVISED AS SHOWN IN THESE PLAN.
ANY CHANGE IN THE CONDITION RESULTING FROM THE CONTRACTOR'S OPERATIONS
SHALL BE CORRECTED BY THE CONTRACTOR TO THE SATISFACTION OF THE CHIEF
ENGINEER.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE
CONTRACT PRICE SP 623 CONSTRUCTION LAYOUT SURVEY.
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UTILITIES

THE CONTRACTOR SHALL USE THE FOLLOWING PROCEDURE IN ACCORDANCE WITH SECTIONS
105.07 AND 107.16 IN THE CONSTRUCTION AND MATERIALS SPECIFICATIONS. THE CONTRACTOR
SHALL NOTIFY THE PROJECT ENGINEER, THE OHIO UTILITIES PROTECTION SERVICE (OUPS), THE
OHIO & GAS PRODUCERS UNDERGROUND PROTECTION SERVICE (OGPUPS), THE OHIO
DEPARTMENT OF TRANSPORTATION DISTRICT 4 HEADQUARTERS, AND ALL NON-REGISTERED
UTILITY OWNERS AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION
OPERATIONS.

OUPS 1-800-362-2764 (CONTACT LIMITED BASIS PARTICIPANTS DIRECTLY)
OGPUPS 1-800-925-0988
ODOT 330-786-4832 (MATTHEW STEELE)
OTIC 440-821-3366 (MATT MCMULLEN)

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT CONSTRUCTION LIMITS
TOGETHER WITH THEIR RESPECTIVE OWNERS:

OHIO EDISON
DAVID MILLER
(330)436-4055
MILLERDL@FIRSTENERGYCORP.COM

CHARTER COMMUNICATIONS
JAMES LONG
(330)622-4106
JAMES.LONG@CHARTER.COM

AT&T
STEVE HYLTON
(330)631-7485
SH1513@ATT.COM

CENTURYLINK
CHRIS STRAYER
(330)886-1299
CHRISTOPHER.STRAYER@CENTURYLINK.COM

MCI WORLDCOM
AL GUEST
(330)523-8267
ALLAN.GUEST@VERIZON.COM

DOMINION ENERGY
JOSHUA JOSEPH MIS
(330)571-9135
JOSHUA.J.MIS@DOMINIONENERGY.COM

KNOX ENERGY CO-OP
BOB WENTZEL
(330)498-9130
BWENTZEL@UTILITYPIPELINELTD.COM

PORTAGE COUNTY WATER RESOURCES
JOHN EVANS
(330)297-3670
PCWR.PLANS@PORTAGECO.COM

CITY OF STREETSBORO WATER DEPARTMENT
BILL MILLER
(330)626-2856
BMILLER@CITYOFSTREETSBORO.COM

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS ARE AS OBTAINED
FROM THE OWNERS AS REQUIRED BY SECTION 153.64 OF THE OHIO REVISED CODE.

THE CONTRACTOR SHALL NOTE THAT THERE ARE AERIAL UTILITY LINES NEAR THE AREA WHERE
STEEL BEAM SPLICE PLATES WILL BE INSTALLED.  THESE AERIAL LINES INCLUDE ELECTRICAL LINES
SERVING STREET LIGHTING ON STATE ROUTE 43 MAINTAINED BY THE CITY OF STREETSBORO.
THE CONTRACTOR SHALL COORDINATE WITH THE CITY OF STREETSBORO AND OHIO EDISON TO
DE-ENERGIZE THESE LINES PRIOR TO PERFORMING SURFACE PREPARATION ON THE EXISTING
BEAMS AND INSTALLING THE SPLICE PLATES.

SP 400 AND SP 400S MODIFICATIONS FOR THIS PROJECT

THE FOLLOWING MODIFICATION(S) TO SP 400 WILL APPLY FOR THIS PROJECT:

- THE USE OF A MATERIAL TRANSFER DEVICE (MTD) WILL NOT BE REQUIRED TO
PERFORM THE REPAIRS FOR THIS PROJECT.

-THE COMMISSION WILL REVIEW THE GENERAL RIDEABILITY OF THE WORK 
PERFORMED FOR THE PROJECT AS CALLED FOR IN SECTION III.I. TOLERANCES
OF THE FINISHED SURFACE.

THE FOLLOWING MODIFICATION(S) TO SP 400S WILL APPLY FOR THIS PROJECT:

-A CLASS 1 INERTIAL PROFILOMETER IS NOT REQUIRED FOR THIS PROJECT. 

-PAVEMENT REPAIRS WILL BE EVALUATED IN ACCORDANCE WITH THE SP 400S.C.
ROLLING STRAIGHT EDGE TOLERANCES.

-ANY CORRECTIVE ACTION REQUIRED SHALL BE IN ACCORDANCE WITH SP 400S.E.
CORRECTIVE ACTION.

1

PAVEMENT REPAIRS FOR MAINTAINING TRAFFIC

THE FOLLOWING QUANTITIES ARE INCLUDED AS A CONTINGENCY TO BE USED AS
DIRECTED BY THE CHIEF ENGINEER FOR PAVEMENT REPAIR MEASURES TO MAINTAIN
TRAFFIC. CONTRACTOR SHALL FOLLOW ODOT CMS FOR ITEM 255, EXCEPT THAT
PLACEMENT OF THE DOWEL BARS ARE NOT REQUIRED FOR SHORT TERM REPAIRS,
CONCRETE SHALL BE CLASS QC1 FOR AREAS WHERE TRAFFIC CAN BE DIVERTED FOR
7 DAYS. AREAS THAT HAVE TO BE OPENED TO TRAFFIC IN A TIMELY MANNER,
CONCRETE SHALL BE IN ACCORDANCE WITH ODOT 255.02A, AND MAINTENANCE OF
TRAFFIC COSTS INCURRED BY THE CONTRACTOR FOR THESE CURRENTLY UNKNOWN
AND UNDEFINED PAVEMENT REPAIRS WILL BE COMPENSATED ON A TIME AND
MATERIALS BASIS AS APPROVED BY THE CHIEF ENGINEER. DEPTH FOR PARTIAL
REMOVAL WILL BE 5" (+/-) ASPHALT ON CONCRETE TO THE SURFACE OF THE
CONCRETE BASE. PLACEMENT MATERIALS ARE SPECIFIED IN 251.03. UNIT PRICE BID
FOR THE ITEMS IMMEDIATELY BELOW SHALL NOT INCLUDE MAINTENANCE OF TRAFFIC
COSTS.

ITEM 251 -PARTIAL DEPTH PAVEMENT REPAIR 300 SQ. YD.
ITEM 255 -FULL DEPTH PAVEMENT REMOVAL AND

RIGID REPLACEMENT 300 SQ. YD.
ITEM 255 -FULL DEPTH PAVEMENT REMOVAL AND RIGID

REPLACEMENT (USING RAPID REPAID CONCRETE
MIX MATERIAL) 300 SQ. YD.

ITEM 255 -FULL DEPTH PAVEMENT SAWING 600 FOOT

1
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GENERAL SUMMARY
ITEM TOTAL UNIT ITEM DESCRIPTION SHEET NUMBER

GENERAL
IB.ART.6 LUMP SUM LUMP SUM PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND
SP 614 LUMP SUM LUMP SUM MAINTAINING TRAFFIC
SP 619 20 MONTH FIELD OFFICE
SP 623 LUMP SUM LUMP SUM CONSTRUCTION LAYOUT SURVEY

624 LUMP SUM LUMP SUM MOBILIZATION

MAINTENANCE OF TRAFFIC
251 300 SQ. YD. PARTIAL DEPTH PAVEMENT REPAIR 2
255 300 SQ. YD. FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT 2
255 300 SQ. YD. FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT (USING RAPID REPAIR CONCRETE MIX MATERIAL) 2
255 600 FT FULL DEPTH SAWING 2
611 249 FT 12" CONDUIT, TYPE B, 707.33 9
611 1,344 FT 12" SLOTTED DRAIN, TYPE 1
614 720 DAY PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 10

SP 614ZP 10,900 HOURS ZONE PERSON WITH ZONE VEHICLE 10
SP 614C 12.98 MILE REMOVAL OF PAVEMENT MARKINGS 10

614 9,715 FT WORK ZONE PAVEMENT MARKINGS, CHANNELIZING LINE, WHITE, 12"
614 2.54 MILE WORK ZONE PAVEMENT MARKINGS, LANE LINE, WHITE, 6"
614 4,454 FT WORK ZONE PAVEMENT MARKINGS, CHANNELIZING LINE, YELLOW, 12"
614 4.54 MILE WORK ZONE PAVEMENT MARKINGS, EDGE LINE, WHITE, 6"
614 10.83 MILE WORK ZONE PAVEMENT MARKINGS, EDGE LINE, YELLOW, 6"
614 8 EACH WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UNIDIRECTIONAL)
614 10 CU. YD. ASPHALT CONCRETE FOR MAINTAINING TRAFFIC
614 5 EACH REPLACEMENT SIGN 9
614 2 EACH WORK ZONE CROSSOVER LIGHTING SYSTEM

SP 622 19,463 FT PORTABLE CONCRETE BARRIER (WITHOUT GLARE SCREEN)
SP 622 7,914 FT PORTABLE CONCRETE BARRIER (WITH GLARE SCREEN)

SP 626A 1,320 EACH CONSTRUCTION ZONE MARKERS
630 16 SQ. FT. SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, AS DIRECTED BY THE ENGINEER 9
642 10.00 MILE PAVEMENT MARKING, MISC.: FINAL PAVEMENT MARKING PREPARATION, AS PER PLAN 9

SPECIAL 10,653 FT "SNAP" MILL AND FILL 9
SPECIAL LUMP SUM LUMP SUM EXISTING CROSSOVER TO BE CLOSED/RE-OPENED 9

ROADWAY
201 1 LUMP CLEARING AND GRUBBING
202 1,118 FT CONCRETE BARRIER REMOVED
202 199 FT CURB REMOVED
254 11,610 SQ. YD. PAVEMENT PLANING

SP 404 404 CU. YD. ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG 76-22 (FR) (T = 1-1/4")
SP 403 482 CU. YD. ASPHALT CONCRETE LEVELING COURSE, USING CRUSHED STONE, PG 76-22 (FR) (T=VARIABLE)

407 1,567 GAL NON-TRACKING TACK COAT
606 100 FT MGS GUARDRAIL REBUILT
606 2 EACH MGS BRIDGE TERMINAL, TYPE 1
606 2 EACH MGS BRIDGE TERMINAL, TYPE 2
609 199 FT ASPHALT CONCRETE CURB, TYPE 1, PG 64-22
609 15 FT CURB, TYPE 4C
611 3 EACH CATCH BASIN ADJUSTED TO GRADE

SP 621 24 EACH RAISED PAVEMENT MARKINGS
622 1,118 FT CONCRETE BARRIER, TYPE B-50, AS PER PLAN
642 2.00 MILE EDGE LINE, 6", TYPE 1 (WHITE)
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ITEM TOTAL UNIT ITEM DESCRIPTION SHEET NUMBER

ROADWAY (CONTINUED)
642 2.00 MILE EDGE LINE, 6", TYPE 1 (YELLOW)
642 6.00 MILE LANE LINE, 6", TYPE 1 (WHITE)

SP 626 8 EACH BARRIER REFLECTOR, TYPE B, WHITE
SP 626 16 EACH BARRIER REFLECTOR, TYPE B, YELLOW
SP 626 8 EACH GUARDRAIL REFLECTOR, TYPE A, WHITE
SPECIAL 10,653 FT SONIC NAP ALERT PATTERN (SNAP)

STRUCTURES
202 425 SQ. YD. APPROACH SLAB REMOVED

SP 202 1 LUMP PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 55
SP 509 189,875 POUND EPOXY COATED REINFORCING STEEL, GRADE 60

509 100 POUND REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL
SP 511(QC2) 495 CU. YD. CLASS QC2 CONCRETE, SUPERSTRUCTURE DECK SLAB
SP 511(QC2) 134 CU. YD. CLASS QC2 CONCRETE, BARRIERS AND PARAPETS
SP 511(QC2) 131 CU. YD. CLASS QC2 CONCRETE, ABUTMENT SLABS

511 2 CU. YD. CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING
513 12,042 EACH WELDED STUD SHEAR CONNECTORS
513 20 EACH STRUCTURAL STEEL, MISC: COVER PLATE FATIGUE RETROFIT 45
513 16 EACH STRUCTURAL STEEL, MISC: END DIAPHRAGM REPLACEMENT 45

SP 516B 726 FOOT SEALING OF CONSTRUCTION JOINTS 46
SP 516G 36 EACH REPLACE EXPANSION BEARING DEVICE

516 1 LUMP JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE
SP 519 32 SQ. FT. PATCHING OF CONCRETE STRUCTURES

526 425 SQ. YD. REINFORCED CONCRETE APPROACH SLABS
SP 527 1 LUMP FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES
SP 533 254 FOOT 3" CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT
SP 536 2,396 SQ. YD. CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS
SP 536 916 SQ. YD. CONCRETE WEATHERPROOFING, SUBSTRUCTURE
SP 536 582 SQ. YD. CONCRETE WEATHERPROOFING, PARAPETS
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10'-0" EXISTING
SHOULDER

40'-0"

℄ EASTBOUND LANES℄ OHIO TURNPIKE

MOT TYPICAL SECTION - PHASE 2
WESTBOUND CONSTRUCTION

WORK AREA

4'-0" 12'-0" 12'-0" 6'-0" 12'-0" 4'-0"

2'-0"2'-0" 2'-0"

12'-0"
LANE LANELANELANE

LIMITING STATIONS:
STA. 93+42.13 TO STA. 178+63.30

32" PORTABLE BARRIER
(WITH GLARE SCREEN)TWE TCW

TYE

TYE TLL TWE

40'-0"

℄ WESTBOUND LANES ℄ EASTBOUND LANES℄ OHIO TURNPIKE

28'-0"12'-0"12'-0"

4'-0" 2'-0"

22'-0"

10'-0"
SHOULDER

WORK AREA

LANELANE

MOT TYPICAL SECTION - PHASE 1
CROSSOVER CONSTRUCTION

40'-0"

28'-0" 12'-0" 12'-0"

4'-0"2'-0"

22'-0"

10'-0"
SHOULDER

WORK AREA

LANE LANE

LIMITING STATIONS:
STA. 100+28.83 TO STA. 178+29.37

32" PORTABLE BARRIER

21

TEMPORARY SLOTTED DRAIN, TYPE 2
AS PER ODOT STANDARD DRAWING DM-1.3

(SEE NOTE 3)

A A A
A

A
A

3
4 4

40'-0"

12'-0" 12'-0"12'-0"10'-0"
SHOULDER

14'-9"
SHOULDER

40'-0"

12'-0"12'-0" 12'-0" 10'-0"
SHOULDER

14'-9"
SHOULDER

℄ WESTBOUND LANES ℄ EASTBOUND LANES℄ OHIO TURNPIKE

MOT TYPICAL SECTION - PRE-PHASE 1
SNAP REMOVAL & SHOULDER REPAIRS

LIMITING STATIONS:
STA. 95+48.83 TO STA. 189+30.00

LANE LANE LANE LANELANE LANE
2'-6"

WORK THIS PHASE

WORK COMPLETED IN
PREVIOUS PHASE
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NOTES:

1. THE CONTRACTOR SHALL SCHEDULE SHOULDER REHABILITATION
SO THAT THERE ARE NO DROP OFFS WITHIN THE CONSTRUCTION
ZONE AT THE END OF EACH WORK DAY.

2. FOR DETAILS OF SIDE MOUNTED DELINEATORS ON PORTABLE
BARRIER SEE OTIC STANDARD DRAWING TCR-4 AND TCR-14.

3. FOR CONDUIT LIMITS, CONDUIT TIE-IN POINTS, AND ADDITIONAL
DETAILS, SEE SHEETS 40-41/65.
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EXISTING PAVEMENT MARKINGA

ITEM 254 - PAVEMENT PLANING,
ASPHALT CONCRETE (VARIABLE DEPTH)1

ITEM SP 404 - ASPHALT CONCRETE
SURFACE COURSE, USING CRUSHED
STONE, PG64-22 (114" MINIMUM)

2

TCW

TLL

TCY

TWE

TYE

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
CHANNELIZING LINE, WHITE, 12"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
LANE LINE, WHITE, 6"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
CHANNELIZING, YELLOW, 12"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE, WHITE, 6"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE,YELLOW, 6"

ITEM SP 403 - ASPHALT CONCRETE
LEVELING COURSE, USING CRUSHED
STONE, PG 76-22 (FR) (T=VARIABLE)

3

4 ITEM SP 407 - NON-TRACKING TACK COAT

1
1



40'-0"

12'-0"
LANE

12'-0"
LANE

12'-0"
LANE

10'-0"
SHOULDER

14'-9"
SHOULDER

40'-0"

12'-0"
LANE

12'-0"
LANE

12'-0"
LANE

10'-0"
SHOULDER

14'-9"
SHOULDER

℄ WESTBOUND LANES ℄ EASTBOUND LANES

MOT TYPICAL SECTION - POST-PHASE 4
SNAP INSTALLATION

℄ OHIO TURNPIKE

LIMITING STATIONS:
STA. 95+48.83 TO STA. 189+30.00

2'-6"

40'-0"

℄ WESTBOUND LANES ℄ EASTBOUND LANES

28'-0"12'-0"12'-0"

4'-0" 2'-0"

22'-0"

10'-0"
SHOULDER

WORK AREA

LANELANE

MOT TYPICAL SECTION - PHASE 4
CROSSOVER REMOVAL

28'-0" 12'-0" 12'-0"

4'-0"2'-0"

22'-0"

10'-0"
SHOULDER

WORK AREA

LANE LANE

℄ OHIO TURNPIKE

LIMITING STATIONS:
STA. 95+93.95 TO STA. 178+29.37

32" PORTABLE BARRIER32" PORTABLE BARRIER

REMOVE TEMPORARY SLOTTED DRAIN, TYPE 2
AS PER ODOT STANDARD DRAWING DM-1.3

(SEE NOTE 3)

WE
LL TYE

WE
LLTYE

21 3
4 4

10'-0" EXISTING
SHOULDER

40'-0"

℄ OHIO TURNPIKE

MOT TYPICAL SECTION - PHASE 3
EASTBOUND CONSTRUCTION

WORK AREA

4'-0"12'-0"12'-0"6'-0"12'-0"4'-0"

2'-0" 2'-0"2'-0"

12'-0"
LANELANE LANE LANE

℄ WESTBOUND LANES

LIMITING STATIONS:
STA. 95+48.83 TO STA. 189+30.00

32" PORTABLE BARRIER
(WITH GLARE SCREEN)TWE TYE

TLL

TYE TLL
TWE
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NOTES:

1. THE CONTRACTOR SHALL SCHEDULE SHOULDER REHABILITATION
SO THAT THERE ARE NO DROP OFFS WITHIN THE CONSTRUCTION
ZONE AT THE END OF EACH WORK DAY.

2. FOR DETAILS OF SIDE MOUNTED DELINEATORS ON PORTABLE
BARRIER SEE OTIC STANDARD DRAWING TCR-4 AND TCR-14.

3. FOR CONDUIT LIMITS, CONDUIT TIE-IN POINTS, AND ADDITIONAL
DETAILS, SEE SHEETS 40-41/65.

TCW

TLL

TCY

TWE

TYE

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
CHANNELIZING LINE, WHITE, 12"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
LANE LINE, WHITE, 6"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
CHANNELIZING, YELLOW, 12"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE, WHITE, 6"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE,YELLOW, 6"

WE

LL

ITEM 624, EDGE LINE, 6", TYPE 1 (WHITE)

ITEM 624, LANE LINE, 6", TYPE 1 (WHITE)

1

WORK THIS PHASE

WORK COMPLETED IN
PREVIOUS PHASE

LEGEND:

EXISTING PAVEMENT MARKINGA

ITEM 254 - PAVEMENT PLANING,
ASPHALT CONCRETE (VARIABLE DEPTH)1

ITEM SP 404 - ASPHALT CONCRETE
SURFACE COURSE, USING CRUSHED
STONE, PG64-22 (114" MINIMUM)

2

ITEM SP 403 - ASPHALT CONCRETE
LEVELING COURSE, USING CRUSHED
STONE, PG 76-22 (FR) (T=VARIABLE)

3

4 ITEM SP 407 - NON-TRACKING TACK COAT

1
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50

114+00 115+00 116+00 117+00 118+00 119+00 121+00 122+00 123+00 124+00 125+00 126+00

PC
: 1

24
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9.
50

℄ OHIO TURNPIKE

+6
5

STA. 115+27, 3.50' RT
CONNECT TEMPORARY DRAINAGE TO EXISTING CATCH BASIN.
FOR MOT TEMPORARY DRAINAGE DETAILS, SEE SHEET 41

STA. 115+27, 3.50' RT TO STA. 117+65, 3.50' RT.
238' - 12" CONDUIT, TYPE B
FOR TEMPORARY DRAINAGE CONTINUANCE

STA. 117+65, 3.50' RT TO STA. 124+19, 3.50' RT
654' - 12" SLOTTED DRAIN PER ODOT

STANDARD CONSTRUCTION DRAWING DM-1.3
FOR TEMPORARY DRAINAGE

STA. 117+65, 3.50' RT TO STA. 124+19, 3.50' RT
654' - 12" SLOTTED DRAIN PER ODOT STANDARD
CONSTRUCTION DRAWING DM-1.3 FOR
TEMPORARY DRAINAGE
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+8
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92

℄ OHIO TURNPIKE

STA. 149+50, 3.50' LT TO STA. 152+40, 3.50' LT.
300' - 12" SLOTTED DRAIN PER ODOT

STANDARD CONSTRUCTION DRAWING DM-1.3
FOR TEMPORARY DRAINAGE

EXISTING INLET STA. 152+50, LT & RT, ℄ OHIO TURNPIKE
EXISTING GRATE (N&S) ELEVATION = 1167.20±

EXISTING 15" (N) ELEVATION = 1161.25±
TEMPORARY 12" (W) ELEVATION = 1165.70 ±

REMOVE BARRIER INLET TO BOTTOM OF GRATE FRAME,
COVER WITH STEEL PLATE AND PAVE OVER;

RE-BUILD/REPLACE DURING PHASE 4
FOR MOT TEMPORARY DRAINAGE DETAILS, SEE SHEET  41

EXISTING MH STA. 152+45, 7.00' LT, ℄ OHIO TURNPIKE
EXISTING RIM ELEVATION = 1166.89±
EXISTING 15" (N) ELEVATION = 1161.17±
REMOVE MH RISER TO BOTTOM OF FRAME, COVER WITH
STEEL PLATE AND PAVE OVER;
RE-BUILD/REPLACE DURING PHASE 4
FOR MOT TEMPORARY DRAINAGE DETAILS, SEE SHEET  41

STA. 152+50, 3.50' LT TO STA. 156+40, 3.50' LT
390' - 12" SLOTTED DRAIN PER ODOT

STANDARD CONSTRUCTION DRAWING DM-1.3
FOR TEMPORARY DRAINAGE

STA. 149+50, 3.50' LT.
INSTALL TEMPORARY CATCH BASIN,TYPE CB-3

STA. 152+50, 3.50' LT TO STA. 156+40, 3.50' LT
390' - 12" SLOTTED DRAIN PER ODOT STANDARD
CONSTRUCTION DRAWING DM-1.3 FOR
TEMPORARY DRAINAGE
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2±

STA. 149+40, 7.00' LT.
11' - 12 " CONDUIT, TYPE B, AND
CONNECT TO EXISTING MANHOLE
FOR TEMPORARY DRAINAGE CONTINUANCE
FOR MOT TEMPORARY DRAINAGE DETAILS,
SEE SHEET 41

TEMPORARY DRAINAGE PLAN  - CROSSOVER NUMBER 1

TEMPORARY DRAINAGE PLAN  - CROSSOVER NUMBER 2
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NOTES:
1. 12" DIAMETER SLOTTED DRAIN ALUMINUM COATED STEEL

CONDUIT 707.01 WITH 6 INCH TRAPEZOIDAL GALVANIZED
SOLID BAR GRATE AS APPROVED BY THE ENGINEER. ALL
COSTS FOR LABOR AND MATERIALS, INCLUDING TYPE 2
BEDDING, AND BACKFILLING AS DETAILED ON STANDARD
CONSTRUCTION DRAWING DM-1.3 IS INCLUDED IN THE PRICE
BID PER FOOT FOR ITEM 611, 12“ SLOTTED DRAIN,TYPE 1 .

2. FOR TEMPORARY PAVEMENT AND TEMPORARY DRAINAGE
PLACEMENT DETAILS, SEE SHEET 6 - 7

3. FOR PHASING DETAILS SEE SHEETS  14 - 33
4. FOR CROSSOVER GEOMETRY, SEE SHEETS 34 - 39
5. FOR TEMPORARY DRAINAGE TIE-IN DETAILS, SEE SHEET 41
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TEMPORARY DRAINAGE CONDUIT TIE-IN DETAIL
STA. 115+27

℄ OHIO TURNPIKE

EXISTING MEDIAN BARRIER

EXISTING CATCH
BASIN GRATE
ELEV. 1123.83±

TEMPORARY 12"
DRAINAGE CONDUIT
ELEV. 1122.33±

EXISTING OUTFALL PIPE
ELEV. 1117.00±

3.50'

N.T.S.

TEMPORARY DRAINAGE CONDUIT TIE-IN DETAIL
STA. 152+50

℄ OHIO TURNPIKE

EXISTING MEDIAN BARRIER

EXISTING CATCH
BASIN GRATE

ELEV. 1167.20±

TEMPORARY 12"
DRAINAGE CONDUIT

ELEV. 1165.70±

EXISTING OUTFALL PIPE
ELEV. 1160.00±

3.50'

N.T.S.

TEMPORARY CATCH BASIN
STA. 149+50

℄ OHIO TURNPIKE

EXISTING MEDIAN BARRIERSTA. 149+50, 3.50' LT
TEMPORARY CATCH BASIN,

TYPE CB-3
 GRATE ELEV. 1164.88±,

TO BE REMOVED PER SP 202

TEMPORARY 12"
DRAINAGE CONDUIT

ELEV. 1163.38

11' - 12" CONDUIT, TYPE B,
TEMPORARY DRAINAGE CONDUIT

SHALL CONNECT TO EXISTING
MANHOLE, STA. 149+40, 7.00' LT

3.50'

N.T.S.
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