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GENERAL SUMMARY
ITEM TOTAL UNIT ITEM DESCRIPTION SHEET NUMBER

GENERAL
IB.ART.6 LUMP SUM LUMP SUM PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND
SP 614 LUMP SUM LUMP SUM MAINTAINING TRAFFIC
SP 619 20 MONTH FIELD OFFICE
SP 623 LUMP SUM LUMP SUM CONSTRUCTION LAYOUT SURVEY

624 LUMP SUM LUMP SUM MOBILIZATION

MAINTENANCE OF TRAFFIC
251 300 SQ. YD. PARTIAL DEPTH PAVEMENT REPAIR 2
255 300 SQ. YD. FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT 2
255 300 SQ. YD. FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT (USING RAPID REPAIR CONCRETE MIX MATERIAL) 2
255 600 FT FULL DEPTH SAWING 2
611 249 FT 12" CONDUIT, TYPE B, 707.33 9
611 1,344 FT 12" SLOTTED DRAIN, TYPE 1
614 720 DAY PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 10

SP 614ZP 10,900 HOURS ZONE PERSON WITH ZONE VEHICLE 10
SP 614C 12.98 MILE REMOVAL OF PAVEMENT MARKINGS 10

614 9,715 FT WORK ZONE PAVEMENT MARKINGS, CHANNELIZING LINE, WHITE, 12"
614 2.54 MILE WORK ZONE PAVEMENT MARKINGS, LANE LINE, WHITE, 6"
614 4,454 FT WORK ZONE PAVEMENT MARKINGS, CHANNELIZING LINE, YELLOW, 12"
614 4.54 MILE WORK ZONE PAVEMENT MARKINGS, EDGE LINE, WHITE, 6"
614 10.83 MILE WORK ZONE PAVEMENT MARKINGS, EDGE LINE, YELLOW, 6"
614 8 EACH WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UNIDIRECTIONAL)
614 10 CU. YD. ASPHALT CONCRETE FOR MAINTAINING TRAFFIC
614 5 EACH REPLACEMENT SIGN 9
614 2 EACH WORK ZONE CROSSOVER LIGHTING SYSTEM

SP 622 19,463 FT PORTABLE CONCRETE BARRIER (WITHOUT GLARE SCREEN)
SP 622 7,914 FT PORTABLE CONCRETE BARRIER (WITH GLARE SCREEN)

SP 626A 1,320 EACH CONSTRUCTION ZONE MARKERS
630 16 SQ. FT. SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, AS DIRECTED BY THE ENGINEER 9
642 10.00 MILE PAVEMENT MARKING, MISC.: FINAL PAVEMENT MARKING PREPARATION, AS PER PLAN 9

SPECIAL 10,653 FT "SNAP" MILL AND FILL 9
SPECIAL LUMP SUM LUMP SUM EXISTING CROSSOVER TO BE CLOSED/RE-OPENED 9

ROADWAY
201 1 LUMP CLEARING AND GRUBBING
202 1,118 FT CONCRETE BARRIER REMOVED
202 199 FT CURB REMOVED
254 16,998 SQ. YD. PAVEMENT PLANING

SP 404 590 CU. YD. ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG 76-22 (FR) (T = 1-1/4")
SP 403 708 CU. YD. ASPHALT CONCRETE LEVELING COURSE, USING CRUSHED STONE, PG 76-22 (FR) (T=VARIABLE)

407 2,295 GAL NON-TRACKING TACK COAT
606 100 FT MGS GUARDRAIL REBUILT
606 2 EACH MGS BRIDGE TERMINAL, TYPE 1
606 2 EACH MGS BRIDGE TERMINAL, TYPE 2
609 199 FT ASPHALT CONCRETE CURB, TYPE 1, PG 64-22
609 15 FT CURB, TYPE 4C
611 3 EACH CATCH BASIN ADJUSTED TO GRADE

SP 621 24 EACH RAISED PAVEMENT MARKINGS
622 1,118 FT CONCRETE BARRIER, TYPE B-50, AS PER PLAN
642 2.00 MILE EDGE LINE, 6", TYPE 1 (WHITE)
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ITEM TOTAL UNIT ITEM DESCRIPTION SHEET NUMBER

ROADWAY (CONTINUED)
642 2.00 MILE EDGE LINE, 6", TYPE 1 (YELLOW)
642 6.00 MILE LANE LINE, 6", TYPE 1 (WHITE)

SP 626 8 EACH BARRIER REFLECTOR, TYPE B, WHITE
SP 626 16 EACH BARRIER REFLECTOR, TYPE B, YELLOW
SP 626 8 EACH GUARDRAIL REFLECTOR, TYPE A, WHITE
SPECIAL 10,653 FT SONIC NAP ALERT PATTERN (SNAP)

STRUCTURES
202 425 SQ. YD. APPROACH SLAB REMOVED

SP 202 1 LUMP PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 55
SP 509 189,875 POUND EPOXY COATED REINFORCING STEEL, GRADE 60

509 100 POUND REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL
SP 511(QC2) 495 CU. YD. CLASS QC2 CONCRETE, SUPERSTRUCTURE DECK SLAB
SP 511(QC2) 94 CU. YD. CLASS QC2 CONCRETE, BARRIERS AND PARAPETS
SP 511(QC2) 131 CU. YD. CLASS QC2 CONCRETE, ABUTMENT SLABS

511 2 CU. YD. CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING
513 12,042 EACH WELDED STUD SHEAR CONNECTORS
513 20 EACH STRUCTURAL STEEL, MISC: COVER PLATE FATIGUE RETROFIT 45
513 16 EACH STRUCTURAL STEEL, MISC: END DIAPHRAGM REPLACEMENT 45

SP 516B 726 FOOT SEALING OF CONSTRUCTION JOINTS 46
SP 516G 36 EACH REPLACE EXPANSION BEARING DEVICE

516 1 LUMP JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE
SP 519 32 SQ. FT. PATCHING OF CONCRETE STRUCTURES

526 425 SQ. YD. REINFORCED CONCRETE APPROACH SLABS
SP 527 1 LUMP FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES
SP 533 254 FOOT 3" CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT
SP 536 2,396 SQ. YD. CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS
SP 536 916 SQ. YD. CONCRETE WEATHERPROOFING, SUBSTRUCTURE
SP 536 582 SQ. YD. CONCRETE WEATHERPROOFING, PARAPETS
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10'-0" EXISTING
SHOULDER

40'-0"

℄ EASTBOUND LANES℄ OHIO TURNPIKE

MOT TYPICAL SECTION - PHASE 2
WESTBOUND CONSTRUCTION

WORK AREA

4'-0" 12'-0" 12'-0" 6'-0" 12'-0" 4'-0"

2'-0"2'-0" 2'-0"

12'-0"
LANE LANELANELANE

LIMITING STATIONS:
STA. 93+42.13 TO STA. 178+63.30

32" PORTABLE BARRIER
(WITH GLARE SCREEN)TWE TCW

TYE

TYE TLL TWE

40'-0"

℄ WESTBOUND LANES ℄ EASTBOUND LANES℄ OHIO TURNPIKE

28'-0"12'-0"12'-0"

4'-0" 2'-0"

22'-0"

10'-0"
SHOULDER

WORK AREA

LANELANE

MOT TYPICAL SECTION - PHASE 1
CROSSOVER CONSTRUCTION

40'-0"

28'-0" 12'-0" 12'-0"

4'-0"2'-0"

22'-0"

10'-0"
SHOULDER

WORK AREA

LANE LANE

LIMITING STATIONS:
STA. 100+28.83 TO STA. 178+29.37

32" PORTABLE BARRIER

21

TEMPORARY SLOTTED DRAIN, TYPE 2
AS PER ODOT STANDARD DRAWING DM-1.3

(SEE NOTE 3)

A A A
A

A
A

3
4 4

40'-0"

12'-0" 12'-0"12'-0"10'-0"
SHOULDER

14'-9"
SHOULDER

40'-0"

12'-0"12'-0" 12'-0" 10'-0"
SHOULDER

14'-9"
SHOULDER

℄ WESTBOUND LANES ℄ EASTBOUND LANES℄ OHIO TURNPIKE

MOT TYPICAL SECTION - PRE-PHASE 1
SNAP REMOVAL & SHOULDER REPAIRS

LIMITING STATIONS:
STA. 95+48.83 TO STA. 189+30.00

LANE LANE LANE LANELANE LANE
2'-6"

WORK THIS PHASE

WORK COMPLETED IN
PREVIOUS PHASE

LEGEND:

Z:
\P

ro
je

ct
s\

10
02

7-
O

TI
C

 7
2-

22
-0

2\
71

-2
2-

02
\0

4 
D

es
ig

n 
Ph

as
e\

M
O

T\
Sh

ee
ts

\7
1-

22
-0

2_
M

O
T_

Ty
pi

ca
l_

Se
ct

io
n_

00
1.

dw
g

, O
TI

C
-H

al
f.c

tb, P
LO

T 
D

AT
E:

  20
24

-0
1-

26 2
:4

4 
PM

,S
C

AL
E:

  1:
1 ,

 B
Y:

 ifo
ye

NOTES:

1. THE CONTRACTOR SHALL SCHEDULE SHOULDER REHABILITATION
SO THAT THERE ARE NO DROP OFFS WITHIN THE CONSTRUCTION
ZONE AT THE END OF EACH WORK DAY.

2. FOR DETAILS OF SIDE MOUNTED DELINEATORS ON PORTABLE
BARRIER SEE OTIC STANDARD DRAWING TCR-4 AND TCR-14.

3. FOR CONDUIT LIMITS, CONDUIT TIE-IN POINTS, AND ADDITIONAL
DETAILS, SEE SHEETS 40-41/65.
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EXISTING PAVEMENT MARKINGA

ITEM 254 - PAVEMENT PLANING,
ASPHALT CONCRETE (VARIABLE DEPTH)1

ITEM SP 404 - ASPHALT CONCRETE
SURFACE COURSE, USING CRUSHED
SLAG, PG 76-22 (114" MINIMUM)

2

TCW

TLL

TCY

TWE

TYE

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
CHANNELIZING LINE, WHITE, 12"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
LANE LINE, WHITE, 6"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
CHANNELIZING, YELLOW, 12"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE, WHITE, 6"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE,YELLOW, 6"

ITEM SP 403 - ASPHALT CONCRETE
LEVELING COURSE, USING CRUSHED
STONE, PG 76-22 (FR) (T=VARIABLE)

3

4 ITEM SP 407 - NON-TRACKING TACK COAT

1
1

3



40'-0"

12'-0"
LANE

12'-0"
LANE

12'-0"
LANE

10'-0"
SHOULDER

14'-9"
SHOULDER

40'-0"

12'-0"
LANE

12'-0"
LANE

12'-0"
LANE

10'-0"
SHOULDER

14'-9"
SHOULDER

℄ WESTBOUND LANES ℄ EASTBOUND LANES

MOT TYPICAL SECTION - POST-PHASE 4
SNAP INSTALLATION

℄ OHIO TURNPIKE

LIMITING STATIONS:
STA. 95+48.83 TO STA. 189+30.00

2'-6"

40'-0"

℄ WESTBOUND LANES ℄ EASTBOUND LANES

28'-0"12'-0"12'-0"

4'-0" 2'-0"

22'-0"

10'-0"
SHOULDER

WORK AREA

LANELANE

MOT TYPICAL SECTION - PHASE 4
CROSSOVER REMOVAL

28'-0" 12'-0" 12'-0"

4'-0"2'-0"

22'-0"

10'-0"
SHOULDER

WORK AREA

LANE LANE

℄ OHIO TURNPIKE

LIMITING STATIONS:
STA. 95+93.95 TO STA. 178+29.37

32" PORTABLE BARRIER32" PORTABLE BARRIER

REMOVE TEMPORARY SLOTTED DRAIN, TYPE 2
AS PER ODOT STANDARD DRAWING DM-1.3

(SEE NOTE 3)

WE
LL TYE

WE
LLTYE

21 3
4 4

10'-0" EXISTING
SHOULDER

40'-0"

℄ OHIO TURNPIKE

MOT TYPICAL SECTION - PHASE 3
EASTBOUND CONSTRUCTION

WORK AREA

4'-0"12'-0"12'-0"6'-0"12'-0"4'-0"

2'-0" 2'-0"2'-0"

12'-0"
LANELANE LANE LANE

℄ WESTBOUND LANES

LIMITING STATIONS:
STA. 95+48.83 TO STA. 189+30.00

32" PORTABLE BARRIER
(WITH GLARE SCREEN)TWE TYE

TLL

TYE TLL
TWE
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NOTES:

1. THE CONTRACTOR SHALL SCHEDULE SHOULDER REHABILITATION
SO THAT THERE ARE NO DROP OFFS WITHIN THE CONSTRUCTION
ZONE AT THE END OF EACH WORK DAY.

2. FOR DETAILS OF SIDE MOUNTED DELINEATORS ON PORTABLE
BARRIER SEE OTIC STANDARD DRAWING TCR-4 AND TCR-14.

3. FOR CONDUIT LIMITS, CONDUIT TIE-IN POINTS, AND ADDITIONAL
DETAILS, SEE SHEETS 40-41/65.

TCW

TLL

TCY

TWE

TYE

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
CHANNELIZING LINE, WHITE, 12"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
LANE LINE, WHITE, 6"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
CHANNELIZING, YELLOW, 12"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE, WHITE, 6"

ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE,YELLOW, 6"

WE

LL

ITEM 624, EDGE LINE, 6", TYPE 1 (WHITE)

ITEM 624, LANE LINE, 6", TYPE 1 (WHITE)

1

WORK THIS PHASE

WORK COMPLETED IN
PREVIOUS PHASE

LEGEND:

EXISTING PAVEMENT MARKINGA

PHASE 1, ITEM 254 - PAVEMENT PLANING,
ASPHALT CONCRETE (VARIABLE DEPTH)1

PHASE 1,ITEM SP 404 - ASPHALT
CONCRETE SURFACE COURSE, USING
CRUSHED SLAG, PG 76-22 (114" MINIMUM)

2

PHASE 1,ITEM SP 403 - ASPHALT
CONCRETE LEVELING COURSE, USING
CRUSHED STONE, PG 76-22 (FR) (T=VARIABLE)

3

4 PHASE 1, ITEM SP 407 - NON-TRACKING
TACK COAT

1

3

3
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