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CONSTRUCTION OHIO TURNPIKE

¢
G WESTBOUND LANES 00" 1 100" @ EASTBOUND LANES
12:0" ‘ 12-0" 14-3" 3" 14-3" 120" 120"
EXISTING PAVEMENT EXISTING PAVEMENT EXISTING SHOULDER [ EXISTING SHOULDER EXISTING PAVEMENT EXISTING PAVEMENT
EX. CONCRETE BARRIER
PROFILE GRADE X Dorsen EENOIEY . / PRO/;/;/;(;TADE
0.0156+ a &3 0.0156+ VARIE. VARIES 0.0156% 0.01562 2 +
PROPOSED TEMPORARY SLOTTED DRAIN, TYPE 2 AS
PER ODOT STANDARD DRAWING DM-1.3.
(NOTE THAT SLOTTED DRAIN IS LOCATED RIGHT OF
THE CENTERLINE OF CONSTRUCTION WITH
CROSSOVER #2/#4), SEE NOTE 4 NOTES:

ITEM LEGEND

PROPOSED TEMPORARY PAVEMENT
MINIMUM 13" THICKNESS

B

ITEM SP 404 - 1 1/2" ASPHALT CONCRETE SURFACE
COURSE, USING CRUSHED STONE, PG64-22

ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE
(VARIABLE DEPTH)

ITEM 622 - CONCRETE BARRIER TYPE B-50, AS PER PLAN
ITEM SP 404A - JOINT SEALER (APPLIED TO VERTICAL FACE)
ITEM 252 - FULL DEPTH PAVEMENT SAWING

ITEM 407 - NON-TRACKING TACK COAT (APPLIED @ 0.06 GAL/S.Y.
FOR INTERMEDIATE COURSE, 0.075 GAL/S.Y. FOR SURFACE COURSE)

SP 304 - AGGREGATE BASE (T=6")

SP 304 - GRANULAR MATERIAL (T=6"+/-)

OCNCONONONONONONONC,

SP 302 - BITUMINOUS AGGREGATE BASE, PG64-22 (T=10")
(2 EQUAL LIFTS) (SEE NOTE 7)

A
PROPOSED MAINTENANCE OF TRAFFIC CROSSOVER SECTION

EXISTING MEDIAN BARRIER REMOVAL LIMITS:
CROSSOVER #1 AND #3 - STA. 891+38 TO STA. 896+98
CROSSOVER #2 AND #4 - STA. 959+45 TO STA. 965+05

(SEENOTES 2 & 3)

& CONSTRUCTION OHIO TURNPIKE

143" ‘ 14-3"

e

bl o0

TO BE FIELD VERIFIED

0.0156

LOCATION OF EXISTING UNDERDRAIN

CROSSOVER #1 AND #3 RESTORATION TYPICAL SECTION

PROPOSED MEDIAN BARRIER RESTORATION LIMITS:
CROSSOVER #1 AND #3 - STA. 891+38 TO STA. 896+98

& CONSTRUCTION OHIO TURNPIKE

14'-3" ‘ 143"

0.0156

ol

I

7)(8
LOCATION OF EXISTING UNDERDRAIN /

©]G)

TO BE FIELD VERIFIED

CROSSOVER #2 AND #4 RESTORATION TYPICAL SECTION

0.0156

PROPOSED MEDIAN BARRIER RESTORATION LIMITS:
CROSSOVER #2 AND #4 - STA. 959+45 TO STA. 965+05

> > [>

B> > >

1. THE CONTRACTOR SHALL REMOVE THE EXISTING
SURFACE COURSE OF ASPHALT WITHIN THE LIMITS
OF THE PROPOSED CROSSOVER TEMPORARY

PAVEMENT IN ORDER TO PROVIDE THE MINIMUM 13"
PAVEMENT THICKNESS. COST OF REMOVAL,
SURFACE PREPARATION, NON-TRACKING TACK COAT

AND PLACEMENT OF VARIABLE DEPTH TEMPORARY
PAVEMENT INCLUDING, BUT NOT LIMITED TO, THE
REMOVAL OF TEMPORARY PAVEMENT, TO BE
INCLUDED IN THE SQUARE YARD PRICE FOR ITEM
615 - PAVEMENT FOR MAINTAINING TRAFFIC, CLASS
A, AS PER PLAN.

2. CONTRACTOR IS TO REMOVE ENTIRE MEDIAN

BARRIER WALL DURING DEMOLITION OPERATIONS.
MEDIAN BARRIER WALL FOUNDATION MAY REMAIN
DURING CONSTRUCTION AND BE REPLACED DURING
THE CROSSOVER RESTORATION.

3. THE CONTRACTOR SHALL CLOSE THE MEDIAN

BARRIER OPENING AT THE END OF THE PHASE 1
EASTBOUND CONSTRUCTION SEASON USING 50"
PORTABLE BARRIER. THE CONTRACTOR SHALL
REOPEN THE MEDIAN BARRIER OPENING AT THE
START OF THE PHASE 2 WESTBOUND
CONSTRUCTION SEASON.

ALL LABOR, EQUIPMENT AND MATERIAL COSTS
ASSOCIATED WITH THE CLOSURE AND REOPENING
OF THE MEDIAN BARRIER OPENING SHALL BE
INCLUDED IN THE LUMP SUM BID FOR ITEM SPECIAL
- EXISTING CROSSOVER TO BE CLOSED/RE-OPENED.

4. THE CONTRACTOR SHALL TERMINATE THE

MULTICELL CONDUIT BY PERMANENT CAPPING. THE
CONTRACTOR SHALL NOT REPLACE THE MULTICELL
CONDUIT. LABOR, EQUIPMENT, AND MATERIALS FOR
THE ABOVE DESCRIBED SHALL BE INCLUDED IN THE
LUMP SUM BID PRICE FOR ITEM SP 614 -
MAINTAINING TRAFFIC.

5. SEE SHEETS 65_-66 FOR CROSSOVER #1AND #3

TEMPORARY PAVEMENT AND SLOTTED DRAIN
DETAILS.

6. SEE SHEETS 67 - 68 FOR CROSSOVER #2 AND #4

TEMPORARY PAVEMENT AND SLOTTED DRAIN
DETAILS.

7. ITEM 407 - NON-TRACKING TACK COAT (APPLIED @
0.075 GAL./S.Y.) SHALL BE PLACED ON SURFACE OF
SP 302 AND ITEM 407 - NON-TRACKING TACK COAT
FOR INTERMEDIATE COURSE (APPLIED @ 0.06
GAL/S.Y.) SHALL BE PLACED BETWEEN THE LIFTS OF
SP 302.

. ALL LABOR, EQUIPMENT AND MATERIAL COSTS
ASSOCIATED WITH RESTORATION OF THE PAVEMENT
AS SHOWN ON THE DETAILS ON THIS SHEET FOR

THE CROSSOVERS SHALL BE INCLUDED IN THE
SQUARE YARD PRICE FOR ITEM 615 - PAVEMENT
FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN.

P:216.518.5544 F:216.518.5545

5595 Transportation Boulevard, Suite 100 Cleveland, Ohio 44125
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REVISIONS
REVISED PAY ITEM
CORRECTED ITEM UNIT
REVISED NOTES
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