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GENERAL NOTES

SAFETY AND CONTINUITY OF OPERATIONS OF TRAFFIC ON THE OHIO
TURNPIKE AND IN THE SERVICE, PLAZA SHALL BE OF THE UTMOST
IMPORTANCE AND SHALL AT ALL TIMES BE PROTECTED AND SAFEGUARDED.
THE CONTRACTOR SHALL DAILY, NOT LATER THAN NOON, INFORM THE
CHIEF ENGINEER AS TO HIS OPERATIONS AND METHOD OF WORK FOR THE
FOLLOWING DAY. WHENEVER SUCH WORK, IN THE OPINION OF THE CHIEF
ENGINEER MAY AFFECT THE SAFETY OF TRAFFIC

EXISTING UTILITIES

AT LEAST TWO WORKING DAYS BEFORE COMMENCING CONSTRUCTION
OPERATIONS, THE CONTRACTOR SHALL CONTACT THE OHIO UTILITIES
PROTECTION SERVICE AND THE OWNERS OF ANY UNDERGROUND UTILITY
FACILITY IN THE AREA FOR APPROPRIATE MARKING. THE CONTRACTOR
SHALL BE AWARE THAT WITHIN THE PROJECT LIMITS, AND QUEST. ALL
EXISTING FOC CABLES SHALL BE PROTECTED DURING CONSTRUCTION
UNLESS THEY ARE MARKED “ABANDONED”. BEFORE STARTING THE SITE
WORK, THE CONTRACTOR SHALL NOTIFY MClI AND LCI OF HIS PROPOSED
CONSTRUCTION  THAT THE  EXISTING COMMUNICATION  CABLING IS
UNDISTURBED BY THE CONTRACTOR’'S WORK.

AT LEAST TWO WORKING DAYS BEFOR.E COMMENCING ANY CONSTRUCTION
OPERATIONS IN AN AREA WHICH MAY INVOLVE EXISTING UNDERGROUND
LIGHTING OR COMMISSION COMMUNICATION FACILITIES, THE CONTRACTOR
SHALL NOTIFY: ON THE OHIO TURNPIKE OR AFFECT THE OPERATIONS OF
THE SERVICE PLAZA, THE METHOD OF DOING SUCH WORK SHALL BE
SUBMITTED TO THE CHIEF ENGINEER FOR HIS APPROVAL, WITHOUT WHICH
IT SHALL NOT BE COMMENCED OR PROSECUTED. ANY REQUEST FOR WORK
INVOLVING LANE CLOSURE(S) OR PARKING AREAS MUST BE SUBMITTED ON
AN APPROVED CLOSURE REQUEST FORM SUPPLIED BY THE COMMISSION.

PROJECT DATUM

VERTICAL DATUM IS TIED TO NORTH AMERICAN VERTICAL DATUM 1988
(NAVD 88) WITH THE LINEAR UNIT OF MEASURE BEING U.S. SURVEY FEET.
HORIZONTAL COORDINATES ARE BASED ON AN ARBITRARY COORDINATE
SYSTEM WHICH WAS USED AS THE BASIS FOR THE PHOTOGRAMMETRIC
MAPPING WITH THE LINEAR UNIT OF MEASURE BEING U.S. SURVEY FEET.

ITEM SP 404A — JOINT SEALER

FOR PLANNING PURPOSES, IT HAS BEEN ESTIMATED THAT THE
CONTRACTOR WILL USE AN ESTIMATED 8000 FEET OF SP 404A (4000
FEET FOR TOWPATH SERVICE PLAZA AND 4000 FEET FOR GREAT LAKES
SERVICE PLAZA) DURING THE NORMAL OPERATIONS OF THE PROJECT.
CONTRACT WILL BE COMPENSATED FOR ACTUAL QUANTITY USED.

A CONTINGENCY QUANTITY OF 4000 LF SP 404A — JOINT SEALER HAS
BEEN INCLUDED FOR USE AS DIRECTED BY THE CHIEF ENGINEER FOR
SEALING OF LONGITUDINAL, TRANSVERSE, AND/OR BUTT JOINTS THAT
OCCUR WITHIN THE PROJECT AREA FOR EACH LIFT. JOINT SEALING WILL
BE DEPENDENT ON THE PROPOSED TEMPORARY TRAFFIC CONTROL PLAN
SUBMITTED BY THE CONTRACTOR. ALL LABOR, EQUIPMENT, MATERIALS,
AND INCIDENTALS NEEDED TO COMPLETE THIS ITEM SHALL BE PAID FOR
AT THE UNIT PRICE BID PER FOOT FOR ITEM SP 404A — JOINT SEALER.

ITEM 614—ASPHALT CONCRETE FOR MAINTAINING TRAFFIC

THIS ITEM SHALL CONSIST OF THE CONTRACTOR PROVIDING 100 CU.YD. OF

ITEM 614—ASPHALT CONCRETE FOR MAINTAINING TRAFFIC. THIS ITEM
SHALL BE USED FOR WEDGING PURPOSES TO AID IN TRANSITIONING
TRAFFIC FROM NORMAL TO MILLED SURFACES AND BACK. SMOOTH

TRANSITIONS BETWEEN MILLED SURFACES AND PAVED SURFACES SHALL BE
MAINTAINED AT ALL TIMES. AT NO TIME SHALL TRAFFIC BE SUBJECTED
TO SUDDEN DIPS, DROPOFFS, OR BUMPS. ASPHALT WEDGING OF
TRANSITION AREAS SHALL BE FOLLOWING ODOT STANDARD DRAWING
MT—101.90. MATERIAL SUPPLIED FOR THIS ITEM SHALL COMPLY WITH THE
REQUIREMENTS OF 614.13. PAYMENT FOR THIS ITEM SHALL INCLUDE ALL
LABOR, EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO
COMPLETE THIS ITEM INCLUDING PLACING AND REMOVING THE ASPHALT
CONCRETE. THIS ITEM SHALL BE PAID FOR AT THE UNIT BID PRICE FOR
ITEM 614—ASPHALT CONCRETE FOR MAINTAINING TRAFFIC.

ITEM SP 614 — MAINTAINING TRAFFIC, AS PER PLAN

THE APPLICABLE REQUIREMENTS OF SP 614 AND THE REQUIREMENTS OF 614
APPLY INCLUDING THE FOLLOWING:

1.

10.

1.

ALL TEMPORARY TRAFFIC CONTROL DEVICES REQUIRED TO PROPERLY MAINTAIN
TRAFFIC AS OUTLINED IN THE PLANS, STANDARD DRAWINGS, AND/OR
SPECIFICATIONS SHALL BE PROVIDED BY THE CONTRACTOR. THIS SHALL
INCLUDE SIGNS, SIGN STANDS, DRUMS, CONES, ARROW BOARDS, AND/OR
MESSAGE BOARDS (IF NEEDED).

THE CONTRACTOR SHALL SUBMIT A PLAN, FOR REVIEW AND APPROVAL BY THE
CHIEF ENGINEER, THAT SHOWS HOW THE PAVEMENT PLANNING AND
RESURFACING OPERATIONS WILL BE PERFORMED FOR BOTH THE CAR AND
TRUCK PARKING AREAS. THE PLAN SHALL INCLUDE HOW TRAFFIC WILL BE
ROUTED WITHIN THE PLAZA DURING CONSTRUCTION AND SHALL INCLUDE ANY
SIGNS, ARROW BOARDS, FLAGGERS, AND/OR MESSAGE BOARDS THAT MAY BE
NEEDED TO PROPERLY ROUTE PLAZA TRAFFIC.

CONTRACTOR SHALL MAINTAIN ACCESS TO THE TRUCK AND CAR FUEL AREAS
FOR EXISTING PLAZA TRAFFIC AT ALL TIMES.

CONTRACTOR SHALL MAINTAIN ACCESS TO THE PLAZA LOADING DOCKS AND
SHALL COORDINATE OPERATIONS WITH PLAZA MANAGER TO ENSURE ACCESS IS
MAINTAINED.

TRAFFIC WILL BE PERMITTED TO TRAVEL ON A MILLED SURFACE PROVIDING
THE APPROPRIATE ASPHALT WEDGING IS IN PLACE, USING MATERIAL THAT
CONFORMS TO 614.13.

NO MORE THAN 50% OF THE CAR PARKING AREA MAY BE CLOSED TO PLAZA
TRAFFIC BETWEEN THE HOURS OF 9PM AND 6AM DAILY. THE CAR PARKING
AREA SHALL BE FULLY ACCESSIBLE TO TRAFFIC BETWEEN THE HOURS OF 6AM
AND 9PM DAILY.

NO MORE THAN 50% OF THE TRUCK PARKING AREA MAY BE CLOSE TO
TRAFFIC DURING BETWEEN THE HOURS OF 9AM AND 6PM DAILY. THE TRUCK
PARKING AREA SHALL BE FULLY ACCESSIBLE TO TRAFFIC BETWEEN THE HOURS
OF 6PM AND 9AM DAILY.

CONTRACTOR SHALL POST AT LEAST 2 WEEKS PRIOR TO PERFORMING ANY
WORK, A 180" X 24" BLACK ON ORANGE, "REDUCED TRUCK PARKING M.P.
170" SIGN, AT SPECIFIED LOCATIONS, BEFORE GREAT LAKES AND TOWPATH
SERVICE PLAZAS IF MORE THAN 30 PERCENT OF TRUCK PARKING IS CLOSED
AT SERVICE PLAZAS. APPROXIMATE SIGN LOCATIONS ARE AT M.P. 137.3 AND
138.2 EB AND 198.2 AND 197.7 WB. FINAL PLACEMENT MAY BE ADJUSTED
BY THE CHIEF ENGINEER TO MEET PLAN INTENT.

CONTRACTOR SHALL COVER EXISTING SIGNS THAT CONFLICT WITH |ITS
PROPOSED MOT SCHEME, WITH APPROVAL FROM THE CHIEF ENGINEER.

ANY AND ALL TEMPORARY TRAFFIC CONTROL ZONES IMPACTING TRAFFIC
WITHIN THE SERVICE PLAZA SHALL BE ADJUSTED, AT THE DIRECTION OF THE
CHIEF ENGINEER, TO ENSURE SAFE AND CONTINUOUS TRAFFIC FLOW WITHIN
THE SERVICE PLAZA AT ALL TIMES.

UNLESS SEPARATELY ITEMIZED, THE LUMP SUM PRICE BID FOR MAINTAINING
TRAFFIC, AS PER PLAN, SHALL ALSO INCLUDE THE COST OF MAINTAINING
TRAFFIC FLOW WITHIN THE PLAZA IN A SAFE CONDITION FOR PUBLIC USE,
PROVIDING FLAGGERS AND THEIR EQUIPMENT, FURNISHING TEMPORARY TRAFFIC
CONTROL DEVICES, CLEANING, MAINTAINING IN AN ACCEPTABLE CONDITION,
REMOVING AND RESETTING AND SUBSEQUENTLY FINALLY REMOVING TEMPORARY
TRAFFIC CONTROL SIGNS AND OTHER TEMPORARY TRAFFIC CONTROL ITEMS
LISTED ABOVE THAT ARE REQUIRED TO COMPLETE THE WORK.

INSTALLING A REPLACEMENT

THIS
GRATE, FRAME, AND CONCRETE TOP FOR SPECIFIED CATCH BASINS LOCATED
IN THE TRUCK, BUS, AND CAR PARKING AREAS FOR BOTH SERVICE PLAZAS.
THE CATCH BASIN REPLACEMENT GRATE, FRAME, AND CONCRETE TOP SHALL
BE SIZED BY THE APPLICABLE PORTIONS OF ODOT STANDARD DRAWING
CB-2-3('79), CB—2-4(’79), CB—2—-2A, CB—2-2B, CB—2-2C, CB—-2-3, AND
CB—2—-4. ALL REPLACEMENT GRATES AND FRAMES SHALL BE IN ACCORDANCE

ITEM SHALL CONSIST OF PROVIDING AND

WITH CMS 711.14 AND SHALL BE HEAVY DUTY. FRAME SHALL BE CAST INTO
THE REPLACEMENT CONCRETE TOP. THE CONCRETE TOP SHALL BE DESIGNED
AND REINFORCED FOR HS—20 WHEEL LOADING. THE CONTRACTOR SHALL
FIELD VERIFY EXISTING CONDITIONS BEFORE THE REPLACEMENT GRATE, FRAME,
AND CONCRETE TOP ARE FABRICATED TO ENSURE PROPER SIZING. SHOP
DRAWINGS SHALL BE SUBMITTED TO THE CHIEF ENGINEER FOR REVIEW AND
APPROVAL.

THE CONTRACTOR SHALL TAKE CARE WHEN REMOVING THE EXISTING GRATE,
FRAME, AND CONCRETE TOP TO ENSURE THE REMAINING PRECAST STRUCTURE
BELOW IS NOT DAMAGED. ALL AREAS DAMAGED DUE TO EXCESSIVE OR
IMPROPER REMOVAL SHALL BE REPAIRED OR REPLACED, BY THE CONTRACTOR,
AT NO ADDITIONAL COST.

THE REPLACEMENT CONCRETE TOP, CASTING, AND GRATE SHALL BE INSTALLED
AT THE ORIGINAL PLAN ELEVATION. FOR LOCATION, ELEVATION, AND TYPE OF
CATCH BASIN, REFER TO SHEETS 8/11 AND SHEETS 9/11 FOR ANY
ADDITIONAL INFORMATION.

PAYMENT FOR THIS ITEM SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS,
AND INCIDENTALS NECESSARY TO COMPLETE THIS ITEM INCLUDING ALL
REMOVAL AND REPLACEMENT OF ITEMS LISTED ABOVE. THIS ITEM SHALL BE
PAID FOR AT THE UNIT BID PRICE FOR EACH ITEM 611 — CATCH BASIN, AS
PER PLAN.

CATCH BASIN REPAIR
ITEM 611 - CATCH BASIN, AS PER PLAN

GREAT LAKES PLAZA TOWPATH PLAZA
NO. CB# NO. CB#
1 7 1 3
2 11* 2 8
3 14* 3 13
4 15%
5 18

*PER APPLICABLE PORTIONS OF ODOT STANDARD DRAWING CB—2—-2A, CB—2-2B, CB—2-3,

AND CB—2—4.

TOTAL NUMBER OF ITEM 611 FOR BOTH LOCATION IS 8 UNITS.
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ESTIMATED
QUANTITY ITEM DESCRIPTION
ITEM | TOTAL | UNIT
B. ART6|__1.00__] LUMP |PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND
> 254 (]100,600.00])SQ.YD. |PAVEMENT PLANING, ASPHALT CONCRETE (1=3")
254 | 7.300.00 | SQ.YD. |PAVEMENT PLANING, ASPHALT CONCRETE (1=2)
SP 402 | 5,400.00 | CU.YD. |ASPHALT CONCRETE INTERMEDIATE COURSE, USING CRUSHED STONE, PG 76-22(FR)
SP 404 | 3,750.00 | CU.YD. |ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG 76-22(FR)
SP 404A | 12,000.00 | FOOT |JOINT SEALER
407 | 16,700.00 | GALLON |NON-TRACKING TACK COAT
611 800 | EACH |CATCHBASIN, AS PER PLAN
614 700.00 | CU.YD. |ASPHALT CONCRETE FOR MAINTAINING TRAFFIC
SP614 | 1.00 | LUMP |MAINTAINING TRAFFIC, AS PER PLAN
621 2400 | EACH |RAISED PAVEMENT MARKERS REMOVED
SP621 | 2400 | EACH |RAISED PAVEMENT MARKERS
623 700 | LUMP |CONSTRUCTION LAYOUT SURVEY, AS PER PLAN
624 700 | LUMP |MOBILIZATION
642 | 21.484.00| FOOT |PARKING LOT STALL MARKING, TYPE 1
642 | 480.00 | FOOT |CROSSWALK LINE, TYPE 1
642 | 1,200.00 | FOOT |DOTTED LINE, 4", TYPE 1
642 758 MILE |4 EDGE LINE, TYPE 1
642 9.00 | FOOT |YIELD LINE, TYPE 1
642 | 4,287.00 | FOOT [10" TRANSVERSE LINE, TYPE 1
642 2200 | EACH |HANDICAP SYMBOL MARKING, TYPE 1
642 8400 | EACH |WORD ON PAVEMENT, 72 INCH, TYPE 1
642 52.00 | EACH |LANE ARROW, 72 INCH, TYPE 1

GREAT LAKE & TOWPATH SERVICE PLAZA
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