
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 1 

ISSUED: MARCH 20, 2024 
 

PROJECT NO.  59-24-02 & 43-24-02  
 
 

  PART A: PROJECT NO. 59-24-02 REPAIRS & RESURFACING EASTBOUND & 
WESTBOUND ROADWAYS M.P. 62.88 TO M.P. 73.95, PART B: PROJECT NO. 43-24-02 
BRIDGE DECK OVERLAY, REPAIR & REHABILITATION OHIO TURNPIKE OVER 1-

280/SR-420 M.P. 71.4 WOOD COUNTY, OHIO 
  

ISSUED MARCH 6, 2024 
 

OPENING DATE: 2:00 P.M. (EASTERN TIME) MARCH 27, 2024 
 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON MARCH 20, 2024 
 
 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
Plan Sheets 4, 7, 9, 12, 19 and 20 of 21 

-AND- 
Bid Schedule of Items and Estimated Quantities Worksheet 

Reference Nos.: 15, 16, and 25 
-AND- 

Additional Notes 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  March 20, 2024 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON MARCH 20, 2024: 
 

Q#1 Please review the quantity for the 2” pavement planing and 3” pavement planing. 
 
A#1  Pavement Planing quantities have been reviewed and revised.  Plan Sheet 20 of 21 has been 

reviewed and the quantity for ITEM 254, PAVEMENT PLANING, ASPHALT CONCRETE (T=2”) 
has been revised from 402050.00 to 400,000.00. The quantity for ITEM 254, PAVEMENT 
PLANING, ASPHALT CONCRETE (3”) has been revised from 115,700.00 to 197,600.00.  The 
Estimated Quantities Worksheet has been reviewed and revised.  The approximate quantity for 
Ref. No. 15 has been revised from 402,050.00 to 400,000.00. The approximate quantity for Ref. 
No. 16 has been revised from 115,700.00 to 197,600.00.  Revised Plan Sheet 20 of 21 and the 
Estimated Quantities Worksheet have been included with Addendum No. 1. 

 
Q#2 Please review the note on page 4/21 Emergency parking areas (EPA) Note says shoulders are 

only being milled at a depth of 1.5” Typical sections call out a 2” Mill. 
 
A#2  Plan Sheet 4 of 21 has been reviewed and revised.  Plan note for EMERGENCY PARKING AREAS, 

the depth of milling has been revised from 1-1/2” to 2” to match shoulder milling and paving 
depths.  Revised Plan Sheet 4 of 21 has been included with this Addendum No. 1. 

 
Note(s): Plan Sheet 12 of 21 has been reviewed and revised.  The wording for ITEM SPECIAL-

PATCHING OF CONCRETE BRIDGE DECKS, TYPE B, under MEASUREMENT AND 
PAYMENT, shall read ITEM SPECIAL – PATCHING CONCRETE BRIDGE DECKS, TYPE 
B   500 SQ.YD.   Revised Plan Sheet 12 of 21 has been included with this Addendum No. 1. 

 
Plan Sheets 19 and 20 of 21 have been reviewed and revised to adjust full depth pavement 
repair quantities.  The Contractor shall be aware that there will be no full depth pavement 
repairs (asphalt), eastbound or westbound, from Milepost 70 to Milepost 73.95. Plan Sheet 
19 of 21, the quantity for COLUMN 2 TOTAL has been revised from 300.15 to 40.02, the 
COLUMN 3 TOTAL has been revised from 406.87 to 220.11, the COLUMN 4 TOTAL has 
been revised from 440.22 to 0 and TOTAL has been revised from 1427.38 to 540.27.  Plan 
Sheet 20 of 21, the quantity for ITEM SP 451, FULL DEPTH PAVEMENT (ASPHALT) has 
been revised from 1427.38 to 540.27.  The Estimated Quantities Worksheet has been 
reviewed and the approximate quantity for Ref. No. 25 has been revised from 1427.38 to 
540.27.  Revised Plan Sheets 19 and 20 of 21 and the Estimated Quantities Worksheet have 
been included with Addendum No. 1.  
 
Plan Sheets 7 and 9 of 21 have been reviewed and revised.  Plan Sheet 7 of 21, the saw cut 
location has been revised to occur where the Work is intended.  Plan sheet 9 of 21, the 
paving work limits, and legend call outs have been revised to match the revised milling 
limits for the left lane. Revised Plan Sheets 7 and 9 of 21 have been included with 
Addendum No. 1.  

 
The Contractor shall reasonably cooperate with Chief Engineer and designee(s) to allow 
access by an under-bridge inspection vehicle atop Maumee River bridge deck to perform 
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NBIS inspections.  This access shall be permitted during Stage 2 Right and Center Lane 
closure for approximately four working days and coordinated through the Project. 
 

END OF ADDENDUM NO. 1 
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