OHIO

TURNPIKE

OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1
ISSUED: AUGUST 28, 2023

PROJECT NO. 99-22-07

BRIDGE REPAIRS
OHIO TURNPIKE OVER STATE ROUTE 163 - GENOA ROAD, M.P. 73.0
WOOD COUNTY, OHIO

ISSUED AUGUST 15, 2023

OPENING DATE: 2:00 P.M. (EASTERN TIME) AUGEST30 SEPTEMBER 6, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON AUGUST 28, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Special Provisions: SP 614ZP

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

August 28, 2023

Aimee W. Lane, Esq., Date
Director of Contracts Administration




ADDENDUM NO. 1
PROJECT NO. 99-22-07
PAGE 2

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON AUGUST 28, 2023:

Q#1 SP614ZP appears to be omitted from the Special Provisions. Please provide.
A#1  SP 614ZP is provided with this addendum.

Note: The Bid Opening Date has been extended from August 30, 2023, at 2:00 PM until September 6,
2023, at 2:00 PM.

END OF ADDENDUM NO. 1
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