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NOTES:

1.

CONTRACTOR SHALL ROUTE AVI & CITILOG XCAM CABLES THROUGH
POLE AND MAST ARM TO EQUIPMENT. INSTALL RUBBER GROMMET TO
PROTECT WIRE AT EXIT POINT. COIL 5'-0" OF WIRE AT EACH EQUIPMENT
LOCATION.

TCS INTEGRATOR SHALL MOUNT CABINET ON POLE USING STAINLESS
STEEL STRAPS. INSTALL NIPPLE BETWEEN CABINET AND POLE FOR
CABLE ENTRY. CABINET SHALL BE SUPPLIED BY TCS INTEGRATOR.

CONTRACTOR SHALL INSTALL ALL ACCESS GATES, CONDUIT, WIRE AND
POLE INFRASTRUCTURE. TCS INTEGRATOR SHALL INSTALL TCS
EQUIPMENT, TEST AND TERMINATE WIRE.

REFER TO GATE RETAILS ON E133 AND [1131.

BACKGATE CABINET SHALL BE SAGINAW SCE—20EL1610SSLP STAINLESS
STEEL WITH OPTIONAL MOUNTING KIT SCE—ELMFK4.
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