
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 2 

ISSUED: MAY 23, 2023 
 

PROJECT NO.  54-22-01(REBID) 
 
 

  ERIE ISLANDS PUMP STATION AND FORCE MAIN ERIE ISLANDS SERVICE PLAZA 
MILEPOST 100.00 SANDUSKY COUNTY, OHIO 

  
ISSUED MAY 2, 2023 

 
OPENING DATE: 2:00 P.M. (EASTERN TIME) MAY 23 30, 2023 

 
ATTENTION OF BIDDERS IS DIRECTED TO: 

 
ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON MAY 23, 2023 

 
MODIFICATIONS TO THE CONTRACT DOCUMENTS 

 
Plan Sheets: 6, 36, 37, 38 of 43 

 
-AND- 

 
Bid Schedule of Items and Estimated Quantities Worksheet 

Reference Nos.: 19, 20, and 21 
 

 
 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  May 23, 2023 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON MAY 23, 2023: 
 

Q#1 The project plans sheets 36 and 37 show a 332’ Jack and Bore under the turnpike overpass 
immediately followed by a 156’ Directional Drill under the Pickerel Creek road culverts.  We 
do not feel the case bore / directional drill are possible to complete as designed due to the 
limited space and depth of excavation for the connection pit between the two, as well its 
proximity to existing overpass foundations, existing culverts and power poles in this area.  We 
feel a better installation would be an approximately 700‘ Directional Drill as shown on 
attached.  This could be done per the project Directional Drilling spec with 6” PVC C900 
Certa-Loc carrier pipe alone, or if a casing pipe is required, a HDPE or PVC casing could be 
used or a TR Flex Ductile Iron casing if more durability is desired.  A case bore of this length 
would not be a suitable application of that form of installation due to the extended length.   

 
Should this option be selected we would also request an extension of the bid time in order to 
compile our bid, as in its current form we do not feel the job can be completed and will not be 
completing a bid. 

 
A#1 Plan Sheets 6, 36, 37, and 38 have been revised to reflect directional drilling for force main installation 

under the Ohio Turnpike. Reference Nos. 19, 20, and 21 have been updated on the Estimated Quantities 
Worksheet to reflect plan changes.  

 
 
 
 
Note: The Bid Opening Date was previously extended from May 23, 2023, at 2:00 PM until May 30, 

2023, at 2:00 PM. 
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