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UTILITIES NOTIFICATION AND UNDERGROUND UTILITIES

AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION
OPERATIONS IN AN AREA WHICH MAY INVOLVE UNDERGROUND UTILITY
FACILITIES, THE CONTRACTOR SHALL NOTIFY THE CHIEF ENGINEER, THE
REGISTERED UTILITY PROTECTION SERVICE, THE OHIO TURNPIKE
MAINTENANCE DEPARTMENT, AND THE OWNERS OF ANY UNDERGROUND
UTILITY FACILITY IN THE AREA FOR UTILITY STAKING. THE MARKING OR
LOCATING OF UTILITIES THROUGH THE UTILITY PROTECTION SERVICE
SHALL BE COORDINATED TO STAY APPROXIMATELY TWO DAYS AHEAD OF
THE COMMISSION. THE CONTRACTOR SHALL CONTACT THE COMMISSION
TO MARK ALL OF THEIR FACILITIES.

EXISTING SITE UTILITIES

DETAILS AND DIMENSIONS SHOWN IN THESE PLANS PERTAINING TO
EXISTING UTILITIES HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING
FACILITIES AND DO NOT NECESSARILY REPRESENT AS—BUILT CONDITIONS.
CONTRACT BID PRICES SHALL BE BASED ON RECOGNITION OF THE
UNCERTAINTIES DESCRIBED ABOVE. ALL PROJECT WORK SHALL BE BASED
UPON THE ACTUAL DETAILS AND DIMENSIONS PRESENTED ON THESE
PLANS AND SPECIFICATIONS WHICH WILL BE VERIFIED BY THE
CONTRACTOR IN THE FIELD.

THE CONTRACTOR MUST AVOID CONFLICTS WITH ALL EXISTING UTILITIES
WHETHER EXPLICITLY INDICATED IN THESE PLANS OR NOT.

THERE SHALL BE NO ADDITIONAL COMPENSATION FOR ANY ADDITIONAL
LABOR, MATERIALS, EQUIPMENT OR INCIDENTALS NECESSARY TO AVOID
CONFLICTS OR OBTAIN REQUIRED CLEARANCES.

FIBER OPTIC CABLE AND JUNCTION CHAMBER

UNDERGROUND FIBER OPTIC CABLE AND JUNCTION CHAMBERS ARE
KNOWN TO EXIST AT COMMISSION TOLL PLAZAS. THE CONTRACTOR IS
RESPONSIBLE FOR HAVING KNOWLEDGE OF THE FIBER OPTIC LOCATIONS
IN THE FIELD AND SHALL EXERCISE CAUTION WHEN PERFORMING ANY
EXCAVATION AND TRENCHING OPERATIONS IN THE VICINITY OF THE
UNDERGROUND FIBER OPTIC CABLE AND JUNCTION CHAMBERS.

[TEM 613 — LOW STRENGTH MORTAR BACKFILL, TYPE 3

ALL UTILITY TRENCHES SHALL BE BACKFILLED IN ACCORDANCE WITH THE
PROJECT SPECIFICATIONS. ALL TRENCH BACKFILLING UNDER THE
PROPOSED PAVEMENT AND PAVED SHOULDER AREAS SHALL BE
BACKFILLED USING LOW STRENGTH MORTAR BACKFILL MATERIAL IN
ACCORDANCE WITH ITEM 613 REQUIREMENTS. THIS BACKFILL MATERIAL
SHALL NOT BE USED FOR ANY ALUMINUM OR ALUMINUM COATED PIPE.
FOR ALUMINUM OR ALUMINUM COATED PIPE, FOLLOW THE SPECIFICATION
OUTLINED IN THE PIPE SPECIFICATION FOR TRENCH BACKFILLING.

THE USE OF THE LOW STRENGTH MORTAR BACKFILL SHALL BE FOR ALL
UTILITY TRENCHES UNDER ALL PAVEMENT, WALKS, ETC. INCLUDING BUT
NOT LIMITED TO STORM & SANITARY SEWERS, ELECTRICAL DUCT BANKS,
AND CONDUITS, WATERLINES, GAS LINES, TELEPHONE & COMMUNICATIONS
CONDUITS, SPARE CONDUITS FOR FUTURE USE, VOIDS AROUND
MANHOLES AND CATCH BASINS, SCALE PITS, TREADLE PITS, STRUCTURE
FOUNDATIONS AND BACKFILLING THE EXISTING UTILITY TUNNEL AFTER
THE INSTALLATION OF ELECTRICAL CONDUITS. ALSO, LOW STRENGTH
MORTAR BACKFILL MATERIAL SHALL BE USED TO BACKFILL AROUND ALL
ELECTRICAL CONDUITS WITHIN THE TOLL BOOTHS AND WITHIN THE
UTILITY BUILDING.

THE LOW STRENGTH MORTAR BACKFILL MATERIAL SHALL ALSO BE USED
FOR ALL TRENCH AND EXCAVATION VOIDS CREATED AS A RESULT OF

ANY PIPE OR STRUCTURAL REMOVAL WITHIN THE LIMITS OF PROPOSED
PAVEMENT AND PAVED SHOULDER AREAS.

NO SEPARATE PAYMENT SHALL BE CONSIDERED FOR THIS ITEM. IT
SHALL BE INCIDENTAL TO THE PERTINENT ITEM BEING CONSTRUCTED OR
REMOVED.

UTILITIES CONTACT INFORMATION

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT
CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS:

OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION
682 PROSPECT STREET
BEREA, OHIO 44017

WESTERN DIVISION TRADES
SUPERVISOR

440-971-2731

PERRYSBURG TOWNSHIP WATER
AND SEWER
26609 LIME CITY RAOD

419-241-1651
419-354-9090

AT&T
COLUMBIA GAS OF OHIO 130 N. ERIE ST. RM 714
235 N. ERIE STREET TOLEDO, OHIO 43604
TOLEDO, OHIO 43604 ROB FEY
419-248-5151 419-245-6572

TOLEDO EDISON

300 MADISON AVE.
TOLEDO, OHIO 43604
DOMINIC PINCIOTTI
800—447-3333
419-249-5278

NORTHWESTERN WATER AND
SEWER DISTRICT

12560 MIDDLETON PIKE
BOWLING GREEN, OHIO 43402
419-354-9090

TOLEDO DIVISION OF WATER
DISTRIBUTION

401 S. ERIE STREET
TOLEDO, OHIO 43604—4611
TERRY RUSSEAU, ACTING
COMMISSIONER
419-936—2826

CENTURY LINK
DOUG HALLOWAY

M:  216—426—-6010
0: 216—906—-6284

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS
ARE AS OBTAINED FROM THE OWNERS AS REQUIRED BY SECTION 153.64
O.R.C.

ROADWAY NOTES

CLEARING AND GRUBBING

ALL TREES, BRUSH AND STUMPS SHALL BE REMOVED WITHIN THE
CONSTRUCTION LIMITS AS SHOWN IN THE SITE PLANS. THIS WORK SHALL
BE COMPLETE UNDER ITEM 201, CLEARING AND GRUBBING. CLEARING
SHALL BE IN ACCORDANCE WITH CMS 201.03B. IF ANY AREAS
DESIGNATED IN THE SITE PLANS DO NOT NEED TO BE CLEARED OR
GRUBBED, THEN THE CONTRACTOR SHALL MOW THE GRASS AND ALL
OTHER GROWTH TO A HEIGHT OF 6 INCHES.

[TEM 202 — PAVEMENT REMOVED, AS PER PLAN

THE ITEM INCLUDES REMOVAL OF THE EXISTING PAVEMENT, EXCAVATING
THE EXISTING GRANULAR BASE UNDER THE EXISTING PAVEMENT, FULL
DEPTH EXCAVATION OF THE EXISTING RIGHT SHOULDER AND TRENCH
EXCAVATION FOR AGGREGATE DRAIN. EXISTING GRANULAR BASE
THICKNESS VARIES WITH AN ESTIMATED & INCHES THICK. THE
EXCAVATION OF THE EXISTING SHOULDER, INCLUDES APPROXIMATELY 12
INCHES OF MATERIAL, BUT NOT LIMITED TO, CHIP AND SEAL, GRANULAR
BASE AND EARTH. THESE THICKNESSES WERE DERIVED FROM THE
EXISTING PLANS AND MAY VARY IN THE FIELD. THE ESTIMATED
QUANTITIES FOR THIS WORK IS SHOWN ON THE DEMO PLAN.

PAYMENT FOR THE ABOVE WORK SHALL BE INCLUDED IN SP 680 AND
SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS
NECESSARY TO COMPLETE THE WORK.

GUARDRAIL REPLACEMENT

NO HAZARD SHALL BE LEFT UNPROTECTED EXCEPT FOR THE ACTUAL
TIME NECESSARY TO REMOVE, GRADE AND REINSTALL GUARDRAIL IN A
CONTINUOUS OPERATION. THE REMOVAL OF ALL GUARDRAIL SHALL AT
ALL TIMES BE AS DIRECTED BY THE CHIEF ENGINEER. NO GUARDRAIL
SHALL BE REMOVED UNTIL THE REPLACEMENT MATERIAL IS ON THE SITE,
READY FOR INSTALLATION. FAILURE TO COMPLY WITH THE REQUIREMENT
SHALL BE DEEMED SUFFICIENT CAUSE TO ORDER WORK SUSPENDED ON
THIS PROJECT UNTIL SUCH TIME THAT THE ENGINEER IS ASSURED OF
SAID COMPLIANCE.

PAYMENT FOR THIS ITEM WILL BE LUMP SUM IN ACCORDANCE WITH
ITEM SP 680 SITEWORK/GENERAL TRADES/ROADWAY.

PERRYSBURG, OHIO 43551 3 /2,/2022 A

[TEM SP 607A — REMOVE AND REUSE EXISTING FENCE

CAREFULLY RECONDITION AND RE—ERECT FENCE AND COMPONENT PARTS
AS NECESSARY AT NEW FENCE TIE IN POINTS DETAILED IN THE PLANS.

THE FOLLOWING CONTINGENCY QUANTITY HAS BEEN CARRIED TO THE
GENERAL SUMMARY TO BE USED AS DIRECTED BY THE CHIEF ENGINEER.

ITEM SP 607A — REMOVE AND REUSE EXISTING FENCE 150 FT.

[TEM 204, PROOF ROLLING

PROOF ROLLING SHALL BE PERFORMED AS DIRECTED BY THE CHIEF
ENGINEER.  PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE LUMP
SUM PRICE BID FOR ITEM SP 680.

[TEM 209, LINEAR GRADING

GRADED SHOULDERS AT LOCATIONS WHERE EXISTING GUARDRAIL IS
REMOVED OR WHERE NEW GUARDRAIL IS TO BE ERECTED, SHALL BE
RESHAPED AS DIRECTED BY THE CHIEF ENGINEER TO INSURE A SMOOTH
DRAINAGE SURFACE FREE OF ALL IRREGULARITIES. EXCESS EXCAVATION
RESULTING FROM RESHAPING SHOULDERS SHALL BE DISPOSED OF IN
ACCORDANCE WITH SP 105, UNLESS DIRECTED OTHERWISE BY THE CHIEF
ENGINEER.

BORROW

THE CONTRACTOR SHALL NOT OBTAIN BORROW FOR EMBANKMENT
CONSTRUCTION FROM WITHIN OHIO TURNPIKE RIGHT—OF—WAY UNLESS
DIRECTED TO DO SO IN WRITING BY THE CHIEF ENGINEER.

REMOVAL AND REPLACEMENT OF SOFT SUBGRADE

WHERE SOFT SUBGRADE IS ENCOUNTERED UNDER EXISTING PAVEMENT TO
BE REMOVED AND REPLACED AND DUE TO NO FAULT OR NEGLECT OF
THE CONTRACTOR, IT SHALL BE EXCAVATED, REMOVED, AND REPLACED
WITH SUITABLE MATERIAL IN ACCORDANCE WITH 204. THE FOLLOWING
CONTINGENCY QUANTITIES HAVE BEEN ESTABLISHED FOR USE AS
DIRECTED BY THE CHIEF ENGINEER AND HAVE BEEN CARRIED TO THE
GENERAL SUMMARY. ALTHOUGH THE ACTUAL QUANTITIES MAY VARY
SIGNIFICANTLY, THE CONTRACTOR WILL BE PAID AT THE UNIT COST FOR
THE ACTUAL QUANTITY OF THE PERTINENT BID ITEM INSTALLED
COMPLETE:

EFOR CUT AREAS:
ITEM 204 — EXCAVATION OF SUBGRADE 700 cU. YD.

FOR EMBANKMENT AREA:

ITEM 204 — EXCAVATION OF SUBGRADE 200 CU. YD.
ITEM 204 — GRANULAR MATERIAL, TYPE E 200 CU. YD.
ITEM 204 — GEOTEXTILE FABRIC 700 SQ. YD.

CONNECTION BETWEEN EXISTING AND PROPOSED GUARDRAIL

WHEN IT IS NECESSARY TO SPLICE PROPOSED GUARDRAIL TO EXISTING
GUARDRAIL, ONLY THE EXISTING GUARDRAIL WILL BE CUT, DRILLED OR
PUNCHED. THE CONNECTION SHALL BE MADE USING A W—BEAM, BEAM
SPLICE AS SHOWN IN AASHTO M 180—12, EXPECT THE BEAM WASHERS
ARE NOT TO BE USED. CONNECT MGS TO TYPE 5 GUARDRAIL PER
STANDARD DRAWING MGS—4.3 GUARDRAIL TRANSITIONS. PAYMENT SHALL
BE INCLUDED IN THE CONTRACT PRICE FOR LUMP SUM ITEM SP 680.

DESIGN AGENCY
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UTILITY NOTES UTILITIES NOTIFICATION AND UNDERGROUND UTILITIES AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION OPERATIONS IN AN AREA WHICH MAY INVOLVE UNDERGROUND UTILITY FACILITIES, THE CONTRACTOR SHALL NOTIFY THE CHIEF ENGINEER, THE REGISTERED UTILITY PROTECTION SERVICE, THE OHIO TURNPIKE MAINTENANCE DEPARTMENT, AND THE OWNERS OF ANY UNDERGROUND UTILITY FACILITY IN THE AREA FOR UTILITY STAKING. THE MARKING OR LOCATING OF UTILITIES THROUGH THE UTILITY PROTECTION SERVICE SHALL BE COORDINATED TO STAY APPROXIMATELY TWO DAYS AHEAD OF THE COMMISSION. THE CONTRACTOR SHALL CONTACT THE COMMISSION TO MARK ALL OF THEIR FACILITIES. EXISTING SITE UTILITIES DETAILS AND DIMENSIONS SHOWN IN THESE PLANS PERTAINING TO EXISTING UTILITIES HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING FACILITIES AND DO NOT NECESSARILY REPRESENT AS-BUILT CONDITIONS. CONTRACT BID PRICES SHALL BE BASED ON RECOGNITION OF THE UNCERTAINTIES DESCRIBED ABOVE. ALL PROJECT WORK SHALL BE BASED UPON THE ACTUAL DETAILS AND DIMENSIONS PRESENTED ON THESE PLANS AND SPECIFICATIONS WHICH WILL BE VERIFIED BY THE CONTRACTOR IN THE FIELD. THE CONTRACTOR MUST AVOID CONFLICTS WITH ALL EXISTING UTILITIES WHETHER EXPLICITLY INDICATED IN THESE PLANS OR NOT. THERE SHALL BE NO ADDITIONAL COMPENSATION FOR ANY ADDITIONAL LABOR, MATERIALS, EQUIPMENT OR INCIDENTALS NECESSARY TO AVOID CONFLICTS OR OBTAIN REQUIRED CLEARANCES. FIBER OPTIC CABLE AND JUNCTION CHAMBER UNDERGROUND FIBER OPTIC CABLE AND JUNCTION CHAMBERS ARE KNOWN TO EXIST AT COMMISSION TOLL PLAZAS. THE CONTRACTOR IS RESPONSIBLE FOR HAVING KNOWLEDGE OF THE FIBER OPTIC LOCATIONS IN THE FIELD AND SHALL EXERCISE CAUTION WHEN PERFORMING ANY EXCAVATION AND TRENCHING OPERATIONS IN THE VICINITY OF THE UNDERGROUND FIBER OPTIC CABLE AND JUNCTION CHAMBERS. ITEM 613 - LOW STRENGTH MORTAR BACKFILL, TYPE 3  ALL UTILITY TRENCHES SHALL BE BACKFILLED IN ACCORDANCE WITH THE PROJECT SPECIFICATIONS. ALL TRENCH BACKFILLING UNDER THE PROPOSED PAVEMENT AND PAVED SHOULDER AREAS SHALL BE BACKFILLED USING LOW STRENGTH MORTAR BACKFILL MATERIAL IN ACCORDANCE WITH ITEM 613 REQUIREMENTS. THIS BACKFILL MATERIAL SHALL NOT BE USED FOR ANY ALUMINUM OR ALUMINUM COATED PIPE. FOR ALUMINUM OR ALUMINUM COATED PIPE, FOLLOW THE SPECIFICATION OUTLINED IN THE PIPE SPECIFICATION FOR TRENCH BACKFILLING.   THE USE OF THE LOW STRENGTH MORTAR BACKFILL SHALL BE FOR ALL UTILITY TRENCHES UNDER ALL PAVEMENT, WALKS, ETC.  INCLUDING BUT NOT LIMITED TO STORM & SANITARY SEWERS, ELECTRICAL DUCT BANKS, AND CONDUITS, WATERLINES, GAS LINES, TELEPHONE & COMMUNICATIONS CONDUITS, SPARE CONDUITS FOR FUTURE USE, VOIDS AROUND MANHOLES AND CATCH BASINS, SCALE PITS, TREADLE PITS, STRUCTURE FOUNDATIONS AND BACKFILLING THE EXISTING UTILITY TUNNEL AFTER THE INSTALLATION OF ELECTRICAL CONDUITS. ALSO, LOW STRENGTH MORTAR BACKFILL MATERIAL SHALL BE USED TO BACKFILL AROUND ALL ELECTRICAL CONDUITS WITHIN THE TOLL BOOTHS AND WITHIN THE UTILITY BUILDING.   THE LOW STRENGTH MORTAR BACKFILL MATERIAL SHALL ALSO BE USED FOR ALL TRENCH AND EXCAVATION VOIDS CREATED AS A RESULT OF ANY PIPE OR STRUCTURAL REMOVAL WITHIN THE LIMITS OF PROPOSED PAVEMENT AND PAVED SHOULDER AREAS.   NO SEPARATE PAYMENT SHALL BE CONSIDERED FOR THIS ITEM.  IT SHALL BE INCIDENTAL TO THE PERTINENT ITEM BEING CONSTRUCTED OR REMOVED.   ROADWAY NOTES  CLEARING AND GRUBBING ALL TREES, BRUSH AND STUMPS SHALL BE REMOVED WITHIN THE CONSTRUCTION LIMITS AS SHOWN IN THE SITE PLANS. THIS WORK SHALL BE COMPLETE UNDER ITEM 201, CLEARING AND GRUBBING. CLEARING SHALL BE IN ACCORDANCE WITH CMS 201.03B. IF ANY AREAS DESIGNATED IN THE SITE PLANS DO NOT NEED TO BE CLEARED OR GRUBBED, THEN THE CONTRACTOR SHALL MOW THE GRASS AND ALL OTHER GROWTH TO A HEIGHT OF 6 INCHES. ITEM 202 - PAVEMENT REMOVED, AS PER PLAN  THE ITEM INCLUDES REMOVAL OF THE EXISTING PAVEMENT, EXCAVATING THE EXISTING GRANULAR BASE UNDER THE EXISTING PAVEMENT, FULL DEPTH EXCAVATION OF THE EXISTING RIGHT SHOULDER AND TRENCH EXCAVATION FOR AGGREGATE DRAIN. EXISTING GRANULAR BASE THICKNESS VARIES WITH AN ESTIMATED 6 INCHES THICK. THE EXCAVATION OF THE EXISTING SHOULDER, INCLUDES APPROXIMATELY 12 INCHES OF MATERIAL, BUT NOT LIMITED TO, CHIP AND SEAL, GRANULAR BASE AND EARTH. THESE THICKNESSES WERE DERIVED FROM THE EXISTING PLANS AND MAY VARY IN THE FIELD. THE ESTIMATED QUANTITIES FOR THIS WORK IS SHOWN ON THE DEMO PLAN. PAYMENT FOR THE ABOVE WORK SHALL BE INCLUDED IN SP 680 AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO COMPLETE THE WORK. GUARDRAIL REPLACEMENT  NO HAZARD SHALL BE LEFT UNPROTECTED EXCEPT FOR THE ACTUAL TIME NECESSARY TO REMOVE, GRADE AND REINSTALL GUARDRAIL IN A CONTINUOUS OPERATION. THE REMOVAL OF ALL GUARDRAIL SHALL AT ALL TIMES BE AS DIRECTED BY THE CHIEF ENGINEER. NO GUARDRAIL SHALL BE REMOVED UNTIL THE REPLACEMENT MATERIAL IS ON THE SITE, READY FOR INSTALLATION. FAILURE TO COMPLY WITH THE REQUIREMENT SHALL BE DEEMED SUFFICIENT CAUSE TO ORDER WORK SUSPENDED ON THIS PROJECT UNTIL SUCH TIME THAT THE ENGINEER IS ASSURED OF SAID COMPLIANCE.  PAYMENT FOR THIS ITEM WILL BE LUMP SUM IN ACCORDANCE WITH  ITEM SP 680 SITEWORK/GENERAL TRADES/ROADWAY.   ITEM SP 607A - REMOVE AND REUSE EXISTING FENCE CAREFULLY RECONDITION AND RE-ERECT FENCE AND COMPONENT PARTS AS NECESSARY AT NEW FENCE TIE IN POINTS DETAILED IN THE PLANS.  THE FOLLOWING CONTINGENCY QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY TO BE USED AS DIRECTED BY THE CHIEF ENGINEER. ITEM SP 607A - REMOVE AND REUSE EXISTING FENCE                                ITEM 204, PROOF ROLLING  PROOF ROLLING SHALL BE PERFORMED AS DIRECTED BY THE CHIEF ENGINEER.  PAYMENT FOR THIS ITEM SHALL BE INCLUDED IN THE LUMP SUM PRICE BID FOR ITEM SP 680. ITEM 209, LINEAR GRADING  GRADED SHOULDERS AT LOCATIONS WHERE EXISTING GUARDRAIL IS  REMOVED OR WHERE NEW GUARDRAIL IS TO BE ERECTED, SHALL BE RESHAPED AS DIRECTED BY THE CHIEF ENGINEER TO INSURE A SMOOTH DRAINAGE SURFACE FREE OF ALL IRREGULARITIES. EXCESS EXCAVATION RESULTING FROM RESHAPING SHOULDERS SHALL BE  DISPOSED OF IN ACCORDANCE WITH SP 105, UNLESS DIRECTED OTHERWISE BY THE CHIEF ENGINEER. BORROW  THE CONTRACTOR SHALL NOT OBTAIN BORROW FOR EMBANKMENT  CONSTRUCTION FROM WITHIN OHIO TURNPIKE RIGHT-OF-WAY UNLESS  DIRECTED TO DO SO IN WRITING BY THE CHIEF ENGINEER.  REMOVAL AND REPLACEMENT OF SOFT SUBGRADE WHERE SOFT SUBGRADE IS ENCOUNTERED UNDER EXISTING PAVEMENT TO BE REMOVED AND REPLACED AND DUE TO NO FAULT OR NEGLECT OF THE CONTRACTOR, IT SHALL BE EXCAVATED, REMOVED, AND REPLACED WITH SUITABLE MATERIAL IN ACCORDANCE WITH 204. THE FOLLOWING CONTINGENCY QUANTITIES HAVE BEEN ESTABLISHED FOR USE AS DIRECTED BY THE CHIEF ENGINEER AND HAVE BEEN CARRIED TO THE GENERAL SUMMARY. ALTHOUGH THE ACTUAL QUANTITIES MAY VARY SIGNIFICANTLY, THE CONTRACTOR WILL BE PAID AT THE UNIT COST FOR THE ACTUAL QUANTITY OF THE PERTINENT BID ITEM INSTALLED COMPLETE: FOR CUT AREAS: ITEM 204 - EXCAVATION OF SUBGRADE                    FOR EMBANKMENT AREA: ITEM 204 - EXCAVATION OF SUBGRADE      ITEM 204 - GRANULAR MATERIAL, TYPE E     ITEM 204 - GEOTEXTILE FABRIC       CONNECTION BETWEEN EXISTING AND PROPOSED GUARDRAIL  WHEN IT IS NECESSARY TO SPLICE PROPOSED GUARDRAIL TO EXISTING GUARDRAIL, ONLY THE EXISTING GUARDRAIL WILL BE CUT, DRILLED OR PUNCHED. THE CONNECTION SHALL BE MADE USING A W-BEAM, BEAM SPLICE AS SHOWN IN AASHTO M 180-12, EXPECT THE BEAM WASHERS ARE NOT TO BE USED. CONNECT MGS TO TYPE 5 GUARDRAIL PER STANDARD DRAWING MGS-4.3 GUARDRAIL TRANSITIONS. PAYMENT SHALL BE INCLUDED IN THE CONTRACT PRICE FOR LUMP SUM ITEM SP 680. 
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SHEET NUMBER PART. CRAND SEE
ITEM UNIT DESCRIPTION SHEET
6 7 8 TOTAL NO.
200 202 200 SQ. YD. |PAVEMENT REMOVED, AS PER PLAN -8 B
50 203 50 CU. YD. |EXCAVATION |§
50 203 50 CU. YD. |GRANULAR MATERIAL, TYPE C, AS PER PLAN -8 L 2]
300 204 300 CU. YD. |EXCAVATION OF SUBGRADE §
Q
200 204 200 CU. YD. |GRANULAR MATERIAL, TYPE E
100 204 100 SQ. YD. |GEOTEXTILE FABRIC
5 207 5 CU. YD. |SEDIMENT BASINS AND DAMS Q
1,320 209 1,320 T DITCH CLEANOUT, AS PER PLAN G-7 b=
N
E !
50 SP 304 50 CU. YD. |AGGREGATE BASE >.; v
200 451 200 SQ. YD. |10” REINFORCED CONCRETE PAVEMENT, CLASS QC 1 —=
$ 0
I 503 ! LUMP __ |COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN 6-5 g|3|' ¢
N 2,550 601 2,550 SQ. YD. |RIPRAP, AS PER PLAN -7 & &
N ) 601 5 SQ. YD. |TIED CONCRETE BLOCK MAT., TYPE 1 e
N 15 601 15 CU. YD. |ROCK CHANNEL PROTECTION, TYPE C
M
i 50 SP 605 50 FT. AGGREGATE DRAINS S
= 50 Se 605 1 50 L 6" UNCLASSIEIED RIPE UNDERDRAINS =0
2 150 SP 607A 150 FT. REMOVE AND REUSE EXISTING FENCE VIN\ _3/2/2022 s _ e
" 4 611 4 EACH |PRECAST REINFORCED CONCRETE OUTLET o E o
3 2
©
3 0.25 642 0.25 MILE  |EDGE LINE, WHITE |} ok o
3 100 653 100 CU. YD. |TOPSOIL FURNISHED AND PLACED § 2E2
N 4,500 659 4,500 SQ. YD. |SEEDING AND MULCHING, CLASS 2 S
§ 465 670 465 SQ. YD. |DITCH EROSION PROTECTION MAT., TYPE A
2 150 690 150 FT. COMPOSITE FILTER SOCK FOR PERIMETER CONTROL c
E 350 100 690 450 T PERIMETER FILTER FABRIC FENCE 5
2] [e]
~ o
ﬁ MISCELLANEOUS 2
2 IB ART. 6 1 LUMP _ |PREMIUM FOR CONTRACT PERFORMANCE AND PAYMENT BOND g
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< SP 614 1 LUMP _ IMAINTAINING TRAFFIC, AS PER PLAN c-23
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S SP 623 1 LUMP __JCONSTRUCTION LAYOUT SURVEY < «
N 624 ! LUMP___ |MOBILIZATION =©
Q 832 1 LUMP _ |STORMWATER POLLUTION PROTECTION PLAN % ﬁ
E »5
b= GENERAL TRADES a
2 SP 680 ! LUMP__|SITEWORK/GENERAL TRADES/ROADWAY é -
I
(0] w O
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=
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