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REF ITEM APPROX. REF ITEM APPROX.
ITEM DESCRIPTION ITEM DESCRIPTION
NO. NO. QuANTITY | UNIT SEE SHEET NO. NO. QUANTITY | UNIT SEE SHEET
GENERAL (REF. NOS. 1- 5A) DRAINAGE (REF. NOS. 43 - 59)
1 IBART.6 | PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND 1 LUMP 43 202 | HEADWALL REMOVED 2 EACH
2 SP614 | MAINTAINING TRAFFIC 1 LUMP 44 202 | PIPE REMOVED, 24" AND UNDER 98 FooT
3 SP619 | FIELD OFFICE q MONTH A 45 202 | CATCHBASIN REMOVED EACH
4 SP623 | CONSTRUCTION LAYOUT SURVEY N 0w 46 601 CRUSHED AGGREGATE SLOPE PROTECTION WITH GEOTEXTILE FABRIC 3 cu. YD.
5 624 | MOBILIZATION 1 LuMP 47 601 TIED CONCRETE BLOCK MAT, TYPE 2 34 5Q. YD.
A 54 | SPECIAL | TEMPORARY HAUL ROADS 1 LUMP 48 601 | ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FABRIC 23 cu. YD.
49 602 | CONCRETE MASONRY 15.0 cy
REF ITEM APPROX. 50 SP605 | 6"SHALLOW PIPE UNDERDRAINS, WITH FABRIC WRAP (30") 1,545 FooT
NO. o, | [TEMPESCRIPTION QUANTITY | UNIT SEE SHEET 51 SP605 | 6"UNCLASSIFIED PIPE UNDERDRAINS, WITH FABRIC WRAP (30") 61 FooT
ROADWAY (REF NOS. 6 - 31) 52 SP605 | 6"BASE PIPE UNDERDRAINS, WITH FABRIC WRAP (18") 638 FooT
6 201 | CLEARING AND GRUBBING 1 LUMP 53 SP605 | 6"UNDERDRAIN OUTLET PIPE 280 FooT
7 202 | PAVEMENT REMOVED 373 5Q. YD. 54 SP611 | 12"CONDUIT, TYPE B 189 FooT
8 202 | CONCRETE BARRIER REMOVED 82 FooT 55 SP611 | 18"CONDUIT, TYPE B 41 FooT
9 202 | CURBREMOVED 60 FooT 56 SP611 | 18" CONDUIT, TYPE B, AS PER PLAN 79 FooT 5
10 202 | GUARDRAIL REMOVED 5485 FooT 57 SP611 | INLET, NO 1-3850, DOUBLE GRATE EACH
11 202 | GUARDRAIL REMOVED FOR REUSE 1,100 FooT 58 SP611 | CATCH BASIN, MEDIAN WALL 2 EACH
12 202 | BRIDGE TERMINAL ASSEMBLY REMOVED 4 EACH 59 611 | CATCHBASIN ADJUSTED TO GRADE 1 EACH
13 202 | FENCE REMOVED 118 FooT
14 202 | REMOVAL MISC.: FIBER OPTIC 1 LUMP
15 203 | EXCAVATION 8,822 cu. Yp. REF ITEM APPROX.
16 203 | EMBANKMENT 1,071 CU. YD. NO. o, | [TEMPESCRIFTION QUANTITY | UNIT SEE SHEET
17 NOT USED PAVEMENT (REF. NOS. 60 - 73)
18 204 | SUBGRADE COMPACTION 6,439 5Q. Y. 60 254 | PAVEMENT PLANING, ASPHALT CONCRETE 47,140 sQ. YD.
19 204 | EXCAVATION OF SUBGRADE 68 cu.yp. | /1 61 SP302 | ASPHALT CONCRETE BASE, PG 64-22 1,357 cu. Y.
20 204 | PROOFROLLING 3 HOUR 62 SP304 | AGGREGATE BASE 1,386 cu. Y.
21 606 | GUARDRAIL, TYPE MGS WITH LONG POSTS 5463 FooT 63 SP304 | AGGREGATE BASE, (VARIABLE DEPTH) 68 cU. YD.
22 606 | GUARDRAIL REBUILT, TYPE MGS WITH LONG POSTS 1,100 FooT 64 SP402 | ASPHALT CONCRETE INTERMEDIATE COURSE, PG 76-22 (FR) 2,509 cu. Y.
23 606 | ANCHORASSEMBLY, TYPE T 1 EACH 65 SP402 | ASPHALT CONCRETE INTERMEDIATE COURSE, PG 76-22 (FR), (VARIABLE DEPTH) 320 cU.YD.
24 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 EACH 66 SP404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG 76-22 (FR) 1,793 cu. YD.
25 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 EACH 67 SP404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG 76-22 (FR), (VARIABLE DEPTH) 17 cu. YD.
2 SP607 | TYPE Il FENCE, ALL ALUMINUM (40" CHAIN LINK WITH SPECIALS) 118 FooT 68 407 | NON-TRACKING TACK COAT 7,546 GAL.
27 609 | CURB, TYPE4-C 101 FooT 69 | SPECIAL | SONIC NAP ALERT PATTERN 278 MILE
28 SP621 | RAISED PAVEMENT MARKER 182 EACH 70 617 | SHOULDER PREPARATION 749 5Q. YD.
29 622 | CONCRETE BARRIER, TYPE B-50, AS PER PLAN 326 FooT 5 71 617 | COMPACTED AGGREGATE USING SP 304 63 cu. YD.
30 SP626 | BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL) 5 EACH 72 617 WATER 10 M. GAL.
31 SP626 | BARRIER REFLECTOR, TYPE 2 (ONE WAY) 58 EACH 73 SP627 | STONE SHOULDER PROTECTION 63 cu. YD.
REF ITEM APPROX. REF ITEM APPROX.
ITEM DESCRIPTION ITEM DESCRIPTION
NO. NO. QUANTITY | UNIT SEE SHEET NO. NO. QUANTITY | UNIT SEE SHEET
EROSION CONTROL (REF. NOS. 32 - 42, 394) TRAFFIC CONTROL (REF. NOS. 74 - 78)
32 659 | SOIL ANALYSIS TEST 2 EACH 74 630 | SIGN ERECTED, FLAT SHEET, AS PER PLAN 2 EACH 73
33 659 TOPSOIL 231 CcU. YD. 75 630 | REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 2 EACH
34 659 | SEEDING AND MULCHING 2,080 5Q. YD. 76 642 | EDGELINE, 6", TYPE 1 3.26 MILE
e 35 659 | REPAIR SEEDING AND MULCHING 104 5Q. YD. 77 642 | LANELINE, 6" TYPE 1 3.26 MILE
) 36 659 | INTER-SEEDING 104 5Q.YD. 78 642 | PAVEMENT MARKING, MISC.: FINAL PAVEMENT MARKING PREPARATION 0.90 MILE
: 37 659 | COMMERCIAL FERTILIZER 0.29 TON
% 38 659 | LME 0.43 ACRE
l.‘\; 39 659 WATER 12 M. GAL.
39A 661 | DECIDUOUS TREE, 2" CALIPER (NATIVE SPECIES) 20 EACH 1
40 SP113 | SWP3MANAGEMENT 1 LUMP
| 41 832 | STORM WATER POLLUTION PREVENTION PLAN 1 LUMP
42 832 | EROSION CONTROL 30,000 EACH
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REF ITEM APPROX. REF ITEM APPROX. : §
ITEM DESCRIPTION ITEM DESCRIPTION S Iee
NO. NO. QUANTITY | UNIT SEE SHEET NO. NO. QUANTITY |  UNIT SEE SHEET g 288
STRUCTURES (REF. NOS. 79 - 131) MAINTENANCE OF TRAFFIC (REF. NOS. 132 - 154) 2 § 288
79 SP202 | PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN 1 LUMP 76 132 614 | REPLACEMENT SIGN 5 EACH 6 % §58%¢
80 203 | SPECIAL - SETTLEMENT PLATFORMS 8 EACH 76 133 614 | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 10 cu. YD. 7 3 -
81 503 | COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN 1 LUMP 77 134 614 WORK ZONE CROSSOVER LIGHTING SYSTEM 2 EACH 7 2 :
82 503 | UNCLASSIFIED EXCAVATION, AS PER PLAN 1 LUMP 77 135 | SP614zP | ZONE PERSON WITH ZONE VEHICLE 28,500 HOUR 7 o
83 505 | PILE DRIVING AND EQUIPMENT MOBILIZATION 1 LUMP 136 614 | PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 2,480 DAYS 7 - ;
84 507 | 14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVEN 20,880 FooT 137 614 | BARRIER REFLECTOR, TYPE 1, ONE-WAY 36 EACH 7 o
85 507 | 14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNISHED 21,780 FooT 138 614 WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UNIDIRECTIONAL) 6 EACH TETR L2
86 507 | 16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVEN 18,180 FooT 139 614 WORK ZONE LANE LINE, CLASS |, 6" 1.07 MILE R
87 507 | 16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNISHED 18,930 FooT 140 614 WORK ZONE EDGE LINE, CLASS |, 6" 5.01 MILE GHE
88 SP509 | EPOXY COATED REINFORCING STEEL, GRADE 60 1,693,724 | POUND 141 614 WORK ZONE CHANNELIZING LINE, CLASS I, 12" 4,499 FooT
89 511 | CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING FOOTING 298 cu. YD. 142 | SP614B | WORKZONE LANE LINE, CLASS I, 6" 1.09 MILE
90 511 | CLASS QC1CONCRETE WITH QC/QA, PIER CAPS AND COLUMNS 445 cu. YD. 143 | SP614B | WORK ZONE EDGE LINE, CLASS I, 6" 5.63 MILE olz|z
91 511 | CLASS QC1CONCRETE WITH QC/QA, PIER FOOTINGS 757 CU. YD. 144 | SP614B | WORK ZONE CHANNELIZING LINE, CLASS I, 12" 5,050 FooT 33|8
92 511 | SEMLINTEGRAL DIAPHRAGM GUIDE 4 EACH 145 | SP614C | REMOVAL OF PAVEMENT MARKING 542 MILE & g E
93 511 | CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK 2,953 CU. YD. 146 615 | ROADS FOR MAINTAINING TRAFFIC 1 LUMP 7
A 94 NOT USED 147 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A 429 sQ. YD.
95 | SP511B | CLASSS CONCRETE, BARRIERS AND PARAPETS, USING TYPE 1 CEMENT, AS PER PLAN 217 CU. YD. 77 148 621 | REPLACEMENT PRISMATIC RETRO-REFLECTOR 101 EACH 6
9% 512 | TYPE2 WATERPROOFING 5 50. YD. 1 149 NOT USED - |
97 515 | DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM MEMBER, LEVEL 3, TYPE WF54-49 72 EACH 150 | SP622 | PORTABLE BARRIER (WITHOUT GLARE SCREEN) 9,015 FooT 6 8 ot
98 515 | INTERMEDIATE DIAPHRAGMS 180 EACH 1561 | SP622 | PORTABLE BARRIER (WITH GLARE SCREEN) 6,140 FooT 2 af E
99 516 | SEMIINTEGRAL ABUTMENT EXPANSION JOINT SEAL 304 FooT 152 | SP626 | CONSTRUCTION ZONE MARKERS, ONE WAY MODEL, WHITE 1,492 EACH °
100 516 | ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE (NEOPRENE), 16" x 18" 120 EACH 153 | SP626 | CONSTRUCTION ZONE MARKERS, ONE WAY MODEL, YELLOW 746 EACH 8 nlz
101 516 ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE (NEOPRENE), 16" x 20" 24 EACH 154 630 SIGNING MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, AS DIRECTED BY ENGINEER 16 SQ. FT. 6 % E g ';
102 516 | 1"PREFORMED EXPANSION JOINT FILLER 122 sa. FT. °
103 516 | 2"PREFORMED EXPANSION JOINT FILLER 1,269 sQ. FT. >
104 516 | ARMORLESS PREFORMED JOINT SEAL, AS PER PLAN 255 FooT 77 Z
105 517 | RAILING, MISC.: COMBINATION PARAPET AND MOMENT SLAB ON MSE WALL 491 FooT 77 §
106 518 | POROUS BACKFILL WITH GEOTEXTILE FABRIC 34 cu. YD. « =
107 518 | SCUPPER, MISC: EXISTING DECK CORING 8 EACH 77 w3
108 519 | SPECIAL - PATCHING CONCRETE BRIDGE DECK 344 5Q. YD. 77 x
109 523 | DYNAMIC LOAD TESTING 4 EACH o
110 526 | REINFORCED CONCRETE APPROACH SLAB (T=17") 846 SQ. YD. <Et u
111 526 | TYPECINSTALLATION 255 FooT s Z
112 | SPs27 | FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES 1 LUMP S e
113 530 | SPECIAL - MOBILIZATION/DEMOBILIZATION 1 LUMP 77 3 3
A § 114 0 NOT USED 0 0 77 o ¢
P97 Y530 | SPECIAL - GROUND IMPROVEMENT PRODUCTION WORKS 7 NN/ Z g
116 530 | SPECIAL - GROUND IMPROVEMENT TEST PROGRAMS AND QC/QA TESTING 1 LUMP 77 05
117 0 NOT USED 0 0 77 § 5
778 5P 536 | CONCR ATHERPROOEING, DECK, SLABS AND APPROACH SIA R R R A A7 S 5
119 SP536 | CONCRETE WEATHERPROOFING, SUBSTRUCTURE 755 50. YD. 77 o
120 601 | ROCK CHANNEL PROTECTION, TYPE C WITH FILTER 148 cu.YD. 8
120A 601 | CONCRETE SLOPE PROTECTION 57 5. YD. o
121 622 | CONCRETE BARRIER, TYPE B-50, AS PER PLAN 1,433 FooT 112 =
. 122 690 | SPECIAL - ENVIRONMENTAL, WATER MONITORING 1 LUMP 77
3 123 840 | MECHANICALLY STABILIZED EARTH WALL 8,782 sQ. FT. 3
< 124 840 | FOUNDATION PREPARATION 4,662 5. YD. o
§. 125 840 | SELECT GRANULAR BACKFILL 29,243 cu.YD. :‘!, =
‘_‘Q{ 126 840 | 6"DRAINAGE PIPE, PERFORATED 900 FooT : =
%’ 127 840 | 6"DRAINAGE PIPE, NONPERFORATED 42 FooT O
% 128 840 | CONCRETE COPING 909 FooT 3 E
° 129 840 | ON-SITE ASSISTANCE 10 DAYS o
8 130 840 | SGBINSPECTION AND COMPACTION TESTING 1 LUMP
2 131 867 | TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH WALL 1 LUMP
%
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PROPOSED WORK

THE OHIO TURNPIKE BRIDGE OVER TINKERS CREEK SHALL BE RECONSTRUCTED UNDER THIS
CONTRACT. MAJOR WORK INCLUDES COMPLETE REMOVAL AND REPLACEMENT OF THE EXISTING
BRIDGE WITH A NEW MULTI-SPAN COMPOSITE PRESTRESSED CONCRETE BEAM BRIDGE WITH
CONTINUOUS REINFORCED CONCRETE DECK, SEMI-INTEGRAL ABUTMENTS, CAP-AND-COLUMN
PIERS ON PILES. ADDITIONAL WORK INCLUDES PERFORMING CONCRETE WEATHERPROOFING AND
MAINTENANCE OF TRAFFIC. DETAILS OF THIS WORK ARE SHOWN IN THE PLANS.

DESIGN SPECIFICATIONS

THE STRUCTURE CONFORMS TO "STANDARD SPECIFICATIONS FOR HIGHWAY BRIDGES" ADOPTED
BY THE AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS, 17TH
EDITION, DATED 2002, THE 2004 ODOT BRIDGE DESIGN MANUAL, INCLUDING INTERIMS, AND ODOT
CONSTRUCTION AND MATERIAL SPECIFICATIONS.

THE CLASS OF CONCRETE AND THE GRADES OF STEEL FOR THE CONSTRUCTION ARE AS
FOLLOWS:

CONCRETE CLASS S - COMPRESSIVE STRENGTH 4,500 PSI (PARAPETS)
CONCRETE CLASS QC2 - COMPRESSIVE STRENGTH 4,500 PSI (SUPERSTRUCTURE)
CONCRETE CLASS QC1 - COMPRESSIVE STRENGTH 4,000 PSI (SUBSTRUCTURES)
CONCRETE FOR PRESTRESSED BEAMS:

COMPRESSIVE STRENGTH (FINAL) 8,500 PSI

COMPRESSIVE STRENGTH (RELEASE) 7,000 PS/

PRESTRESSING STRANDS - ASTM A416
ULTIMATE STRENGTH = 270 KSI
As =0217SQ. IN.
INITIAL STRESS = 202.5 KSI (LOW RELAXATION STRANDS)
MODULUS OF ELASTICITY = 28,500 KS/

REINFORCING STEEL - ASTM A615 OR A996 - GRADE 60
WELDED WIRE FABRIC - YIELD STRENGTH 70 KSI
STRUCTURAL STEEL - ASTM A709 GRADE 50

DESIGN LOADING

HS20-44 AND THE ALTERNATE MILITARY LOADING

DECK PROTECTION METHOD

EPOXY COATED REINFORCING STEEL
2-Y," CONCRETE COVER

MONOLITHIC WEARING SURFACE

MONOLITHIC WEARING SURFACE IS ASSUMED, FOR DESIGN PURPOSES, TO BE 1" THICK

EXISTING STRUCTURE VERIFICATION

DETAILS, DIMENSIONS, AND ELEVATIONS SHOWN ON THESE PLANS PERTAINING TO THE EXISTING
STRUCTURE HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING STRUCTURE AND/OR FROM
FIELD OBSERVATIONS AND MEASUREMENTS. CONSEQUENTLY, THEY ARE INDICATIVE OF THE
EXISTING STRUCTURE AND THE PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE
AND APPROXIMATE. THE CONTRACTOR IS REFERRED TO ODOT CMS 501.02 AND OTIC
INSTRUCTION TO BIDDERS ARTICLE 2.1 AND GENERAL CONDITIONS ARTICLE 1.5.

CONTRACT BID PRICES SHALL BE BASED UPON A RECOGNITION OF THE UNCERTAINTIES
DESCRIBED ABOVE AND UPON A PREBID EXAMINATION OF THE EXISTING STRUCTURE BY THE
CONTRACTOR. HOWEVER, ALL PROJECT WORK SHALL BE BASED UPON ACTUAL DETAILS,
DIMENSIONS, ELEVATIONS, AND SKEW ANGLES WHICH HAVE BEEN FIELD VERIFIED BY THE
CONTRACTOR.

CONSTRUCTION JOINTS

CONSTRUCTION JOINT SURFACES SHALL BE FREE FROM OIL, LAITANCE, FORM RELEASE AGENT,
OR ANY OTHER MATERIAL THAT WOULD PREVENT BONDING TO THE CONCRETE SURFACE. ALL
LAITANCE AND OTHER CONTAMINANTS SHALL BE REMOVED BY HIGH PRESSURE WATER BLASTING
WITH A MINIMUM PRESSURE OF 5,000 P.S.I. HOWEVER, WATER BLASTING SHALL NOT BE
REQUIRED WHERE EXISTING CONCRETE HAS BEEN ROUGHENED BY JACKHAMMERS DURING
CONCRETE REMOVAL OPERATIONS. SURFACES SHALL BE THOROUGHLY DRENCHED WITH CLEAN
WATER AND ALLOWED TO DRY TO A DAMP CONDITION FREE OF STANDING WATER BEFORE
PLACING CONCRETE. PREPARATION OF CONSTRUCTION JOINT SURFACES SHALL NOT BE
MEASURED FOR PAYMENT. THE COST THEREOF SHALL BE INCLUDED IN THE CONTRACT PRICE OF
THE PERTINENT CONCRETE ITEMS.

DECK PLACEMENT DESIGN ASSUMPTIONS:

THE FOLLOWING ASSUMPTIONS OF CONSTRUCTION MEANS AND METHODS WERE MADE FOR THE
ANALYSIS AND DESIGN OF THE SUPERSTRUCTURE. THE CONTRACTOR IS RESPONSIBLE FOR THE
DESIGN OF THE FALSEWORK SUPPORT SYSTEM WITHIN THESE PARAMETERS AND WILL ASSUME
RESPONSIBILITY FOR SUPERSTRUCTURE ANALYSIS FOR DEVIATION FROM THESE DESIGN
ASSUMPTIONS. CENTERLINE OF SCREED RAIL IS ASSUMED TO BE 2," OUTSIDE EDGE OF DECK

PER OHIO DEPARTMENT OF TRANSPORTATION BRIDGE DESIGN MANUAL FIGURE 309-23.
AN EIGHT WHEEL FINISHING MACHINE WITH A MAXIMUM WHEEL LOAD OF 2.53 KIPS.

A MINIMUM OUT-TO-OUT WHEEL SPACING AT EACH END OF THE MACHINE OF 103"

A MAXIMUM SPACING OF OVERHANG FALSEWORK BRACKETS OF 48 IN.

A MAXIMUM DISTANCE FROM THE CENTERLINE OF THE FASCIA GIRDER TO THE FACE OF THE
SAFETY HANDRAIL OF 65".

PILE DESIGN LOADS (ULTIMATE BEARING VALUE):

THE ULTIMATE BEARING VALUE IS 313 KIPS PER PILE FOR THE REAR ABUTMENT PILES.

THE ULTIMATE BEARING VALUE IS 321 KIPS PER PILE FOR THE PIER 1-3 PILES.

THE ULTIMATE BEARING VALUE IS 320 KIPS PER PILE FOR THE PIER 4-5 PILES.

THE ULTIMATE BEARING VALUE IS 313 KIPS PER PILE FOR THE FORWARD ABUTMENT PILES.

REAR ABUTMENT PILES:
14-INCH DIAMETER CAST-IN-PLACE REINFORCED CONCRETE PILES, 105 FEET LONG, ORDER LENGTH
1 DYNAMIC LOAD TESTING ITEM

PIERS 1-3 PILES:
14-INCH DIAMETER CAST-IN-PLACE REINFORCED CONCRETE PILES, 125 FEET LONG, ORDER LENGTH
1 DYNAMIC LOAD TESTING ITEM

PIERS 4-5 PILES:
16-INCH DIAMETER CAST-IN-PLACE REINFORCED CONCRETE PILES, 125 FEET LONG, ORDER LENGTH
1 DYNAMIC LOAD TESTING ITEM

FORWARD ABUTMENT PILES:
16-INCH DIAMETER CAST-IN-PLACE REINFORCED CONCRETE PILES, 130 FEET LONG, ORDER LENGTH
1 DYNAMIC LOAD TESTING ITEM

PILE DRIVING CONSTRAINTS :

PRIOR TO DRIVING ABUTMENT PILES TO THE ULTIMATE BEARING VALUE, PLACE SHEET PILES,
PERFORM ITEM 530 GROUND IMPROVEMENTS, AND CONSTRUCT THE MSE WALL AND THE BRIDGE
APPROACH EMBANKMENT BEHIND THE ABUTMENT UP TO THE BOTTOM OF THE FOOTING FOR THE
FULL EXTENT OF MECHANICALLY STABILIZED EARTH INSTALLATION FOR A GIVEN PHASE. THE
CONTRACTOR MAY PRE-DRIVE ABUTMENT PILES BEFORE CONSTRUCTING MSE WALLS.
PRE-DRIVING CONSISTS OF INSTALLING THE ABUTMENT PILES INTO THE SOIL ONLY AS FAR AS
NECESSARY SO THAT THE PILE WILL REMAIN VERTICAL DURING MSE WALL CONSTRUCTION. IF
PRE-DRIVING PILES, INSTALL PILE SLEEVES AROUND PILES BEFORE CONSTRUCTING THE MSE
WALL. AT LEAST THREE FEET OF PILE MUST EXTEND ABOVE THE TOP OF THE PILE SLEEVE TO
MEET THE REQUIREMENTS OF CMS 507.09 REGARDING SPLICES. DO NOT DRIVE ABUTMENT PILES
TO THE ULTIMATE BEARING VALUE UNTIL AFTER THE ABOVE REQUIRED MSE WALL AND
EMBANKMENT HAVE BEEN CONSTRUCTED AND A MINIMUM 30 CALENDAR DAY WAITING PERIOD
HAS ELAPSED. THE ENGINEER MAY AR
SETTLEMENT PLATFORM READINGSrAFTER THE SPEC/FIED WAIT/NG PERIOD
ABUTMENT PILES TO THE ULTIMATE BEARINC UE"TN"ORDER TO REMOV
FRICTION THAT HAS DEVELOPED DURING THE WA/TING PERIOD, DR/VE EACH ABUTMENT PILE A
DISTANCE OF AT LEAST 0.5 INCH. IF NOT PRE-DRIVING ABUTMENT PILES, INSTALL THE ABUTMENT
PILES THROUGH PILE SLEEVES AFTER THE ABOVE REQUIRED MSE WALL AND EMBANKMENT HAVE
BEEN CONSTRUCTED AND THE SPECIFIED WAITING PERIOD HAS ELAPSED.

THE MAXIMUM DRIVING STRESS SHALL BE LIMITED TO 90 PERCENT OF THE STEEL YIELD STRESS.
SELECT A HAMMER CAPABLE OF ACHIEVING THE REQUIRED ULTIMATE BEARING VALUES WITHOUT
DAMAGING THE PILES.

ALL PILES SHALL HAVE A MINIMUM NOMINAL WALL THICKNESS OF ¥, INCH. CONTRACTOR TO
COORDINATE PLACEMENT OF PROPOSED PILES TO AVOID CONFLICTS WITH EXISTING PILING OR
NEW GROUND IMPROVEMENTS. NOTIFY ENGINEER IF ANY CONFLICTS ARE FOUND.

MSE RETAINING WALL DATA (ACCREDITED SUPPLIER):

THE PROPRIETARY WALL SUPPLIER SHALL DESIGN THE INTERNAL STABILITY OF A MECHANICALLY
STABILIZED EARTH (MSE) WALL IN ACCORDANCE WITH SS840 TO SUPPORT THE ABUTMENT. THE
DESIGN FOR INTERNAL STABILITY SHALL INCLUDE AN UNFACTORED HORIZONTAL

STRIP LOAD FROM THE SUPERSTRUCTURE OF 2.2 K/FT APPLIED PERPENDICULAR TO THE FACE
OF WALL AT THE BASE OF THE CONCRETE FOOTING. THIS STRIP LOAD DOES NOT INCLUDE
EARTH PRESSURE LOADS FROM THE ABUTMENT BACKFILL. HOWEVER, THE PROPRIETARY WALL
SUPPLIER SHALL INCLUDE EARTH PRESSURE LOADS FROM THE ABUTMENT BACKFILL IN THE
DESIGN CALCULATIONS.

AT THE PHASE CONSTRUCTION JOINT LINE THE PROPRIETARY WALL SUPPLIER SHALL DESIGN THE
WIRE FACE IN ACCORDANCE WITH SS867.

QUANTITY OF GEOGRID TYPE P5 OR BETTER = 65,320 SQUARE YARDS (FOR INFORMATION ONLY).

WALL FACING PANELS ARE TO HAVE A STANDARD SMOOTH F/N/SHLA CEMENT

OF LAST PANEL SHALL NOT OCCUR UNTIL SETTLEMENT ATTENUATI i

SP 202, PORTIONS OF STRUCTURE REMOVED, AS PER PLAN:

THIS WORK CONSISTS OF THE REMOVAL OF THE EXISTING SUPERSTRUCTURE IN ITS ENTIRETY,
INCLUDING WEARING SURFACE, ABUTMENT SLABS AND APPROACH SLABS, AND THE ABANDONED
FIBER OPTIC LINE ATTACHED TO THE WESTBOUND BRIDGE.

REMOVE EXISTING REAR ABUTMENT AND PILES TO ELEVATION 996.00.

REMOVE EXISTING PIERS AND PIER PILES TO 1 FOOT BELOW EXISTING GROUND, EXCEPT AT
EXISTING PIER 3. REMOVE EXISTING PIER 3 AND PIER 3 PILES TO ELEVATION 999.14 TO REMAIN
ABOVE ORDINARY HIGH WATER MARK ELEVATION. REMOVAL EQUIPMENT SHALL REMAIN OUTSIDE
OF TINKERS CREEK AND ABOVE THE ORDINARY HIGH WATER MARK ELEVATION.

REMOVE EXISTING FORWARD ABUTMENT AND PILES TO ELEVATION 1010.80.

PAYMENT WILL BE MADE AT THE CONTRACT LUMP SUM PRICE FOR SP ITEM 202, PORTIONS OF
STRUCTURE REMOVED, AS PER PLAN.

ITEM 203 SPECIAL - SETTLEMENT PLATFORMS:

/A

/A

FOLLOWING LOCA T/ONS
STATION OFFSET SEGMENT FOR ACCEPTANCE
713+50.00 20.00' RIGHT STA. 713+00.00 TO STA. 713+70.00
720+50.00 30.00' RIGHT STA. 720+02.00 TO STA. 721+00.00
721+40.00 15.00' RIGHT STA. 721+00.00 TO STA. 0+50.00
0+75.00 30.00' RIGHT STA. 0+50.00 TO STA. 1+25.00
713+50.00 20.00' LEFT STA. 713+00.00 TO 713+70.00
720+50.00 15.00' LEFT STA. 720+02.00 TO STA. 721+00.00
721+40.00 30.00' LEFT STA. 721+00.00 TO STA. 0+50.00
0+75.00 30.00' LEFT STA. 0+50.00 TO STA. 1+25.00

AFTER PLACEMENT OF MSE WALL TO FULL DESIGN HEIGHT (LESS 1 FOOT SUBGRADE MATERIAL,
PAVEMENT AND/OR COPING), THE SETTLEMENT SHALL CONTINUE TO BE MONITORED UNTIL IT HAS
ATTENUATED TO A RATE OF 0.02 FT PER 14 DAYS OR LESS, AT WHICH POINT THE FINAL
SUBGRADE LIFTS, PA VEMENT AND COPING CAN BE INS TALLED. THE STA T/ON SEGMENTS MAYBE

CALENDAR DAYS, BUT WILL BE SUBJEC T TO PROPER PLACEMENTAND COMPAC TION OF
MATERIALS. REFER TO THE GEOTECHNICAL REPORT FOR MORE INFORMATION.

SUBMIT PROPOSED LOCATIONS, SIZES, AND MONITORING METHODS OF SETTLEMENT PLATES OR
PLATFORMS FOR APPROVAL PRIOR TO CONSTRUCTION.

PAYMENT SHALL BE MADE AT THE CONTRACT UNIT PRICE EACH FOR “ITEM SPECIAL —
SETTLEMENT PLATFORMS” WHICH IS COMPENSATION FOR CONSTRUCTING MAINTAINING, AND
MONITORING THE SETTLEMENT PLATFORMS INCLUDING FURNISHING ALL LABOR, EQUIPMENT,
MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE WORK. PAYMENT SHALL NOT BE
MADE FOR SETTLEMENT PLATFORMS WHICH BECOME USELESS DUE TO DAMAGE CAUSED BY THE
CONTRACTOR'S OPERATIONS.

ADDITIONAL SETTLEMENT PLATFORMS REQUIRED FOR GROUND IMPROVEMENT TESTING IS
INCIDENTAL TO ITEM 530.

3-0"x3-0"x Y"
| STEEL PLATE

__— 2-)/,"STANDARD
BLACK PIPE CAP

WELD 7

2-Y," STANDARD BLACK PIPE
/ THREADED BOTH ENDS

0"

3

SERIES 15 SCREW
END FLANGE

300 | F\i
Ll 1
|

| |1

NOT TO SCALE

1. SETTLEMENT PLATFORMS SHALL BE PLACED AT THE LOCATIONS LISTED
ABOVE, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

2. CONTRACTOR SHALL FURNISH MATERIALS AND LABOR TO EXTEND PIPE
UP THROUGH ENTIRE FILL.

3. SETTLEMENT PLATFORMS SHALL BE ANCHORED BY STAKES DRIVEN AT
EACH CORNER TO PREVENT OVERTURNING.
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ITEM 503 - COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN:

ALL COFFERDAMS EXCA VA T/ON BRAC/NG AND DEWA TER/NG NOTASSOC/A TED WITH THE
GROUND IMPROVEMENTS, WHICH ARE INCLUDED UNDER SP530.

ITEM 503, UNCLASSIFIED EXCAVATION, AS PER PLAN:

UNCLASSIFIED EXCAVATION AT THE ABUTMENTS WILL BE MEASURED WITHIN THE LIMITS SHOWN
ON SHEETS 9-10/46. AT THE PIERS, THE UNCLASSIFIED EXCAVATION SHALL BE MEASURED IN
ACCORDANCE WITH C&MS 503.09.

SP 511B, CLASS S CONCRETE, BARRIER AND PARAPETS, USING TYPE 1 CEMENT, AS PER PLAN:

PLACE THE PARAPET CONCRETE WITH TEMPORARY DRAINAGE WINDOWS AS SHOWN, SPACED NOT
TO EXCEED 30 FEET ON CENTER ALONG THE LENGTH OF THE SBR-1-13 PARAPET. MAINTAIN THE
WINDOWS FOR THE DURATION OF THE CONSTRUCTION PHASING AND CROSSOVER MAINTENANCE
OF TRAFFIC. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING CLEAN OPENINGS FREE
FROM DEBRIS. UPON COMPLETION OF THE REMAINING BRIDGE WORK FILL THE DRAINAGE WINDOWS
WITH TYPE 2 MORTAR PER C&MS 705.21. PAYMENT FOR THE CONSTRUCTION, MAINTENANCE, AND
FILLING OF THE DRAINAGE WINDOWS SHALL BE INCIDENTAL TO SP 511B: CLASS S CONCRETE,
BARRIER AND PARAPETS, USING TYPE 1 CEMENT, AS PER PLAN.

16"
7 T
% %
™
?*;
DECK AN
* 47X 19" OPENING IN
FRONT FACE OF PARAPET
SECTION ELEVATION

PARAPET DRAINAGE DETAILS
(REINFORCING NOT SHOWN)

ITEM 516 - ARMORLESS PREFORMED JOINT SEAL, AS PER PLAN

INSTALL THE ARMORLESS PREFORMED JOINT SEAL IN ACCORDANCE WITH THE MANUFACTURER'S
SPECIFICATIONS AND UNDER THE SUPERVISION OF THE MANUFACTURER'S DESIGNATED
REPRESENTATIVE.

SELECT THE ARMORLESS PREFORMED JOINT SEAL FROM ONE OF THE MANUFACTURER'S LISTED
BELOW:

R.J. WATSON, INC.

11035 WALDEN AVE.

ALDEN, NY 14004-9616

PHONE: (716) 901-7020

FAX: (716) 901-7015

- SILICOFLEX SF500 (MAX. MOVEMENT RATING: 5")

WATSON BOWMAN ACME CORP.
95 PINEVIEW DRIVE

AMHERST, NY 14228-2121

PHONE: (716) 691-7566

FAX: (716) 691-9239

- WABO SPS-500 (MAX. MOVEMENT RATING: 5)

D.S. BROWN COMPANY

300 EAST CHERRY STREET

NORTH BALTIMORE, OH 45872-1227
PHONE: (419) 257-3561

FAX: (419) 257-2200

- V-500 (MAX. MOVEMENT RATING: 5")

THE SEAL AND ADHESIVE ARE AN INTEGRAL JOINT SYSTEM THAT SHALL BE DESIGNED AND
SUPPLIED BY THE SAME MANUFACTURER.

REFER TO STANDARD DRAWING AS-2-15 FOR ADDITIONAL NOTES, DETAILS, AND REQUIREMENTS.

ITEM 519 SPECIAL - PATCHING CONCRETE BRIDGE DECK:

A CONTINGENCY QUANTITY HAS BEEN INCLUDED FOR PATCHING OF THE EXISTING EASTBOUND
SUPERSTRUCTURE. PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS, TESTING, MAINTENANCE
OF TRAFFIC (INCLUDING LANE CLOSURES), AND REPORTING TO ACCOMPLISH THIS WORK SHALL
BE PAID FOR UNDER ITEM 519 SPECIAL - PATCHING CONCRETE BRIDGE DECK.

/A

ITEM 517 - RAILING, MISC.: COMBINATION PARAPET AND MOMENT SLAB ON MSE WALL:

CONSTRUCT THE MOMENT SLABS AND PARAPETS ON THE MOMENT SLABS AS SHOWN IN THE
PLANS. THE WORK WILL BE MEASURED ON A PER FOOT LENGTH BASIS AND SHALL INCLUDE THE
MOMENT SLABS, PARAPETS, EXPANSION AND CONTRACTION JOINTS, AND REINFORCING STEEL.
PAYMENT SHALL BE MADE AT THE PER FOOT UNIT BID PRICE FOR ITEM 517 - RAILING, MISC.:
COMBINATION PARAPET AND MOMENT SLAB ON MSE WALL, AND SHALL INCLUDE ALL LABOR,
EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE THE WORK.

PRECAST CONCRETE MOMENT SLABS ARE ALLOWED AS AN ALTERNATIVE TO CAST-IN-PLACE
MOMENT SLABS. SUBMIT SHOP DRAWINGS AND DESIGN CALCULATIONS FOR APPROVAL FOR ANY
ALTERNATIVES AT LEAST 30 DAYS PRIOR TO CONSTRUCTION. NO ADDITIONAL PAYMENT SHALL BE
MADE FOR ENGINEERING OR ALTERNATE DESIGNS.

ITEM 518 - SCUPPER, MISC.: EXISTING DECK CORING

CORE 4-INCH DIAMETER HOLES IN THE EXISTING DECK TO PROVIDE DRAINAGE DURING
MAINTENANCE OF CONSTRUCTION OPERATIONS. PLACE THE HOLES AS CLOSE TO THE PARAPETS
AS POSSIBLE WHILE MAINTAINING AT LEAST 3-INCHES OF CLEARANCE FROM THE EXISTING BEAM
FLANGES TO THE NEAREST EDGE OF CORE HOLE. ALL CORE HOLES SHALL RESIDE WITHIN THE
SHOULDERS IN THE EXISTING AND MAINTENANCE OF TRAFFIC SETUP CONDITIONS.

PLACE CORE HOLES AT THE FOLLOWING STATIONS:
OHIO TURNPIKE EASTBOUND:
STATION 713+50, RIGHT

STATION 713+75, RIGHT

STATION 714+00, RIGHT

STATION 714+25, RIGHT

STATION 715+00, RIGHT
STATION 715+50, RIGHT
STATION 716+00, RIGHT
STATION 719+00, RIGHT

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING CLEAN OPENINGS FREE FROM
DEBRIS. THIS WORK SHALL BE MEASURED ON AN EACH BASIS AND SHALL BE INCLUSIVE OF ALL
LABOR, EQUIPMENT, AND MATERIALS TO COMPLETE THE WORK. PAYMENT SHALL BE MADE ON AN
EACH BASIS FOR ITEM 518 - SCUPPER, MISC.: EXISTING DECK CORING.

ITEM 530 SPECIAL - STRUCTURES, GROUND IMPROVEMENTS (SEE SPECIAL PROVISIONS)

THE CONTRACTOR SHALL FURNISH ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO
PLAN, AND CONSTRUCT THE GROUND IMPROVEMENT TO SUPPORT THE PROPOSED ROADWAY
EMBANKMENT AND PAVEMENT. THESE METHODS SHALL BE DESIGNED AND INTENDED FOR USE IN
PEAT SOIL.THE WORK SHALL INCLUDE THE GROUND IMPROVEMENT METHOD AND ASSOCIATED
TESTING, MONITORING, SAMPLING, AND RECORDING TO MEET THE PERFORMANCE REQUIREMENTS
OUTLINED IN THESE PLANS, SPECIFICATIONS, AND STRUCTURE FOUNDATION EXPLORATION
REPORT.

ADDITIONAL COST TO THE PROJECT.

SHEET PILE IS NOT REQUIRED IF THE GROUND IMPROVEMENT METHOD DOES NOT PRODUCE
EFFLUENT WHICH COULD CONTAMINATE GROUNDWATER AND IF IT IS NOT REQUIRED FOR
PLACEMENT OF THE GROUND IMPROVEMENT SYSTEM. IF SHEET PILE IS REQUIRED FOR DESIGN
OR EFFLUENT CONTROL, IT MAY BE REMOVED OR LEFT IN PLACE BASED ON THE GROUND
IMPROVEMENT DESIGN. SHEET PILING MAY BE PERMANENT IF THE DESIGN REQUIRES THE

SHEETING FOR GLOBAL STABILITY OR OTHER DESIGN CHECKS OR CANNOT BE REMOVED DUE TO
POTENTIAL DAMAGE TO THE GROUND IMPROVEMENTS. THIS SHEETING SHALL BE CONSIDERED
INCIDENTAL TO THE GROUND IMPROVEMENT WORK. SHEET PILE SHOWN IN PLANS IS FOR
INFORMATION PURPOSES AND MAY NOT BE REQUIRED PENDING GROUND IMPROVEMENT METHOD
USED. SEE 530 SPECIFICATION FOR ADDITIONAL INFORMATION.

MEASUREMENT AND PAYMENT.

PAYMENT SHALL INCLUDE FULL COMPENSATION FOR MATERIAL, TOOLS, EQUIPMENT, LABOR, AND
ACCESS TO COMPLETE THE GROUND IMPROVEMENTS AS INDICATED IN THE SPECIFICATION FOR
ITEM SPECIAL 530 STRUCTURES, GROUND IMPROVEMENTS. THE ACCEPTED QUANTITIES FOR THE
COMPLETED WORK AS DESCRIBED WILL BE PAID FOR USING THE FOLLOWING CONTRACT ITEMS
(PAY ITEMS).

ITEM UNIT DESCRIPTION

530 SPECIAL - STRUCTURES LUMP MOBILIZATION / DEMOBILIZATION

530 SPECIAL - STRUCTURES LUMP GROUND IMPROVEMENT PRODUCTION
WORKS

530 SPECIAL - STRUCTURES LUMP GROUND IMPROVEMENT TEST PROGRAMS

AND QC/QA TESTING

SP 536 CONCRETE WEATHERPROOFING

ITEM SP 536 - CONCRETE WEATHERPROOFING, SHALL BE APPLIED TO THE FOLLOWING
EXPOSED CONCRETE SURFACES OF THE BRIDGE:

ALL EXPOSED CONCRETE SURFACES OF ALL ABUTMENTS AND PIERS.
TOP OF DECK AND APPROACH SLABS WITHIN THE BRIDGE LIMITS.

CARE SHALL BE TAKEN NOT TO APPLY WEATHERPROOFING ON CONSTRUCTION JOINT
SURFACES, SURFACES TO RECEIVE JOINT SEALER, OR FASCIA BEAM PAINT.

MEASUREMENT AND PAYMENT.

PAYMENT SHALL INCLUDE FULL COMPENSATION FOR MATERIAL, TOOLS, EQUIPMENT, LABOR, AND
ACCESS TO COMPLETE CONCRETE WEATHERPROOFING. THE ACCEPTED QUANTITIES FOR THE
COMPLETED WORK AS DESCRIBED WILL BE PAID FOR USING THE FOLLOWING CONTRACT ITEMS
(PAY ITEMS).

ITEM UNIT
SP 536 SQ YD
SP 536 SQ YD

DESCRIPTION

CONCRETE WEATHERPROOFING, SUBSTRUCTURE

CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH
SLABS

ITEM 690 SPECIAL - ENVIRONMENTAL, WATER MONITORING

PROVIDE SOIL IMPROVEMENT PER ITEM 530. DURING SOIL IMPROVEMENT OPERATIONS THERE IS
A RISK OF EFFLUENT BEYOND THE PLANNED IMPACT ZONE BOUNDED BY THE SHEET PILES
SHOWN IN THE PLANS. TO MITIGATE THIS RISK, PROVIDE CONTINUOUS WATER MONITORING
WITHIN 10 FEET OUTSIDE THE SHEET PILE CUTOFF WALLS ADJACENT TO THE ACTIVE WORK AND
NOT EXCEEDING 100 LINEAR FEET IN SPACING PARALLEL TO THE SHEET PILE. THE CONTINUOUS
WATER MONITORING SHALL BE PERFORMED IN ACCORDANCE WITH EPA METHOD 150.2, TO
CONSIST OF A WATER pH MONITOR/SENSOR PLACED IN A PLASTIC TUBE SUNK TO
GROUNDWATER DEPTH. WHEN PERFORMING SOIL IMPROVEMENT WORK AT THE REAR ABUTMENT
PROVIDE MONITORING IN TINKERS CREEK. PROVIDE INITIAL MONITORING FOR ONE WEEK PRIOR
TO BEGINNING SOIL IMPROVEMENT WORK IN ORDER TO ESTABLISH BASELINE CONDITIONS

IF WATER pH EXCEEDS 9.0 CEASE OPERATIONS UNTIL pH VALUE RETURNS TO THE BACKGROUND
LEVELS. AFTER INITIAL CURING OF THE ADJACENT SOIL IMPROVEMENTS THE MONITORING MAY BE
REMOVED.

PROVIDE TEST REPORTS THAT INCLUDE THE WATER MONITORING DATA FOR EACH LOCATION
FOR RECORD.

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS, TESTING, AND REPORTING TO ACCOMPLISH

THE MONITORING WORK SHALL BE PAID FOR UNDER ITEM 690 SPECIAL - ENVIRONMENTAL, WATER
MONITORING.

ITEM SPECIAL - TEMPORARY HAUL ROADS

PLACE TEMPORARY HAUL ROADS, MATTING, OR OTHER TEMPORARY ITEMS TO PROVIDE ACCESS
TO THE SITE FOR EQUIPMENT AND MATERIALS. REMOVE TEMPORARY MATERIALS UPON
COMPLETION. PAYMENT FOR ALL LABOR, EQUIPMENT, AND MATERIALS REQUIRED FOR THIS WORK
SHALL BE PAID FOR AT THE CONTRACT LUMP SUM PRICE FOR ITEM SPECIAL - TEMPORARY HAUL
ROADS .

VALUE ENGINEERING NOTE

VALUE ENGINEERING MAY BE CONSIDERED BY OTIC AS PART OF THE AWARDED CONTRACT.
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125-10"+ OUT-TO-OUT

SEQUENCE FOR CONSTRUCTION

INSTALL SHEET PILE WALL AND EXCAVATE EXISTING PEAT MATERIAL AT REAR
EMBANKMENT TO ELEVATION 996.00. EXCAVATION SHALL EXTEND FROM
APPROXIMATELY STATION 713+00.00 TO STATION 713+75 AT PROPOSED REAR
ABUTMENT. EXCAVATION ASSUMED TO OCCUR CONCURRENTLY WITH PHASE 2
REMOVAL OF WESTBOUND STRUCTURE (SHOWN ON SHEET 78/119), BUT MAY
BEGIN PRIOR TO ANYMAINTENANCE OF TRAFFIC CLOSURES ON STRUCTURE IN
AREAS WITH SUFFICIE] E AND WHERE NO INTERFERENCE
WILL OCCUR. PERFOR}
APPROXIMATE ELEVATION 7
MAINTENANCE OF TRAFFIC PLANS i :

AFTER GROUND MODIFICATION HAS BEEN COMPLETED, BEGIN MECHANICALLY
STABILIZED EARTH WALL CONSTRUCTION UP TO PROPOSED PAVEMENT SUBGRADE.
CONSTRUCT NEW WESTBOUND ROADWAY AS SHOWN ON TYPICAL SECTIONS
(SHEETS 3/119 -4/119). THIS WORK IS COMPLETED WHILE TRAFFIC IS MAINTAINED
ON THE EXISTING EASTBOUND LANES USING THE TRAFFIC CONTROL ESTABLISHED
IN PHASE 2 CONSTRUCTION (SHEET 78/119).

MECHANICALLY STABILIZED EARTH WALL SHALL BE IN ACCORDANCE WITH ODOT
SUPPLEMENTAL SPECIFICATION 840. THE WIRE FACING ALONG THE CENTER PHASE
CONSTRUCTION LINE SHALL BE PROVIDED IN ACCORDANCE WITH ODOT
SUPPLEMENTAL SPECIFICATION 867.

AFTER COMPLETION OF WESTBOUND STRUCTURE, SWITCH TRAFFIC CONTROL AS
DETAILED ON THE MAINTENANCE OF TRAFFIC PLANS. REMOVE THE EXISTING
EASTBOUND STRUCTURE AS SHOWN IN PHASE 3 REMOVAL (SHEET 79/119).

INSTALL SHEET PILE WALL AND EXCAVATE EXISTING PEAT MATERIAL TO ELEVATION
996.00. EXCAVATION SHALL EXTEND FROM APPROXIMATELY STATION 713+00.00 TO
STATION 713+75 AT PROPOSED REAR ABUTMENT. EXCAVATION ASSUMED TO OCCUR
CONCURRENTLY WITH PHASE 3 REMOVAL OF EASTBOUND STRUCTURE BUT MAY

CONSTRUCT MECHANICALLY STABILIZED EARTH EMBANKMENT AND WALL BELOW
THE PROPOSED EASTBOUND STRUCTURE. CONSTRUCT NEW EASTBOUND ROADWAY
AS SHOWN ON TYPICAL SECTIONS (SHEETS 3/119 -4/119). THIS WORK IS
COMPLETED WHILE TRAFFIC IS MAINTAINED ON THE NEWLY CONSTRUCTED
WESTBOUND LANES USING THE TRAFFIC CONTROL ESTABLISHED IN PHASE 3
CONSTRUCTION SHEET 79/119).

ITEM 203 - EXCAVATION
ITEM 530 SPECIAL - STRUCTURES, GROUND IMPROVEMENTS
ITEM 840 - SELECT GRANULAR BACKFILL

SCALE: 1"=30'(TYPICAL)

1. SEE SHEETS 6/119 -49/119 FOR ADDITIONAL MAINTENANCE OF TRAFFIC
DETAILS.

2. SEE SHEETS 78/119 AND 79/119 FOR ADDITIONAL PHASE CONSTRUCTION
DETAILS.

3. SEE SHEET 82/119 FOR EMBANKMENT ELEVATION.

INSTALL SHEET PILE AT THE MAXIMUM DISTANCE POSSIBLE FROM THE

1030 1030
62-11"+ ’ 62-11"¢
REMOVE EXISTING PHASE 2 STRUCTURE REMOVAL i
1020 WESTBOUND STRUCTURE @ WESTBOUND LANES —__ € OHIO TURNPIKE E EASTBOUND LANES 1020 DETAIL 1A
\ET M
1010 ﬁ:#:}:#ﬁmﬁﬂfﬂ%ﬁr ﬁ?ﬂ:f:f:#ﬁ:ﬂﬁ 1010
EXCAVATION LIMITS EXISTING GROUND
ELEVATION = 996.00 f
1000 T nh e — O/ 1000
SHEET PILE waLL —]
990 BOTTOM OF PEAT 990
Ag VARIES, SEE NOTE 4 _% \
72-6"+
980 (TYPICAL) 2 | 980 DETAIL 1B
(FACING EASTBOUND)
1-6" 62-0" 62-11"¢
1030 PHASE 2 STRUCTURE CONSTRUCTION 1030
1020 B WESTBOUND LANES € OHIO TURNPIKE B EASTBOUND LANES 1020
MOMENT SLAB | |
i ‘ L —— ﬁé
1010 MECHANICALLY STABILIZED 1 Tt T 1 1 1010
EARTH WALL WITH PRECAST T ‘ ‘ ‘ T
PANEL FACING WIRE FACING IN EXISTING GROUND DETAIL 2A
1000 60" Fl— — ACCORDANCE WITH SS867 1000
o0 SHEET PILE WALL — ] 100" MAXIMUM 900
LIFT (TYPICAL)
ii VARIES, SEE NOTE 4 J
980 (TYPICAL) i ‘? ™\ MODIFIED SUBGRADE 980
(FACING EASTBOUND)
PLANS. i E
1"6" 62"0" 62"11"'_" DETA/L ZB
1030 PHASE 3 STRUCTURE REMOVAL 1030
1020 B WESTBOUND LANES € OHIO TURNPIKE B EASTBOUND LANES 1020
REMOVE EXISTING
MOMENT SLAB : I i ﬂﬁ-s,/ EASTBOUND STRUCTURE
1010 MECHANICALLY STABILIZED —— T *‘FT *f *F‘ T‘ 1 T‘ *T T 1010
EARTH WALL WITH PRECAST WIRE FACING IN MODIFIED EXISTING GROUND
1000 PANEL FACING ACCORDANCE WITH SS867 SUBGRADE 1000
R
oo0 SHEET PILE WALL —_| 100" MAXIMUM ™~ SHEET PILE WALL 990
T Y Y Y Y YN YXYYY YN Y Y < Y\) LIFT(TYP/CAL)
VARIES, SEE NOTE 4
980 Ag (TYPICAL) 3 726 | w0 | LEGEND
(FACING EASTBOUND) E24
124-0" OUT-TO-OUT
1030 1-6" 62-0" i 62-0" __16" 1030
| PHASE 3 STRUCTURE CONSTRUCTION
1020 B WESTBOUND LANES __ & OHIO TURNPIKE B EASTBOUND LANES 1020
MOMENT SLAB ! | ! | — MOMENT SLAB NOTES
1010 MECHANICALLY STABILIZED MECHANICALLY STABILIZED 1010
EARTH WALL WITH PRECAST EARTH WALL WITH PRECAST
PANEL FACING PANEL FACING
1000 6-0" (TYPICAL) F— —A ‘7\ — 1000
— EXISTING GROUND
990 SHEET PILE WALL — | 1-0" MAXIMUM 990
LIFT (TYPICAL)
2 VARIES, SEE NOTE 4 3 ™~ SHEET PILE WALL
980 (TYPICAL) i ‘? MODIFIED SUBGRADE | 080

DETAIL 2B - CONSTRUCTION

(FACING EASTBOUND)

GROUND IMPROVEMENT ZONE WHILE REMAINING WITHIN THE CONSTRUCTION

LIMITS PROVIDED. DISTANCE BETWEEN GROUND IMPROVEMENT LIMIT AND
SHEET PILE MAY VARY.
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125-10"+ OUT-TO-OUT

SEQUENCE FOR CONSTRUCTION

62-11"+ . 62-11"+
REMOVE EXISTING PHASE 2 STRUCTURE REMOVAL T
1030 WESTBOUND STRUCTURE @ WESTBOUND LANES —__ € OHIO TURNPIKE @ EASTBOUND LANES 1030
1020 \QF:F ﬂ::%?tf:ﬁ ﬁ‘j##tﬁ ﬁ:F ﬂ: :%tﬁ *‘Fﬂg 1020
EXCAVATION LIMITS
1010 SHEET PILE WALL SEE SHEET 83/119 — 1010
\ \ ) o EXISTING GRADE
1000 — j =< o i 1000
i E VARIES, SEE NOTE 4 .
990 (TYPICAL) BOTTOM OF PEAT — 990
70" \
980 980
(FACING EASTBOUND)
1-6" 62-0" 62-11"¢
PHASE 2 STRUCTURE CONSTRUCTION
1030 B WESTBOUND LANES € OHIO TURNPIKE B EASTBOUND LANES 1030
MOMENT SLAB ! ! , \
| \ %: 34
1020 MECHANICALLY STABILIZED —¥ T T T 1020
EARTH WALL WITH PRECAST T T T ‘ ‘ ‘ T
1010 PANEL FACING WIRE FACING IN ACCORDANCE WITH SS867 1010
6-0" MODIFIED SUBGRADE EXISTING GRADE
000 o . — / 1000
1-0" MAXIMUM L
SHEET PILE WALL LIFT (TYPICAL)
990 990
i E VARIES, SEE NOTE 4 %
980 (TYPICAL) 980
(FACING EASTBOUND)
1-6" 62-0" 62-11"¢
PHASE 3 STRUCTURE REMOVAL
1030 B WESTBOUND LANES ___ € OHIO TURNPIKE B EASTBOUND LANES 1030
MOMENT SLAB : | ! \ REMOVE EXISTING
‘ — :% / EASTBOUND STRUCTURE
1020 MECHANICALLY STABILIZED i A S S 1 :FVA/ 1020
EARTH WALL WITH PRECAST oo T T ‘ T T
1010 PANEL FACING WIRE FACING IN ACCORDANCE WITH SS867 1010
6-0" MODIFIED SUBGRADE EXISTING GRADE
1000 - i S 7i_L 1000
1-0" MAXIMUM
SHEET PILE WALL LIFT (TYPICAL)
990 SHEET PILE WALL 990
XXX XX Y X XY X XXX XX X X [ X S
ii VARIES, SEE NOTE 4 3 726"
980 (TYPICAL) ; 980
NSNS
DETAIL 2A - REMOVAL
(FACING EASTBOUND)
124-0" OUT-TO-OUT
o 620" . 620" 16
| PHASE 3 STRUCTURE CONSTRUCTION ‘
1030 B WESTBOUND LANES —___ € OHIO TURNPIKE B EASTBOUND LANES MOMENT SLAB 1030
MOMENT SLAB ! ! ! !
| | |
1020 MECHANICALLY STABILIZED — —— 1020
EARTH WALL WITH PRECAST MECHANICALLY STABILIZED
PANEL FACING EARTH WALL WITH PRECAST
1010 — PANEL FACING 1010
 (TYPICAL] _ EXISTING GRADE
1000 / 1000
10" MAXIMUM
SHEET PILE WALL LIFT (TYPICAL) MODIFIED SUBGRADE
990 SHEET PILE WALL 990
A VARIES, SEE NOTE 4 __%
980 (TYPICAL) 980

DETAIL 2B - CONSTRUCTION

(FACING EASTBOUND)

DETAIL 1A

INSTALL SHEET PILE WALL AND EXCAVATE EXISTING PEAT MATERIAL AT FORWARD
EMBANKMENT TO ELEVATIONS SHOWN ON SHEET 83/119. EXCAVATION SHALL
EXTEND FROM APPROXIMATELY STATION 720+00.00 (€ OHIO TURNPIKE, BACK) TO
STATION 1+25.00 (¢ OHIO TURNPIKE, AHEAD) AT EXISTING FORWARD ABUTMENT.
EXCAVATION IS ASSUMED TO OCCUR CONCURRENTLY WITH PHASE 2 REMOVAL OF
WESTBOUND STRUCTURE (SHOWN ON SHEET 78/119), BUT MAY BEGIN PRIOR TO
ANY MAINTENANCE OF TR’AFF/C CLOSURES ON STRUCTURE IN AREAS WHERE
THERE IS SUFFICIEN A MCREAND WHERE NO INTERFERENCE WILL

ELEVA T/ONS SHOWN ON 8 TALL TRAFFIC CONTROL AS DETAILED ON
THE MAINTENANCE OF TRAFFIC PLANS ij

DETAIL 1B

AFTER GROUND MODIFICATION HAS BEEN COMPLETED, BEGIN MECHANICALLY
STABILIZED EARTH WALL CONSTRUCTION UP TO PROPOSED PAVEMENT SUBGRADE.
CONSTRUCT NEW WESTBOUND ROADWAY AS SHOWN ON TYPICAL SECTIONS
(SHEETS 3/119 -4/119). THIS WORK IS COMPLETED WHILE TRAFFIC IS MAINTAINED
ON THE EXISTING EASTBOUND LANES USING THE TRAFFIC CONTROL ESTABLISHED
IN PHASE 2 CONSTRUCTION (SHEET 78/119).

MECHANICALLY STABILIZED EARTH WALL SHALL BE IN ACCORDANCE WITH ODOT
SUPPLEMENTAL SPECIFICATION 840. THE WIRE FACING ALONG THE CENTER PHASE
CONSTRUCTION LINE SHALL BE PROVIDED IN ACCORDANCE WITH ODOT
SUPPLEMENTAL SPECIFICATION 867.

DETAIL 2A

AFTER COMPLETION OF WESTBOUND STRUCTURE, SWITCH TRAFFIC CONTROL AS
DETAILED ON THE MAINTENANCE OF TRAFFIC PLANS. REMOVE THE EXISTING
EASTBOUND STRUCTURE AS SHOWN IN PHASE 3 REMOVAL (SHEET 79/119).
INSTALL SHEET PILE WALL AND EXCAVATE EXISTING PEAT MATERIAL AT FORWARD
EMBANKMENT TO ELEVATIONS SHOWN ON SHEET 83/119. EXCAVATION SHALL
EXTEND FROM APPROXIMATELY STATION 720+00.00 (€ OHIO TURNPIKE, BACK) TO
STATION 1+25.00 (¢ OHIO TURNPIKE, AHEAD) AT EXISTING FORWARD ABUTMENT.
EXCAVATION IS ASSUMED TO OCCUR CONCURRENTLY WITH PHASE 3 REMOVAL OF
EASTBOUND STRUCTURE BUT MAY BEGIN DURING AN EARLIER PHASE IN AREAS
WHERE THERE IS SUFFICIENT VERTICALGLEA A ¥

INTERFERENCE WILL OCCUR. PERFOR ROUND /MPROVEMENT OF EXISTING PEAT
MATERIALS TO ELEVATIONS SHOWN Oi E RAFFIC CONTROL
AS DETAILED ON THE MAINTENANCE OF TRAFF/C PLANS i t

DETAIL 2B

CONSTRUCT MECHANICALLY STABILIZED EARTH EMBANKMENT AND WALL BELOW
THE PROPOSED EASTBOUND STRUCTURE IN 2H:1V BENCHES. CONSTRUCT NEW
EASTBOUND ROADWAY AS SHOWN ON TYPICAL SECTIONS (SHEETS 3/119 -4/119).
THIS WORK IS COMPLETED WHILE TRAFFIC IS MAINTAINED ON THE NEWLY
CONSTRUCTED WESTBOUND LANES USING THE TRAFFIC CONTROL ESTABLISHED IN
PHASE 3 CONSTRUCTION SHEET 79/119).

LEGEND

ITEM 203 - EXCAVATION

%%
1
==

ITEM 530 SPECIAL - STRUCTURES, GROUND IMPROVEMENTS
ITEM 840 - SELECT GRANULAR BACKFILL

SCALE: 1"=30'(TYPICAL)

NOTES

1. SEE SHEETS 6/119 -49/119 FOR ADDITIONAL MAINTENANCE OF TRAFFIC
DETAILS.

2. SEE SHEETS 78/119 AND 79/119 FOR ADDITIONAL PHASE CONSTRUCTION
DETAILS.

3. SEE SHEET 83/119 FOR EAST EMBANKMENT ELEVATION.

INSTALL SHEET PILE AT THE MAXIMUM DISTANCE POSSIBLE FROM THE
GROUND IMPROVEMENT ZONE WHILE REMAINING WITHIN THE CONSTRUCTION

LIMITS PROVIDED. DISTANCE BETWEEN GROUND IMPROVEMENT LIMIT AND
SHEET PILE MAY VARY.

COLUMBUS, OH 43219

ONE EASTON OVAL
T 614-476-6000
F 614-476-6225
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