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OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 9
ISSUED: JUNE 14, 2024

PROJECT NO. 43-24-09

BRIDGE REPLACEMENT & BRIDGE DECK REHABILITATION STATE ROUTE 88 OVER
OHIO TURNPIKE M.P 199.5 OHIO TURNPIKE OVER BRYANT ROAD (TR 236) M.P. 202.8
OHIO TURNPIKE OVER NORTH MAIN STREET (CR 229) M.P. 203.7 PORTAGE COUNTY,
OHIO
ISSUED MAY 3, 2024
OPENING DATE: 2:30 P.M. (EASTERN TIME) MAY24,30 JUNE—4; 5 12 2026, 2024

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 14, 2024

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised SP 103

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

June 14, 2024

Aimee W. Lane, Esq. Date
Director of Contracts Administration
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 14, 2024:

Q#50 Bid Express has not updated their website to comply with the response to Question #38?

A#50 Bid Express will be updated with the next addendum.

Note: A revised SP 103 has been included with this addendum

Note: The Bid Opening Date has been extended from June 20, 2024, at 2:30 PM until June 26, 2024, at
2:30 PM.

END OF ADDENDUM NO. 9
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