
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 9 

ISSUED: JUNE 14, 2024 
 

PROJECT NO.  43-24-09 
 
 

  BRIDGE REPLACEMENT & BRIDGE DECK REHABILITATION STATE ROUTE 88 OVER 
OHIO TURNPIKE M.P 199.5 OHIO TURNPIKE OVER BRYANT ROAD (TR 236) M.P. 202.8 
OHIO TURNPIKE OVER NORTH MAIN STREET (CR 229) M.P. 203.7 PORTAGE COUNTY, 

OHIO 
  

ISSUED MAY 3, 2024 
 

OPENING DATE: 2:30 P.M. (EASTERN TIME) MAY 24, 30 JUNE  4,  5 12 20 26,  2024 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 14, 2024 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 

Revised SP 103 
 
 
 
 
 

 
Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  June 14, 2024 
Aimee W. Lane, Esq.              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 14, 2024: 
 
 
Q#50 Bid Express has not updated their website to comply with the response to Question #38? 
 
A#50 Bid Express will be updated with the next addendum.  
 
 
 
Note: A revised SP 103 has been included with this addendum 
 
 
Note:  The Bid Opening Date has been extended from June 20, 2024, at 2:30 PM until June 26, 2024, at 
2:30 PM. 
 
 

END OF ADDENDUM NO. 9 
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